DATE 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112003

STATE PROJECT(S): 5169-00- 72

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: HI GHWAY STRUCTURES

LUNDA CONSTRUCTI ON COVPANY

ZENI TH TECH., | NC

R NO 1:
R NO 2: PHElI FER BROTHERS CONSTRUCTI ON COVPANI ES
R NO 3

LOCATI ON 23/ GREEN
PECATONI CA RI VER BRI DGE & APPS

COUNTY

PAGE:

ETTI NG DATE: 11/12/02

| TEM DESCRI PTI ON UNI T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG OLD STRUCTURE, STATIO LS
17+72.50
REMOVI NG GUARDRAI L L. F.
COVMON EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B-23- 129
COFFERDAMS LS
BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL CY
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE C. Y.

ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL
CONCRETE MASONRY, BRI DGES C
CONCRETE MASONRY, SEAL C
PROTECTI VE SURFACE TREATMENT S
PRESTRESSED G RDER, | TYPE, 45 L
HI GH STRENGTH BAR STEEL REINF. L
COATED HI GH STR BAR STL REINF, LB
NON- LAM NATED ELASTOMERI C BEAR EACH
STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAILING TYPE F, STRUC LS
B-23-129

RUBBERI ZED MEMBRANE WATERPROCOF S
HEAVY RI PRAP C

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
2.000 500. 000
2. 000 500. 000
1. 000 50000. 000
330. 000 1. 000
1511. 000 11. 000
1. 000 20000. 000
1. 000 70000. 000
2160. 000 4.500
440. 000 12. 000
1. 000 1500. 000
400. 000 10. 500
30. 000 2. 000
225. 000 0. 900
14. 000 185. 000
225. 000 31. 000
150. 000 1. 000
426. 000 280. 000
66. 000 130. 000
1120. 000 3. 000
1020. 000 81. 000
21420. 000 0. 450
57610. 000 0. 500
16. 000 42. 000
820. 000 14.500
1. 000 21000. 000
15. 000 25. 000
970. 000 34. 000

CTH B
GREEN COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
1000. 00 330. 000 660. 00
1000. 00 330. 000 660. 00
50000. 00 47000. 000 47000. 00
330. 00 1. 000 330. 00
16621. 00 4. 000 6044. 00
20000. 00 19000. 000 19000. 00
70000. 00 22000. 000 22000. 00
9720. 00 7.800 16848. 00
5280. 00 15. 000 6600. 00
1500. 00 1000. 000 1000. 00
4200. 00 18. 500 7400. 00
60. 00 2. 000 60. 00
202. 50 0. 900 202. 50
2590. 00 185. 000 2590. 00
6975. 00 31. 000 6975. 00
150. 00 1. 000 150. 00
119280. 00 436. 000 185736. 00
8580. 00 157. 000 10362. 00
3360. 00 2.000 2240. 00
82620. 00 88. 000 89760. 00
9639. 00 0. 550 11781. 00
28805. 00 0.620 35718. 20
672.00 46. 000 736. 00
11890. 00 15. 500 12710. 00
21000. 00 21000. 000 21000. 00
375. 00 30. 000 450. 00
32980. 00 36. 000 34920. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
500. 000 1000. 00
500. 000 1000. 00
40000. 000 40000. 00
1. 000 330. 00
11. 000 16621. 00
17500. 000 17500. 00
40000. 000 40000. 00
4.500 9720. 00
16. 000 7040. 00
1500. 000 1500. 00
10. 500 4200. 00
2. 000 60. 00
0. 900 202. 50
185. 000 2590. 00
31. 000 6975. 00
1. 000 150. 00
350. 000 149100. 00
98. 000 6468. 00
2. 000 2240. 00
90. 000 91800. 00
0.500 10710. 00
0. 600 34566. 00
50. 000 800. 00
25. 000 20500. 00
25000. 000 25000. 00
24.000 360. 00
34. 000 32980. 00



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112003

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE: 2

LETTI NG DATE: 11/12/02

61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61422 MARKER POSTS FOR RI GHT- OF- WAY  EACH
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH
61910 MOBI LI ZATI ON LS

62505 SALVAGED TOPSO L S.Y
62702 MJILCHI NG S.Y.
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY ERCSI EACH
62832 EROCSI ON MAT, DELIVERED, CLASS S.Y
62833 EROSI ON MAT, |INSTALLED, CLASS S.Y.
62875 TEMPORARY DI TCH CHECKS, DELIVE L.F.
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F.
62905 FERTILIZER, TYPE B QWr
63003 SEEDI NG, TEMPORARY LB
63009 SEEDING, M XTURE NO. 20 LB
63110 LAWN SOD S.Y
63111 EROSI ON CONTROL SCOD S.Y
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH
63702 SIGNS, TYPE |1, REFLECTIVE S. F.
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTRCL LS
64506 GEOTEXTILE FABRIC, TYPE HR S.Y
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F.
65050 CONSTRUCTI ON STAKI NG CABC L. F.
65065 CONSTRUCTI ON STAKI NG STRUCT L LS
B-23-129
66501 SAW NG EXI STI NG PAVEMENT L.F

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
132. 000 32. 000
162. 500 10. 500
8. 000 48. 000
4.000 1950. 000
1. 000 62625. 000
4700. 000 1.550
5700. 000 0. 100
1250. 000 0. 600
1250. 000 1. 000
2500. 000 0. 100
2.000 100. 000
2. 000 150. 000
1050. 000 0. 900
1050. 000 0. 650
100. 000 4.000
100. 000 4. 000
4.500 27.000
90. 000 3. 000
180. 000 4.400
50. 000 5. 000
50. 000 5. 000
4.000 48. 000
12. 000 18. 000
1. 000 2000. 000
1. 000 1897. 000
1300. 000 3. 000
2500. 000 0. 430
443. 000 1. 000
443. 000 1. 000
1. 000 2500. 000
144.000 4.000

PROPCSAL TOTAL

192.
216.
2000.
1897.
3900.
1075.
443.
443.
2500.

576.

613526.

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
32. 000 4224. 00
10. 500 1706. 25
48. 000 384. 00
1950. 000 7800. 00
39031. 890 39031. 89
1. 250 5875. 00
0. 100 570. 00
0. 600 750. 00
1. 000 1250. 00
0. 100 250. 00
100. 000 200. 00
150. 000 300. 00
0. 900 945. 00
0. 650 682. 50
4.000 400. 00
4. 000 400. 00
27.000 121.50
3. 000 270. 00
4.400 792.00
5. 000 250. 00
5. 000 250. 00
48. 000 192. 00
18. 000 216. 00
4000. 000 4000. 00
1897. 000 1897. 00
1. 850 2405. 00
0. 430 1075. 00
2. 000 886. 00
1. 000 443. 00
1300. 000 1300. 00
2.500 360. 00
622158. 84

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
32. 000 4224. 00
10. 500 1706. 25
48. 000 384.00
1950. 000 7800. 00
75000. 000 75000. 00
1.550 7285. 00
0. 100 570. 00
0. 600 750. 00
1. 000 1250. 00
0. 100 250. 00
100. 000 200. 00
150. 000 300. 00
0. 900 945. 00
0. 650 682. 50
4.000 400. 00
4. 000 400. 00
27.000 121.50
3. 000 270. 00
4.400 792.00
5. 000 250. 00
5. 000 250. 00
48. 000 192. 00
18. 000 216.00
2500. 000 2500. 00
1897. 000 1897. 00
3. 000 3900. 00
0. 430 1075. 00
2. 000 886. 00
1. 000 443. 00
1300. 000 1300. 00
4.000 576. 00
640227. 75



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112004

STATE PROJECT(S): 5605-00- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: HI GHWAY STRUCTURES

R NO 1: EDWARD KRAEMER & SONS, | NC.
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG OLD STRUCTURE, STATIO LS
10+00
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS

B-23- 133

BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL CY
FI NI SH NG ROADWAY LS

CRUSHED AGCREGATE BASE COURSE C.Y.
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CYy
PROTECTI VE SURFACE TREATMENT S Y
HI GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB
STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAILING TYPE F, STRUC LS
B-23- 133

RUBBERI ZED MEMBRANE WATERPROOF
HEAVY Rl PRAP

STEEL THRI E BEAM STRUCTURE APP
STL PLT BM GRD, ENRGY ABSCRB T
MOBI LI ZATI ON

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

oo
m%m<<

rrrononr
mmm<<

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
3. 000 10. 000
3. 000 10. 000
1. 000 12000. 000
310. 000 15. 000
1. 000 4500. 000
200. 000 6. 000
235. 000 15. 000
1. 000 2000. 000
290. 000 15. 000
15. 000 25. 000
107. 000 55. 000
180. 000 240. 000
180. 000 2.400
19290. 000 0. 580
2630. 000 0. 820
325. 000 22.000
1. 000 5600. 000
18. 000 35. 000
120. 000 38. 000
132. 000 32. 200
4.000 1825. 000
1. 000 20120. 000
550. 000 2.000
830. 000 0. 200
630. 000 1. 000
630. 000 1. 000
630. 000 0. 100

LOCATI ON 23/ GREEN
NORWEG AN CREEK BRI DGE & APPS

COUNTY

CTH E
GREEN COUNTY
Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT

30. 00 10. 000 30. 00
30. 00 10. 000 30. 00
12000. 00 11000. 000 11000. 00
4650. 00 15. 000 4650. 00
4500. 00 5000. 000 5000. 00
1200. 00 6. 000 1200. 00
3525. 00 15. 000 3525. 00
2000. 00 2000. 000 2000. 00
4350. 00 15. 000 4350. 00
375. 00 6. 000 90. 00
5885. 00 56. 000 5992. 00
43200. 00 325. 000 58500. 00
432. 00 5. 000 900. 00
11188. 20 0. 450 8680. 50
2156. 60 0. 750 1972. 50
7150. 00 14. 000 4550. 00
5600. 00 6200. 000 6200. 00
630. 00 25. 000 450. 00
4560. 00 35. 000 4200. 00
4250. 40 32. 200 4250. 40
7300. 00 1825. 000 7300. 00
20120. 00 20200. 000 20200. 00
1100. 00 2.000 1100. 00
166. 00 0. 200 166. 00
630. 00 1. 000 630. 00
630. 00 1. 000 630. 00
63. 00 0. 100 63. 00

PAGE:

LETTI NG DATE: 11/12/02

Bl DDER NO 3

UNI'T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 800
. 530
. 890
. 000
. 000

. 000
. 000
. 200
. 000
. 850
. 000
. 200

000

. 000
. 100



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021112004

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 150. 000
62821 MOBI LI ZATI ONS, EMERCGENCY EROCSI EACH 1.000 150. 000
62832 EROSI ON MAT, DELIVERED, CLASS S.Y. 58. 000 1. 000
62833 EROSI ON MAT, |INSTALLED, CLASS S.Y. 58. 000 1. 000
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F. 30. 000 4. 000
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F. 30. 000 4. 000
62905 FERTILIZER, TYPE B CWTI. 0. 800 60. 000
63003 SEEDI NG, TEMPORARY LB. 25. 000 4. 000
63009 SEEDING, M XTURE NO. 20 LB. 31. 000 5. 000
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 45. 000
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 22.000
64202 FIELD OFFICE, TYPE B LS 1. 000 250. 000
64301 TRAFFI C CONTRCL LS 1.000 250. 000
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 240. 000 2.500
64601 PAVEMENT MARKI NG, 4-1NCH, PAIN L.F. 1100. 000 0. 500
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F 225. 000 2. 000
65050 CONSTRUCTI ON STAKI NG CABC L. F. 225. 000 2. 000
65065 CONSTRUCTI ON STAKI NG STRUCT L LS 1. 000 1000. 000

B-23- 133
66501 SAW NG EXI STI NG PAVEMENT L. F. 44,000 3. 000

450.
450.
1000.
132.

152806.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

00

00

20

Bl DDER NO 2

UNIT
BI D PRI CE

. 000
. 000
. 960
. 000
. 500
. 000
. 000
. 000

. 000

165881.

PAGE:

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
150. 000 150. 00
150. 000 150. 00
1. 000 58. 00
1. 000 58. 00
4.000 120. 00
4. 000 120. 00
60. 000 48. 00
4. 000 100. 00
5. 000 155. 00
45. 000 180. 00
22.000 264.00
4000. 000 4000. 00
1208. 960 1208. 96
2.000 480. 00
0. 500 550. 00
2. 000 450. 00
2.000 450. 00
800. 000 800. 00
5. 000 220.00
171957. 61



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112005

STATE PROJECT(S): 5625-03-71
5649- 01- 71

TYPE OF WORK:

BI DDER NO 1: CONCRETE STRUCTURES, | NC.
BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3 EDWARD KRAEMER & SONS, | NC.
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA.
20104 GRUBBI NG STA
20371 REMOVI NG OLD STRUCTURE, STATIO LS
9+80
20372 REMOVI NG OLD STRUCTURE, STATIO LS
10+00
20501 COWON EXCAVATI ON CY.
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-33-101
20620 EXCAVATI ON FOR STRUCTURES, CUL LS
B- 33-102
21001 STRUCTURE BACKFI LL CY.
21302 FI NI SHI NG ROADVWAY, PROQJECT LS
5625-03-71
21303 FI NI SHI NG ROADVWAY, PROQJECT LS
5649-01-71
30403 CRUSHED AGCREGATE BASE COURSE C.Y.
30425 BREAKER RUN STONE CY.
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
41101 ASPHALTI C SURFACE TON
50201 CONCRETE MASONRY, BRI DGES CY.

50265 PROTECTI VE SURFACE TREATMENT  S.Y.
50303 PRESTRESSED G RDER, | TYPE, 36 L.F.
50401 CONCRETE MASONRY, CULVERTS CY.
50504 H GH STRENGTH BAR STEEL REINF. LB.
50511 COATED H GH STR BAR STL REINF, LB.
50626 NON- LAM NATED ELASTOVERI C BEAR EACH
51121 STL PILING DELIV & DRIVEN, HP L.F.
51340 TUBULAR RAILING TYPE F, STRUC LS
B-33-101

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 5
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED
QUANTI TY

770.
520.
. 000
350.
127.
185.
236.
150.
21620.
9430.

. 000
200.
. 000

. 000
. 000

. 000

. 000
. 000

. 000

000
000

000
000
000
000
000
000
000

000

Bl DDER NO 1

UNI'T

Bl D PRI CE

10000.

10.
2000.

2000.

14.
14.
. 000
55.
325.
. 000
90.
325.
. 750
. 850
40.
18.
9000.

. 000
. 000

000

000
000

000

000
000

050
000

000
000

000
000
000

LETTI NG DATE: 11/12/02

LOCATI ON 33/ LAFAYETTE COUNTY

KENNEDY RD & JOHNSON RD BRI DGES & APPS
TOMW RD
LAFAYETE COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
1100. 00 275. 000 1100. 00 275. 000 1100. 00
1100. 00 275. 000 1100. 00 275. 000 1100. 00
8000. 00 7500. 000 7500. 00 15000. 000 15000. 00
10000. 00 5500. 000 5500. 00 15000. 000 15000. 00
8998. 00 11. 000 8998. 00 11. 000 8998. 00
8000. 00 3500. 000 3500. 00 15000. 000 15000. 00
10000. 00 5500. 000 5500. 00 20000. 000 20000. 00
8500. 00 12. 000 10200. 00 12. 000 10200. 00
2000. 00 2000. 000 2000. 00 2000. 000 2000. 00
2000. 00 2000. 000 2000. 00 2000. 000 2000. 00
10780. 00 14. 000 10780. 00 14. 000 10780. 00
7280. 00 14. 000 7280. 00 14. 000 7280. 00
350. 00 7.000 350. 00 7.000 350. 00
19267. 50 55. 050 19267. 50 55. 050 19267. 50
41275. 00 450. 000 57150. 00 350. 000 44450. 00
555. 00 2.000 370. 00 2. 250 416. 25
21240. 00 85. 000 20060. 00 100. 000 23600. 00
48750. 00 350. 000 52500. 00 325. 000 48750. 00
16215. 00 0. 300 6486. 00 0. 640 13836. 80
8015. 50 0. 450 4243.50 0.790 7449.70
320. 00 75. 000 600. 00 95. 000 760. 00
3600. 00 14. 000 2800. 00 25. 000 5000. 00
9000. 00 6000. 000 6000. 00 7450. 000 7450. 00



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112005

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE: 6

LETTI NG DATE: 11/12/02

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y.
52003 CULVERT PIPE, CLASS 111, 18-IN L.F.
52061 APRON ENDWALLS FOR CULVERT PI P EACH
60602 HEAVY RI PRAP CY
61422 MARKER POSTS FOR RI GHT- OF- WAY  EACH
61910 MOBI LI ZATI ON LS
62505 SALVACED TOPSO L S.Y
62702 MJILCHI NG S.Y.
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, |NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERCGENCY EROCSI EACH
62832 EROSI ON MAT, DELIVERED, CLASS S.Y.
62833 EROSI ON MAT, |NSTALLED, CLASS S.Y
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F.
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F.
62880 CULVERT PI PE DI TCH CHECKS EACH
62905 FERTILIZER, TYPE B QWr
63003 SEEDI NG, TEMPORARY LB
63009 SEEDING, M XTURE NO. 20 LB
63111 EROSI ON CONTROL SOD S.Y.

63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH
63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH

63702 SIGNS, TYPE I, REFLECTIVE S. F.

64202 FIELD OFFICE, TYPE B LS

64302 TRAFFI C CONTROL, PRQIECT LS
5625-03-71

64303 TRAFFI C CONTROL, PRQJIECT LS
5649-01-71

64506 GEOTEXTILE FABRIC, TYPE HR S.Y

64507 GEOTEXTILE FABRIC, TYPE C S.Y

65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F

65050 CONSTRUCTI ON STAKI NG, CABC L.F

65060 CONSTRUCTI ON STAKI NG PI PE CUL EACH

65065 CONSTRUCTI ON STAKI NG STRUCT L LS
B-33-101

65066 CONSTRUCTI ON STAKI NG STRUCT L LS
B- 33-102

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
189. 000 35. 000
105. 000 25. 000
4. 000 125. 000
535. 000 40. 000
7.000 50. 000
1. 000 23000. 000
2600. 000 1. 000
3300. 000 0. 150
1150. 000 1. 000
1150. 000 1. 000
2300. 000 0. 100
4.000 150. 000
4.000 200. 000
800. 000 0. 900
800. 000 0. 650
100. 000 5. 000
100. 000 5. 000
2. 000 50. 000
3. 200 30. 000
75. 000 3. 000
150. 000 4.750
100. 000 3. 000
4.000 48. 000
4.000 60. 000
46. 000 18. 000
1. 000 1000. 000
1. 000 1600. 000
1. 000 1600. 000
875. 000 3. 500
240. 000 2.500
739. 000 1. 000
739. 000 1. 000
2. 000 100. 000
1. 000 1200. 000
1. 000 1200. 000

192.
240.
828.
1000.
1600.

1600.

3062.
600.
739.
739.
200.

1200.

1200.

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
25. 000 4725. 00
25. 000 2625. 00
125. 000 500. 00
30. 000 16050. 00
50. 000 350. 00
46000. 000 46000. 00
1. 000 2600. 00
0. 150 495. 00
1. 000 1150. 00
1. 000 1150. 00
0. 100 230. 00
150. 000 600. 00
200. 000 800. 00
0. 900 720. 00
0. 650 520. 00
5. 000 500. 00
5. 000 500. 00
50. 000 100. 00
30. 000 96. 00
3. 000 225.00
4.750 712.50
3. 000 300. 00
48. 000 192. 00
60. 000 240. 00
18. 000 828. 00
750. 000 750. 00
1600. 000 1600. 00
1600. 000 1600. 00
2. 250 1968. 75
5. 000 1200. 00
1. 000 739. 00
1. 000 739. 00
100. 000 200. 00
1200. 000 1200. 00
1200. 000 1200. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
35. 000 6615. 00
25. 000 2625. 00
125. 000 500. 00
38. 000 20330. 00
50. 000 350. 00
23700. 000 23700. 00
1. 000 2600. 00
0. 150 495. 00
1. 000 1150. 00
1. 000 1150. 00
0. 100 230. 00
150. 000 600. 00
200. 000 800. 00
0. 900 720. 00
0. 650 520. 00
5. 000 500. 00
5. 000 500. 00
50. 000 100. 00
30. 000 96. 00
3. 000 225.00
4.750 712.50
3. 000 300. 00
48. 000 192. 00
60. 000 240. 00
18. 000 828. 00
250. 000 250. 00
1600. 000 1600. 00
1600. 000 1600. 00
2. 250 1968. 75
2. 250 540. 00
1. 000 739. 00
1. 000 739. 00
100. 000 200. 00
1200. 000 1200. 00
1200. 000 1200. 00



Date 11/12/02
CERTI FI ED BY-
TI TLE-

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021112005

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

PAGE: 7

LETTI NG DATE: 11/12/02

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
SAW NG EXI STI NG PAVEMENT L. F. 112. 000 4. 000
M SC LS 1. 000 4000. 000
90004A TEMPORARY BYPASS CHANNE
MARKER POSTS, FLEXI BLE, FOR CU EACH 2. 000 40. 000

PROPOSAL TOTAL.......

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT
AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
448. 00 4. 000 448. 00 4. 000 448. 00
4000. 00 2500. 000 2500. 00 2500. 000 2500. 00
80. 00 40. 000 80. 00 40. 000 80. 00
329263. 00 331718. 25 358931. 50



Date 11/12/02
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112007

STATE PROJECT(S): 5957-00-73

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 22/ GRANT
BEETOMN BRANCH BRI DGE & APPS

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

R NO 1: ACME CONSTRCTI ON COVPANY

R NO 2: LUNDA CONSTRUCTI ON COVPANY

R NO 3 EDWARD KRAEMER & SONS, | NC.
| TEM DESCRI PTI ON UNI'T

REMOVI NG SMALL PI PE CULVERTS  EACH

REMOVI NG OLD STRUCTURE, STATIO LS
10+00

REMOVI NG GUARDRAI L L. F.
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-22-216

STRUCTURE BACKFI LL CY
FI NI SHI NG ROADVWAY LS
CRUSHED AGGREGATE BASE COURSE C. Y
BREAKER RUN STONE CY
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CYy
PROTECTI VE SURFACE TREATMENT S Y
HI GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB
STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAILING TYPE F, STRUC LS
B-22-216

RUBBERI ZED MEMBRANE WATERPROCF S. Y.
CULVERT PIPE, CLASS 111, 36-1INL.F.
APRON ENDWALLS FOR CULVERT PI P EACH
HEAVY RI PRAP CY.
ANCHORAGES FOR STEEL PLATE BEA EACH
STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L.F.
STL PLT BM GRD, ENRGY ABSCRB T EACH
MOBI LI ZATI ON LS
SALVAGED TOPSO L S.Y

COUNTY

CTH U
GRANT COUNTY
Bl DDER NO 1 Bl DDER NO 2

ESTI MVATED UNI T UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT
1. 000 100. 000 100. 00 500. 000 500. 00
1. 000 7000. 000 7000. 00 7500. 000 7500. 00
240. 000 1. 250 300. 00 1. 500 360. 00
555. 000 5. 500 3052. 50 15. 000 8325. 00
1. 000 5000. 000 5000. 00 3500. 000 3500. 00
240. 000 8. 000 1920. 00 12. 000 2880. 00
1. 000 1000. 000 1000. 00 1500. 000 1500. 00
595. 000 10. 000 5950. 00 13. 000 7735. 00
310. 000 10. 000 3100. 00 13. 000 4030. 00
24. 000 13. 000 312.00 13. 000 312. 00
210. 000 59. 310 12455. 10 59. 310 12455. 10
158. 000 300. 000 47400. 00 410. 000 64780. 00
180. 000 3. 000 540. 00 2.000 360. 00
5750. 000 0. 600 3450. 00 0. 400 2300. 00
14670. 000 0. 700 10269. 00 0. 550 8068. 50
100. 000 10. 000 1000. 00 16. 000 1600. 00
1. 000 3600. 000 3600. 00 3500. 000 3500. 00
15. 000 40. 000 600. 00 25. 000 375. 00
36. 000 28. 000 1008. 00 40. 000 1440. 00
2. 000 150. 000 300. 00 500. 000 1000. 00
170. 000 30. 000 5100. 00 40. 000 6800. 00
1. 000 215. 620 215. 62 350. 000 350. 00
124. 000 30. 000 3720. 00 33. 000 4092. 00
77.000 12. 150 935. 55 10. 250 789. 25
3. 000 1902. 130 5706. 39 1950. 000 5850. 00
1. 000 12000. 000 12000. 00 15000. 000 15000. 00
680. 000 1. 000 680. 00 2.000 1360. 00

PAGE:

LETTI NG DATE: 11/12/02

Bl DDER NO 3

UNI'T
Bl D PRI CE

. 350

. 310
. 000
. 450
. 590
. 630
. 210
. 000

. 300
. 000
. 000
. 000
. 000
. 000
. 250
. 000
. 000
. 000



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112007

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

LETTI NG DATE: 11/12/02

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
62702 MJILCHI NG S Y.
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.

62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH
62824 EROSI ON MAT, DELIVERED, CLASS S.Y
62825 EROSI ON MAT, |INSTALLED, CLASS S.Y
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F.
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F.
62905 FERTILIZER, TYPE B QWr
63003 SEEDI NG, TEMPORARY LB
63009 SEEDING, M XTURE NO. 20 LB
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH

63702 SIGNS, TYPE |1, REFLECTIVE S. F.
64202 FIELD OFFICE, TYPE B LS
64301 TRAFFI C CONTRCL LS
64334 TRAFFI C CONTROL, DETOUR LS
64506 GEOTEXTI LE FABRIC, TYPE HR S.Y
65045 CONSTRUCTI ON STAKI NG SUBGRADE L. F.
65050 CONSTRUCTI ON STAKI NG, CABC L. F.

65060 CONSTRUCTI ON STAKI NG PI PE CUL EACH

65065 CONSTRUCTI ON STAKI NG STRUCT L LS
B-22-216

66501 SAW NG EXI STI NG PAVEMENT L. F.

90474 PREBORI NG STEEL PI LI NG L. F.

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1300. 000 0. 200
1000. 000 1. 000
1000. 000 1. 000
2000. 000 0.010
1. 000 300. 000
1. 000 250. 000
50. 000 2.000
50. 000 2. 000
100. 000 5. 000
100. 000 5. 000
1. 200 50. 000
25. 000 4. 000
50. 000 4.000
4.000 40. 000
12. 000 20. 000
1. 000 100. 000
1. 000 1200. 000
1. 000 1200. 000
340. 000 1. 000
308. 000 4. 060
308. 000 3.730
1. 000 125. 000
1. 000 1310. 000
54. 000 5. 000
80. 000 189. 000

PROPOSAL TOTAL

100.
1200.
1200.

340.
1250.
1148.

125.
1310.

270.
15120.

163568.

. 000
. 000
. 250
. 500
. 500
. 000
. 000

. 000
. 000

1200.
765.
462
462
200.
900.

270.
4000

181550.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 280 364. 00
1.100 1100. 00
1.100 1100. 00
0.090 180. 00
150. 000 150. 00
150. 000 150. 00
1. 850 92. 50
1. 850 92.50
2. 250 225.00
2. 250 225.00
28. 500 34. 20
3. 900 97.50
6. 500 325.00
45. 000 180. 00
22.000 264.00
250. 000 250. 00
1200. 000 1200. 00
1200. 000 1200. 00
2. 500 850. 00
1.500 462. 00
1. 500 462. 00
200. 000 200. 00
900. 000 900. 00
3. 000 162. 00
300. 000 24000. 00
186187. 15



Date 11/12/02
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:
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LETTI NG DATE: 11/12/02

STATE PROJECT(S): 5992-04-14 LOCATI ON 13/ DANE COUNTY
5992- 04- 16 MCKEE ROAD, CITY MADI SON
5992- 04- 17 CTH PD
DANE COUNTY
TYPE OF WORK: GENERAL CONSTRUCTI ON
R NO 1: SPEEDWAY SAND & GRAVEL, | NC
R NO 2: HAMMVERSLEY STONE COVPANY, | NC.
R NO 3 HOFFMAN CONSTRUCTI ON COVPANY
Bl DDER NO 1 Bl DDER NO 2
ESTI MATED UNI'T UNI'T

| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT
CLEARI NG I.D. 100. 000 8. 000 800. 00 13. 000 1300. 00
GRUBBI NG I.D 100. 000 10. 000 1000. 00 13. 000 1300. 00
REMOVI NG SVALL PI PE CULVERTS  EACH 11. 000 150. 000 1650. 00 400. 000 4400. 00
REMOVI NG CURB AND GUTTER L. F. 5284. 000 2. 000 10568. 00 1.500 7926. 00
REMOVI NG CONCRETE S| DEVWALK S.Y. 738. 000 4.000 2952. 00 3. 000 2214.00
REMOVI NG GUARDRAI L L. F. 140. 000 2. 000 280. 00 1. 000 140. 00
REMOVI NG FENCE L. F. 160. 000 1. 500 240.00 0. 800 128. 00
REMOVI NG MANHCLES EACH 3. 000 250. 000 750. 00 100. 000 300. 00
REMOVI NG | NLETS EACH 9. 000 250. 000 2250. 00 100. 000 900. 00
REMOVI NG ASPHALTI C SURFACE, M S.. 6218. 000 1. 000 6218. 00 1. 050 6528. 90
COVMON EXCAVATI ON CY. 34557. 000 3. 500 120949. 50 3. 870 133735. 59
ROCK EXCAVATI ON CY. 3784. 000 1.500 5676. 00 3.870 14644. 08
GRANULAR SUBBASE COURSE TON 7656. 000 4.450 34069. 20 4.450 34069. 20
FI NI SHI NG ROADWAY, PRQJIECT LS 1. 000 50000. 000 50000. 00 1000. 000 1000. 00
5992-04- 14
CRUSHED AGGREGATE BASE COURSE TON 43780. 000 7.650 334917.00 7.650 334917. 00
ASPHALTI C MATERI AL FOR TACK CO GAL. 2612. 000 1. 000 2612. 00 1. 000 2612. 00
QWP, ASPHALTI C M XTURE TON 18367. 000 0. 400 7346. 80 0. 400 7346. 80
ASPHALTI C MATERI AL FOR PLANT M TON 1102. 000 100. 000 110200. 00 100. 000 110200. 00
ASPHALTI C CONCRETE PAVEMENT, T TON 18367. 000 23.250 427032.75 23. 250 427032. 75
DENSI TY | NCENTI VE, ASPHALTIC C DCL 11760. 000 1. 000 11760. 00 1. 000 11760. 00
ASPHALTI C SURFACE, TEMPORARY  TON 690. 000 35. 000 24150. 00 35. 000 24150. 00
CONCRETE DRI VEWAY, 7-1NCH S.Y. 471. 000 30. 000 14130. 00 25.740 12123. 54
RCCP, APRON ENDWALLS, 21-1NCH EACH 1. 000 500. 000 500. 00 460. 000 460. 00
RCCP, APRON ENDWALLS, 36-1NCH EACH 1. 000 850. 000 850. 00 840. 000 840. 00
RCCP, APRON ENDWALLS, 54-1NCH EACH 1. 000 1500. 000 1500. 00 1320. 000 1320. 00
CONCRETE SI DEWALK, 5-1NCH S. F. 95768. 000 1.750 167594. 00 1.690 161847. 92
MEDI UM RANDOM RI PRAP CY. 40. 000 20. 000 800. 00 29. 000 1160. 00
ROCK EXCAVATI ON FOR STORM SEVE C. Y. 500. 000 60. 000 30000. 00 0.010 5.00
REINF CONC PIPE, CLASS 111, SS L.F. 4488. 000 28. 000 125664. 00 34. 300 153938. 40

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
12. 000 1200. 00
12. 000 1200. 00
260. 000 2860. 00
2.500 13210. 00
3. 000 2214.00
1. 000 140. 00
1. 000 160. 00
500. 000 1500. 00
300. 000 2700. 00
1. 040 6466. 72
6. 780 234296. 46
12. 780 48359. 52
4.450 34069. 20
1000. 000 1000. 00
7.650 334917.00
1. 000 2612. 00
0. 400 7346. 80
100. 000 110200. 00
23.250 427032.75
1. 000 11760. 00
35. 000 24150. 00
25.740 12123. 54
581. 000 581. 00
977. 000 977.00
2042. 000 2042. 00
1.690 161847.92
32. 000 1280. 00
40. 480 20240. 00
28. 000 125664. 00



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

PAGE:
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LETTI NG DATE: 11/12/02

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
60826 REINF CONC PIPE, CLASS IIll, SS L.F.
60827 REINF CONC PIPE, CLASS IIl, SS L.F.
60828 REINF CONC PIPE, CLASS IIl, SS L.F.
60829 REINF CONC PIPE, CLASS IIl, SS L.F.
60830 REINF CONC PIPE, CLASS Ill, SS L.F.
60833 REINF CONC PIPE, CLASS IIll, SS L.F.
60834 REINF CONC PIPE, CLASS IIl, SS L.F.
60836 REINF CONC PIPE, CLASS IIl, SS L.F.
60837 REINF CONC PIPE, CLASS Ill, SS L.F.
61110 MANHCLES, TYPE 1 EACH
61112 MANHCLES, TYPE 3 EACH
61122 | NLETS, TYPE 3 EACH
61151 MANHCLE COVERS, TYPE J EACH
61156 | NLET COVERS, TYPE H- S EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61183 ADJUSTI NG | NLET COVERS EACH
61910 MOBI LI ZATI ON LS
62003 CONCRETE MEDI AN SLOPED NCSE S. F.
62203 ASPHALTI C FLUMES S.Y
62401 WATER MGAL
62505 SALVACED TOPSO L S.Y
62702 MJILCHI NG S.Y.
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, |NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERCGENCY EROCSI EACH
62824 EROSI ON MAT, DELIVERED, CLASS S.Y
62825 EROSI ON MAT, |INSTALLED, CLASS S.Y
62832 EROSI ON MAT, DELIVERED, CLASS S.Y
62833 EROSI ON MAT, |INSTALLED, CLASS S.Y
62870 | NLET PROTECTION, TYPE A EACH
62871 | NLET PROTECTI ON, TYPE B EACH
62872 | NLET PROTECTION, TYPE C EACH
62905 FERTILIZER, TYPE B owr
63003 SEEDI NG, TEMPORARY LB
63010 SEEDING, M XTURE NO. 30 LB
63103 WATERI NG SCDDED AREAS MGAL

63110 LAWN SOD S.Y

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1222. 000 29. 000
2029. 000 31. 000
1140. 000 35. 000
1124. 000 40. 000
156. 000 45. 000
1712. 000 62. 000
123. 000 72.000
142. 000 97. 000
59. 000 125. 000
29. 000 1000. 000
14. 000 1835. 000
72. 000 800. 000
30. 000 325. 000
23. 000 400. 000
14. 000 150. 000
5. 000 150. 000
1. 000 23000. 000
540. 000 4. 000
15. 000 40. 000
80. 000 16. 000
47920. 000 1. 000
13060. 000 0.090
2000. 000 0. 500
2000. 000 0. 500
2000. 000 0. 100
1. 000 100. 000
1. 000 125. 000
830. 000 0. 500
830. 000 0. 600
3850. 000 0. 850
3850. 000 0. 600
3. 000 40. 000
1. 000 35. 000
80. 000 25. 000
9. 000 39. 000
390. 000 1. 000
260. 000 10. 000
38. 000 30. 000
24930. 000 2.500

106144.
8856.
13774.
7375.
29000.
25690.
57600.
9750.
9200.
2100.
750.
23000.
2160.
600.
1280.
47920.
1175.
1000.
1000.
200.
100.
125.
415.
498.
3272.
2310.
120.
35.
2000.
351.
390.
2600.
1140.
62325.

2012. 000
531. 000
227.000
310. 000
120. 000
120. 000

76000. 000
4. 960
40. 000
20. 000
0. 840
0.090
0. 550
1. 000
0. 010
100. 000
150. 000
0. 550
0. 650
0. 900
0. 650
60. 000
40. 000
40. 000
25. 000
2.000
3. 600
24. 000
2. 650

106144.
9348
14768
7198
29870
28168
38232
6810
7130
1680.
600.
76000
2678
600.
1600.
40252
1175.
1100.
2000
20.
100.
150.
456
539.
3465
2502.
180.
40.
3200
225.
780.
936.
912.
66064.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
29.500 36049. 00
34. 000 68986. 00
38. 000 43320. 00
40. 500 45522. 00
46. 000 7176. 00
60. 000 102720. 00
72.000 8856. 00
100. 000 14200. 00
130. 000 7670. 00
984. 000 28536. 00
1900. 000 26600. 00
635. 000 45720. 00
270. 000 8100. 00
325. 000 7475. 00
300. 000 4200. 00
250. 000 1250. 00
10000. 000 10000. 00
4. 960 2678. 40
40. 000 600. 00
12. 000 960. 00
1.100 52712.00
0.090 1175. 40
0. 500 1000. 00
0. 500 1000. 00
0. 010 20. 00
100. 000 100. 00
125. 000 125.00
0. 500 415. 00
0. 600 498. 00
0. 850 3272.50
0. 600 2310. 00
40. 000 120. 00
35. 000 35.00
25. 000 2000. 00
39. 000 351. 00
1. 000 390. 00
10. 000 2600. 00
30. 000 1140. 00
2.500 62325. 00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112008

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE
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Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 11/12/02

63261

63263

64202
64302

64313
64318
64323
64326
64329
64333
64501
64505
64602
64618
64642
64714
64718
64730
64734
64746
64758
64762
64782
64790
64903
65040
65045
65050
65055
65085

| TEM DESCRI PTI ON UNI'T
TREES, EACH
DECI DUOUS, 1 1/2-1NCH CAL.
TREES, EACH
DECI DUOUS, 2 1/2-1NCH CAL.
TREES, EACH
EVERGREEN, 6' HEI GHT
SHRUBS, EACH
EVERGREEN, 18" SPREAD
SHRUBS, EACH
DECI DUQUS, 18", 2', AND 3' HE
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL, PRQIECT LS
5992-04- 14
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
TRAFF CNTRL, FLEXBLE TUBULAR M EACH
GECTEXTI LE FABRI C, TYPE SAS S.Y
GECTEXTI LE FABRI C, TYPE R S.Y
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F.
PVMI' MRKNG, CHANNELI ZI NG, 8-IN L. F.
REMOVI NG PAVEMENT MARKI NGS L. F.
PVMI' MRKNG, STOP LI NE, 24-1NCH L. F.
PVMI' MRKNG, CROSSWALK, 6-1NCH, L.F.
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PAVEMENT MARKI NG, ARROWS, TYPE EACH
PVMI' MRKNG, ARROWS, BI KE LANE, EACH
PAVEMENT MARKI NG, WORDS, EPOXY EACH
PVMI' MRKNG, WORDS, BI KE LANE, EACH
PAVEMENT MARKI NG, CURB RAMP, E L. F
PAVEMENT MARKI NG, | SLAND NOSE, EACH
TEMP PVMI' MRKG, 4-1NCH, REFLEC L.F.
CONSTRUCTI ON STAKI NG, STORM SE EACH
CONSTRUCTI ON STAKI NG, SUBGRADE L. F.
CONSTRUCTI ON STAKI NG, CABC L. F.
CONSTRUCTI ON STAKI NG, CURB, &U L.F.
CONSTRUCTI ON STAKI NG, ELECTRIC LS

5992-04- 14

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
255. 000 220. 000
180. 000 365. 000
6. 000 255. 000
184. 000 56. 000
497. 000 70. 000
1. 000 3500. 000
1. 000 1453. 010
6900. 000 0. 240
1780. 000 0. 660
270. 000 0.220
3865. 000 1.030
158. 000 20. 000
158. 000 8. 000
8306. 000 1. 250
220. 000 3. 500
21640. 000 0. 220
2530. 000 0. 400
2265. 000 0. 500
394. 000 3. 200
2237. 000 2. 600
1. 000 100. 000
3. 000 100. 000
14. 000 40. 000
4.000 100. 000
28. 000 40. 000
1120. 000 2.700
16. 000 40. 000
6685. 000 0. 850
115. 000 65. 000
10446. 000 0. 650
10446. 000 0. 600
28949. 000 0.670
1. 000 1500. 000

10304.
34790.

3500.
1453.

1656.
1174.

3980.
3160.
1264.
10382.
770.
4760.
1012.
1132.
1260.
5816.
100.
300.
560.
400.
1120.
3024.
640.
5682.
7475.
6789.
6267.
19395.
1500.

54.

54.

2500
1453

NWOOONRPROOROOO

000

000

000
010

. 240

660
220
030
000
000
000
400
220
400
500
200

. 600
100.
100.
. 000
100.
40.
. 700
40.
. 850
65.
. 650
. 600
. 670
1500.

000
000

000
000

000

000

000

9936.

26838

2500
1453

1656
1174.

3980
3160
1264.
8306.
528.
4760
1012
1132
1260.
5816.
100.
300.
560.
400.
1120.
3024.
640.
5682.
7475
6789
6267.
19395
1500.

56

70.

5000
1450

NWOOOAPOOROOO

. 000

. 000

. 000

000

000

000
000

. 240

660
220
030
000
000
250
000
220
400
500
200

. 600
100.
100.
. 000
100.
40.
. 700
40.
. 850
65.
. 650
. 600
. 670
1500.

000
000

000
000

000

000

000

56100.

65700.

1530.

10304.

34790.

5000.
1450.

1656.
1174.
59.
3980.
3160.
1264.
10382.
880.
4760.
1012.
1132.
1260.
5816.
100.
300.
560.
400.
1120.
3024.
640.
5682.
T7475.
6789.
6267.
19395.
1500.

00

00

00

00

00
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500.

500.

1260.
6000.

9200.

00

00

40
00

00

PAGE:
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LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNI'T
Bl D PRI CE

900.

900.

900.

6500.

000

000

. 000
5000.

000

000

900.

900.

1096.
5000.

6500.

00

00

00
00

00

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI VATED UNI T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE
65217 NONMETALLI C CONDUI T, SCHEDULE L.F 2487. 000 2.700 6714. 90 3. 150
65219 NONVETALLIC CONDUI T, SCHEDULE L.F 2626. 000 3. 000 7878. 00 3. 650
65221 NONVETALLIC CONDUI T, SCHEDULE L.F 6611. 000 3. 300 21816. 30 4.000
65229 NONMETALLI C CONDUI T, SCHEDULE L.F 985. 000 3.540 3486. 90 4.100
65231 NONVETALLIC CONDUI T, SCHEDULE L.F 2037. 000 4.350 8860. 95 5. 000
65250 LOOP DETECTOR CONDUI T L.F 58. 000 3. 000 174. 00 4. 500
65425 PEDESTAL BASES EACH 6. 000 123. 000 738.00 82. 000
65430 TRNSFRVMR BASE STD, 11 1/2-1N B EACH 40. 000 225. 000 9000. 00 195. 000
65580 LOOP DETECTOR LEAD I N CABLE L.F 495. 000 0. 600 297.00 0. 900
65585 LOOP DETECTOR W RE L. F. 216. 000 0.570 123.12 0. 650
65615 ELEC SERVI CE, METER BREAKER PE LS 1. 000 900. 000 900. 00 575. 000
STA 91+96

65630 ELECTRI CAL SERVI CE, UNMETERED, LS 1. 000 900. 000 900. 00 500. 000
STA 91+82

65631 ELECTRI CAL SERVI CE, UNMETERED, LS 1. 000 900. 000 900. 00 500. 000
STA 113+48

65632 ELECTRI CAL SERVI CE, UNMETERED, LS 1. 000 900. 000 900. 00 500. 000
STA 156+30

66501 SAW NG EXI STI NG PAVEMENT L. F. 1096. 000 1.100 1205. 60 1.150

90004 M SC LS 1. 000 3300. 000 3300. 00 6000. 000
90004A SPECI AL MANHOLE NO. 1

90004 M SC LS 1. 000 6400. 000 6400. 00 9200. 000
90004B SPECI AL MANHOLE NO. 2

90004 M SC LS 1. 000 400. 000 400. 00 730. 000

90004C REMOVI NG CONCRETE W ER
STATI ON 113+25

90004 M SC LS 1.000 1000. 000 1000. 00 1860. 000
90004D REMOVI NG CONCRETE W ER
STATI ON 119+00

90004 M SC LS 1.000 5550. 000 5550. 00 5775. 000
90004E FURNI SHI NG TRAFFI C SI GN
CONTROLLER, MASTER, CLOSED LOO

90004 M SC LS 1. 000 400. 000 400. 00 400. 000
90004F CONSTRUCTI ON STAKI NG, W

90004 M SC LS 1. 000 4000. 000 4000. 00 3002. 000
90004G WATER MAI N LI VE TAP

90005 M SC EACH 61. 000 400. 000 24400. 00 300. 000
90005A I NLET COVERS, TYPE 1, S

90005 M SC EACH 5. 000 666. 000 3330. 00 795. 000

90005AA STEEL POLES, 20-FOOT,

730.

1860.

5775.

400.

3002.

18300.

3975.

00

00

00

00

00

00

00

800.

800.

5550.

400.

3001.

350.

666.

000

000

000

000

000

000

000

800.

800.

5550.

400.

3001.

21350.

3330.

00

00

00

00

00

00

00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112008

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

M SC

90005B | NLET COVERS, TYPE 2, S
M SC

90005BB FURNI SHI NG TRAFFI C SI G
CONTROLLER, FULLY ACTUATED, 8-
M SC

90005C REMOVE APRON END

M SC

90005CC FURNI SHI NG NEMA- PLUS C
MONI TOR, 12- CHANNEL

M SC

90005D UTILITY LI NE OPENI NG

M SC

90005DD FURNI SHI NG TRAFFI C SI G
12-1 NCH, 3 SECTI ON

M SC

90005E SANI TARY SEWER ACCESS S
4- FOOT

M SC

90005EE FURNI SHI NG TRAFFI C SI G
12-1 NCH, 5 SECTI ON

M SC

90005F TAP SANI TARY SEVEER ACCE
STRUCTURE

M SC

90005FF FURNI SHI NG PEDESTRI AN

12-1 NCH

M SC

90005G PLUG SANI TARY SEVER

M SC

90005H CONCRETE BASES, TYPE LB
M SC

90005HH FURNI SHI NG TRAFFI C SI G
MOUNTI NG HARDWARE

M SC

90005J CONCRETE BASES, TYPE LB
M SC

90005JJ FURNI SHI NG PEDESTRI AN

BUTTONS

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
7. 000 450. 000
1. 000 3000. 000
3. 000 250. 000
1. 000 660. 000
34. 000 400. 000
11. 000 426. 000
10. 000 1300. 000
2.000 570. 000
3. 000 500. 000
12. 000 228. 000
6. 000 150. 000
40. 000 480. 000
15. 000 45. 000
4.000 630. 000
9. 000 66. 000

DI VI SI ON OF HI GHWAYS

750.

660.

13600.

4686.

13000.

1140.

1500.

2736.

900.

19200.

675.

2520.

594.

00

00

00

00

00

00

00

00

00

00

00

00

00

Bl DDER NO 2

UNIT

150.

685.

300.

445,

1260.

575.

600.

236.

100.

525.

48.

550.

70.

BI D PRI CE

000

000

000

000

000

000

000

000

000

000

000

000

000

450.

685.

10200.

4895.

12600.

1150.

1800.

2832.

600.

21000.

720.

2200.

630.

00

00

00

00

00

00

00

00

00

00

00

00

00

PAGE:

14

Bl DDER NO 3
UNI'T

Bl D PRI CE

200.

660.

150.

426.

1260.

570.

600.

228.

100.

480.

45.

630.

66.

000

000

000

000

000

000

000

000

000

000

000

000

000

LETTI NG DATE: 11/12/02

2485.

3000.

600.

660.

5100.

4686.

12600.

1140.

1800.

2736.

600.
19200.

675.

2520.

594.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112008

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

15

Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 11/12/02

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

90005

| TEM DESCRI PTI ON UNI'T
M SC EACH
90005K CONCRETE CONTROLLER BAS
M SC EACH
90005KK REMOVE AND RESET LB-8
BASE
M SC EACH
90005L CONCRETE CONTROLLER BAS
M SC EACH
90005LL REMOVI NG STEEL POLES
M SC EACH
90005M CONCRETE BASES, TYPE G
M SC EACH
90005MM REMOVI NG ELECTRI CAL HA
M SC EACH
90005N STORM LATERAL FI ELD CON
M SC EACH
90005NN REMOVI NG WOOD POLES
M SC EACH
90005P STEEL POLES, 30-FOOT, 1
M SC EACH
90005PP REMOVI NG SCREW | N BASE
M SC EACH
90005Q STEEL POLES, 30-FOOT Sl
SI MPLEX, 11- GAUGE
M SC EACH
90005QQ REMOVI NG CONCRETE BASE
M SC EACH
90005R LI GHTI NG FI XTURES, CUTO
WATT, HPS, ARM MOUNTED
M SC EACH
90005RR PERENI ALS
M SC EACH
90005S LI GHTI NG FI XTURES, SPEC
WATT, HPS, KIM
M SC EACH
90005SS RELOCATE FI RE HYDRANT
M SC EACH

90005T LUM NAI RE ARMS, SPECI AL
TYPE, 12-FOOT

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1. 000 615. 000
1. 000 795. 000
4.000 480. 000
1. 000 165. 000
6. 000 420. 000
3. 000 90. 000
5. 000 400. 000
5. 000 150. 000
37.000 693. 000
6. 000 75. 000
3. 000 726. 000
1. 000 132. 000
25. 000 210. 000
365. 000 30. 000
52. 000 570. 000
8. 000 800. 000
22. 000 240. 000

1920.

165.

2520.

270.

2000.

750.

25641.

450.

2178.

132.

5250.

10950.

29640.

6400.

5280.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

600.

175.

425.

75.

230.

205.

690.

75.

720.

175.

220.

14.

585.

770.

200.

000

000

000

000

000

000

000

000

000

000

000

500

000

000

000

2400.

175.

2550.

225.

1150.

1025.

25530.

450.

2160.

175.

5500.

5292.

30420.

6160.

4400.

00

00

00

00

00

00

00

00

00

00

00

50

00

00

00

480.

165.

420.

90.

700.

150.

693.

75.

726.

132.

210.

30.

570.

770.

240.

000

000

000

000

000

000

000

000

000

000

000

000

000

000

000

1920.

165.

2520.

270.

3500.

750.

25641.

450.

2178.

132.

5250.

10950.

29640.

6160.

5280.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021112008

2520.

2420.

5650.

500.

9600.

300.

3850.

10000.

615.

1710.

79754.

102337.

54778.

00

00

00

00

00

00

00

00

00

00

24

20

50

PAGE:

16

LETTI NG DATE: 11/12/02

Bl DDER NO 1 Bl DDER NO 2
| TEM ESTI VATED UNI T UNIT
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE
90005 M SC EACH 5. 000 300. 000 1500. 00 300. 000
90005TT REMOVE FI RE HYDRANT

90005 M SC EACH 28. 000 585. 000 16380. 00 420. 000
90005U ELECTRI CAL HANDHOLE, TY

90005 M SC EACH 5. 000 400. 000 2000. 00 500. 000
90005UU | NSTALL FI RE HYDRANT

90005 M SC EACH 9. 000 396. 000 3564. 00 280. 000
90005V ELECTRI CAL HANDHOLE, TY

90005 M SC EACH 44.000 75. 000 3300. 00 55. 000
90005V ADJUST WATER VALVE BOX

90005 M SC EACH 1. 000 5430. 000 5430. 00 5650. 000
90005W FURNI SHI NG TRAFFI C SI GN
CABI NET, P-SIZE

90005 M SC EACH 20. 000 25. 000 500. 00 25. 000
90005WN LOCATE AND REFERENCE P
CORNER

90005 M SC EACH 3. 000 3330. 000 9990. 00 3200. 000
90005X STREET LI GHTI NG CABI NET

90005 M SC EACH 6. 000 50. 000 300. 00 50. 000
90005XX RESET PROPERTY CORNER

90005 M SC EACH 5. 000 690. 000 3450. 00 770. 000
90005Y FURNI SHI NG MAST ARMS, T
SI GNAL TROVBONE, 18- FOOT

90005 M SC EACH 10. 000 350. 000 3500. 00 1000. 000
90005YY LANDSCAPE PLANTI NG SUR
AND CARE

90005 M SC EACH 3. 000 210. 000 630. 00 205. 000
90005Z BRACKET ARM 10- FOOT

90005 M SC EACH 2. 000 900. 000 1800. 00 855. 000
90005ZZ RECONSTRUCT SANI TARY M

90030 M SC L. F. 13472. 000 7.750 104408. 00 5. 920
90030A CONCRETE CURB AND GUTTE
SPECI AL

90030 M SC L. F. 15720. 000 7.250 113970. 00 6.510
90030B CONCRETE CURB AND GUTTE
SPECI AL

90030 M SC L. F. 1295. 000 27.000 34965. 00 42. 300
90030C SANI TARY SEVER PI PE, PV

90030 M SC L. F. 139. 000 26. 000 3614. 00 46. 000

90030D SANI TARY SEWER LATERAL

6394.

00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
300. 000 1500. 00
585. 000 16380. 00
500. 000 2500. 00
396. 000 3564. 00
55. 000 2420. 00
5430. 000 5430. 00
25. 000 500. 00
3330. 000 9990. 00
50. 000 300. 00
690. 000 3450. 00
350. 000 3500. 00
210. 000 630. 00
855. 000 1710. 00
5. 920 79754. 24
6.510 102337. 20
42. 300 54778. 50
46. 000 6394. 00



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112008

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:

17

Bl DDER NO 3
UNI'T

Bl D PRI CE

LETTI NG DATE: 11/12/02

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

90030 M SC L. F.
90030E SELECT FILL FOR SAN TAR
Pl PE

90030 M SC L. F.
90030F POLYSTYRENE | NSULATI ON

90030 M SC L. F.
90030G CABLE-IN-DUCT, 1 1/4-1N

90030 M SC L. F.
90030H FURNI SHI NG LOOP DETECTO
CABLE

90030 M SC L. F.

90030J FURNI SHI NG TRAFFI C SI GN
12 CONDUCTOR, NO. 14

90030 M SC L. F.

90030K FURNI SHI NG TRAFFI C SI GN
21 CONDUCTOR, NO. 14

90030 M SC L. F.

90030L FURNI SH AND I NSTALL 3 N
AND 1 NO 8 WRE

90030 M SC L. F.

90030M FURNI SHI NG COMMUNI CATI O

90030 M SC L. F.

90030N I NSTALL 6-1 NCH WATER MA
AND FI TTI NGS

90030 M SC L. F.

90030P I NSTALL 12-1 NCH WATER M
AND FI TTI NGS

90030 M SC L. F.
90030Q REMOVE EXI STI NG WATER M
90030 M SC L. F.
90030R REMOVI NG STORM SEVER, 1
24-1 NCH
90030 M SC L. F.
90030S REMOVI NG STORM SEVEER, 4
90031 M SC S. F.
90031A MODULAR BLOCK GRAVITY W
A
90031 M SC S. F.

90031B MODULAR BLOCK GRAVITY W
B

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1434. 000 4. 000
35. 000 5. 000
4032. 000 3. 450
1962. 000 0. 210
922. 000 0. 510
647. 000 1.080
3644. 000 3. 300
2340. 000 1.170
135. 000 30. 000
800. 000 25. 000
90. 000 19. 000
574. 000 12. 000
65. 000 20. 000
808. 000 19. 350
569. 000 19. 350

Bl DDER NO 2
UNIT

AMOUNT  BI D PRI CE
5736. 00 1. 000
175. 00 7.000
13910. 40 4.100
412. 02 0. 800
470. 22 0. 650
698. 76 1. 250
12025. 20 2.750
2737. 80 0. 950
4050. 00 40. 000
20000. 00 25. 000
1710. 00 17. 000
6888. 00 20. 000
1300. 00 16. 000
15634. 80 19. 700
11010. 15 19.700

1434.

245,

16531.

1569.

599.

808.

10021.

2223.

5400.

20000.

1530.

11480.

1040.

15917.

11209.

00

00

20

60

30

75

00

00

00

00

00

00

00

60

30

40.

25.

17.

10.

16.

19.

19.

. 000

. 450

. 210

. 510

. 080

. 300

. 170

000

000

000

000

000

350

350

1434.

245.

13910.

412.

470.

698.

12025.

2737.

5400.

20000.

1530.

5740.

1040.

15634.

11010.

00

00

40

02

22

76

20

80

00

00

00

00

00

80

15



Date 11/12/02

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021112008

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

18

LETTI NG DATE: 11/12/02

90031

90031

90031

90031

90031

90031
90031
90033
90365
90545

90590
90637

Bl DDER NO 1
ESTI VATED UNI T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

M SC S. F. 376. 000 19. 350 7275. 60
90031C MODULAR BLOCK GRAVITY W
C
M SC S. F. 396. 000 19. 350 7662. 60
90031D MODULAR BLOCK GRAVITY W
D
M SC S. F. 2017. 000 24. 300 49013. 10
90031E MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, R-13-95
M SC S. F. 1086. 000 24. 300 26389. 80
90031F MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, R-13-96
M SC S. F. 752. 000 24.300 18273. 60
90031G MECHANI CALLY STABI LI ZED
MODULAR BLOCK WALL, R-13-97
M SC S. F. 362. 000 16. 750 6063. 50
90031H FI ELD STONE GRAVI TY WAL
M SC S. F. 3894. 000 1. 200 4672. 80
90031J ANTI - GRAFFI TI SHI ELD
M SC S.Y. 9470. 000 0. 400 3788. 00
90033A LOW NMAI NTENANCE SEEDI NG
QWP, BASE COURSES TON 43780. 000 0. 250 10945. 00
CONCRETE COLLAR EACH 7.000 250. 000 1750. 00
Pl PE GRATES EACH 2. 000 2000. 000 4000. 00
SAFETY FENCE L. F. 600. 000 2.150 1290. 00

PROPOSAL TOTAL....... 3196918. 81

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
19. 700 7407. 20
19. 700 7801. 20
22.900 46189. 30
22.900 24869. 40
22.900 17220. 80
28.500 10317. 00
3. 100 12071. 40
0. 480 4545. 60
0. 250 10945. 00
270. 000 1890. 00
1890. 000 3780. 00
2.500 1500. 00
3210179. 16

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
19. 350 7275. 60
19. 350 7662. 60
24.300 49013. 10
24. 300 26389. 80
24. 300 18273. 60
16. 750 6063. 50
1. 000 3894. 00
0. 400 3788. 00
0. 250 10945. 00
650. 000 4550. 00
1200. 000 2400. 00
1.850 1110. 00
3252945. 40



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112009

STATE PRQJECT(S): 2025- 06- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LOCATI ON 40/ M LWAUKEE COUNTY
CAPI TOL DRI VE BRI DGES OVER MENOVONEE Rl VER &

STH 190
M LWAUKEE COUNTY

PAGE:

19

LETTI NG DATE: 11/12/02

BIDDER NO 1: ZEN TH TECH., I NC
BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20371 REMOVI NG OLD STRUCTURE, STATIO LS

20373

20374

20401
20405
20406
20411
20416
20421
20423
20501
20610

20801
21301
30404
30425
30709
40204
40301
40501
40724
40728
41621
41654
50201

131+00
REMOVI NG OLD STRUCTURE, STATIO LS
130+16
REMOVI NG OLD STRUCTURE, STATIO LS
135+24
REMOVI NG OLD STRUCTURE, STATIO LS
135+14

REMOVI NG PAVEMENT S.Y
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG CONCRETE S| DEWALK S.Y
REMOVI NG GUARDRAI L L.F
REMOVI NG | NLETS EACH
REMOVI NG ASPHALTI C SURFACE, M TON
REMOVI NG CONCRETE SLOPE PAVI NG S. Y
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 40- 199

BORROW EXCAVATI ON CY.
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE CY
CONCRETE BASE COURSE, 9-INCH S.Y

ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL
CONCRETE PAVEMENT APPROACH SLA S. Y
DOVEL BARS EACH
CONCRETE MASONRY, BRI DGES CY

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

1. 000 48000. 000

1. 000 4000. 000

1. 000 1700. 000

1. 000 3500. 000
1040. 000 6. 250
838. 000 3. 500
198. 000 5. 000
1298. 000 1.140
1. 000 500. 000
793. 000 11. 000
270. 000 17. 000
573. 000 10. 000
1. 000 32500. 000
447. 000 15. 000
1. 000 1500. 000
432. 000 13. 500
12. 000 32. 000
784. 000 24.850
257. 000 1.500
1145. 000 0. 650
69. 000 185. 000
1145. 000 23.100
740. 000 1. 000
182. 000 105. 000
48. 000 7.000
353. 000 305. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRICE AMOUNT
48000. 00 70000. 000 70000. 00
4000. 00 14000. 000 14000. 00
1700. 00 8000. 000 8000. 00
3500. 00 8000. 000 8000. 00
6500. 00 6. 250 6500. 00
2933. 00 3. 500 2933. 00
990. 00 5. 000 990. 00
1479.72 1.140 1479.72
500. 00 500. 000 500. 00
8723. 00 11. 000 8723. 00
4590. 00 15. 000 4050. 00
5730. 00 10. 000 5730. 00
32500. 00 3000. 000 3000. 00
6705. 00 15. 000 6705. 00
1500. 00 1500. 000 1500. 00
5832. 00 13. 500 5832. 00
384. 00 32. 000 384. 00
19482. 40 26. 000 20384. 00
385. 50 1. 500 385. 50
744. 25 0. 650 744. 25
12765. 00 185. 000 12765. 00
26449. 50 23.100 26449. 50
740. 00 1. 000 740. 00
19110. 00 100. 000 18200. 00
336. 00 11. 000 528. 00
107665. 00 300. 000 105900. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112009

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

EXPANSI ON DEVI CE, STRUCTURE LS 1. 000 9500. 000
B- 40- 335

EXPANS|I ON DEVI CE, STRUCTURE LS 1.000 5200. 000
B- 40- 336

PROTECTI VE SURFACE TREATMENT  S.Y. 2052. 000 2.000
PRESTRESSED G RDER, | TYPE, 45 L.F. 508. 000 84. 000
Hl GH STRENGTH BAR STEEL REINF. LB. 9620. 000 0. 560
COATED HI GH STR BAR STL REINF, LB. 47170. 000 0. 560
NON- LAM NATED ELASTOMERI C BEAR EACH 14. 000 32. 000
STEEL DI APHRAGVS, STRUCTURE EACH 6. 000 600. 000
B- 40- 199

PREPARATI ON, DECKS, TYPE 1 S.Y. 61. 000 50. 000
PREPARATI ON, DECKS, TYPE 2 S.Y. 30. 000 53. 000
CLEANI NG, DECKS S.Y. 1218. 000 7.750
JO NT REPAIR S.Y. 32. 000 435. 000
CURB REPAI R L. F. 25. 000 22.000
CONCRETE SURFACE REPAI R S. F. 90. 000 52. 000
FULL DEPTH DECK REPAI R S.Y. 12. 000 400. 000
CONCRETE MASONRY, OVERLAY, DEC C.Y. 60. 000 360. 000
STL PILING DELIV & DRIVEN, HP L.F. 418. 000 20. 000
TEMPORARY STEEL SHEET PILING S.F. 2420. 000 12. 000
RCCP, APRON ENDWALLS, 12-1NCH EACH 1. 000 300. 000
RCCP, APRON ENDWALLS, 36-1NCH EACH 1.000 600. 000
CONCRETE SI DEVWALK, 5-1NCH S. F. 1465. 000 3. 250
TEMP PRECAST CONC BARR, CONTR L.F. 820. 000 7.500
TEMP PRECAST CONC BARR, CONTR L. F. 1600. 000 2. 000
SLOPE PAVI NG, CONCRETE S.Y. 270. 000 32. 000
Rl PRAP CY. 140. 000 34.700
HEAVY Rl PRAP CY. 654. 000 54. 000
REI NF CONC PIPE, CLASS Ill, SS L.F. 22. 000 80. 000
REI NF CONC PIPE, CLASS V, SS, L.F. 43. 000 55. 000
RECONSTRUCTI NG | NLETS EACH 1.000 700. 000
I NLETS, TYPE 2 EACH 1. 000 1200. 000
I NLET COVERS, TYPE VWM EACH 1.000 450. 000
ADJUSTI NG | NLET COVERS EACH 2. 000 250. 000
Pl PE UNDERDRAI N, 6-1 NCH L. F. 164. 000 7.000
Pl PE UNDERDRAI N, UNPERFORATED, L. F. 60. 000 12. 000
ANCHORAGES FOR STEEL PLATE BEA EACH 7.000 276. 860
STEEL THRI E BEAM STRUCTURE APP L. F. 264. 000 30. 000

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

. 000

. 000
. 000
. 480
. 550
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 950
. 000
. 000
. 000
. 700
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 860
. 000
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Bl DDER NO 3

UNI'T

Bl D PRI CE

©

000

000
000
000
000
000
000
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LETTI NG DATE: 11/12/02
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Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112009

| TEM
NUMBER

| TEM DESCRI PTI ON

STEEL PLATE BEAM GUARD, CLASS
PORTABLE CRASH CUSHI ONS, DELIV
PORTABLE CRASH CUSHI ONS, | NSTA
STL PLT BM GRD, ENRGY ABSCRB T
MOBI LI ZATI ON

WATER

TOPSO L

ERCSI ON BALES, DELI VERED
ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTION, TYPE D
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
WATERI NG SODDED AREAS

LAVWN SOD

WOOD POSTS, 4X6-1NCH X 14-FT.
WOOD PGOSTS, 4X6-1 NCH X 16- FT.
WOOD POSTS, 4X6-1NCH X 18- FT.
SIGNS, TYPE |1, REFLECTIVE
REMOVI NG SI GNS, TYPE |

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFFI C CONTROL, DETOUR, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GECOTEXTI LE FABRI C, TYPE R

CONTRACT AND ESTI MATE ENG NEER

UNI'T

L. F.
EACH
EACH
EACH
LS

MGAL
S.Y
EACH
EACH
L. F.
L. F.
L. F.
EACH
EACH
S.Y
S.Y
EACH
EACH
L. F.
L. F.
MGAL
S.Y
EACH
EACH
EACH
S. F.
EACH
LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
S. F.
DAYS
S.Y
S.Y

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
818. 000 10. 000
1. 000 100. 000
2.000 2400. 000
5. 000 1850. 000
1. 000 68000. 000
0. 850 40. 000
1221. 000 4.000
80. 000 5. 000
80. 000 5. 000
470. 000 1. 000
470. 000 1. 000
160. 000 1. 000
1. 000 253. 550
2. 000 253. 580
745. 000 0.670
745. 000 0. 560
1. 000 100. 000
4.000 250. 000
60. 000 7.000
60. 000 7.000
29. 000 21. 450
1221. 000 3. 000
5. 000 55. 000
5. 000 59. 000
3. 000 85. 000
97. 300 21.970
3. 000 50. 000
1. 000 2250. 000
278. 000 20. 000
119. 000 50. 000
13088. 000 0. 250
1984. 000 0. 500
3968. 000 0. 100
13088. 000 0. 100
4061. 000 0. 450
28. 000 18. 000
6431. 000 0. 250
136. 000 6. 000
400. 000 2. 000

DI VI SI ON OF HI GHWAYS

100.
1000.
420.
420.
622.
3663.
275.
295.
255.
2137.
150.
2250.
5560.
5950.
3272.
992.
396.
1308.
1827.
504.
1607.
816.
800.

Bl DDER NO 2

UNIT
BI D PRI CE

100.
2400.
1850.

102250.
40.

253.
253.

75.
150.
. 000
. 000
. 450
. 000
. 000
. 000
. 000
. 970
. 000
. 000
. 000
. 000
. 250

=
NOO®OOOOO

PRPROOA

000
000

500

. 100

100
450
000
250
000

. 000

9250
102250.
34.
4884.
400.
400.
470.
470.
160.
253.
507.
499.
417
75.
600.
420.
420.
622.
3663
275.
295.
255.
2137.
150.
2000
5560
5950
3272.
992.
396.
1308.
1827
504.
1607
816.
800.
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21

Bl DDER NO 3
UNI'T
Bl D PRI CE
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Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112009

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

64506 GEOTEXTILE FABRIC, TYPE HR S.
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L
64774 PVMI MRKNG DI AGONAL, 24-1NCH, L.
64778 PAVEMENT MARKI NG, CURB, EPOXY L.
64904 TEMP PVMI MRKG, 4-1NCH, REMOVA L
64908 TEMP PVMI MRKG CHAN 8-1 N REMOV L
65065 CONSTRUCTI ON STAKI NG STRUCT L L
B- 40- 199
65221 NONMETALLI C CONDUI T, SCHEDULE L.
65306 PULL BOXES, STEEL, 24X36-1 NCH
65404 CONCRETE BASES, TYPE 7
65557 ELECTRI CAL WRE, TRAFFIC SIGNA L
65570 ELECTRICAL WRE, LIGHTING NO L.
66501 SAW NG EXI STI NG PAVEMENT L.
66502 SAW NG CONCRETE PAVEMENT, FULL L
90004 M SC L
90004A TEMPORARY TRAFFI C SI GNA
SB USH 45 RAMPS AND HAMPTON AV
90004 M SC LS
90004B STRI P SEAL COVER PLATE
MODI FI CATI ONS, STRUCTURE B- 40-
90004 M SC LS
90004C SALVAG NG AND REI NSTALL
EXI STI NG LI GHTI NG EQUI PMENT, S

90005 M SC EACH
90005A CLEANI NG AND PAI NTI NG B

90005 M SC EACH
90005B CONCRETE MASONRY ANCHOR
NO. 5 BARS

90005 M SC EACH

90005C MARKER POST, FLEXI BLE,
RAI L TERM NAL
90030 M SC L. F.
90030B CONCRETE CURB AND GUTTE
30- I NCH, SPECI AL

90030 M SC L. F.
90030C REMOVI NG STORM SEVEER, 1
90030 M SC L. F.

90030D CONCRETE RAI LI NG "TEXA

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

708. 000 3. 000
5000. 000 0. 420
414. 000 0. 600
190. 000 3. 000
120. 000 3. 000
6250. 000 0.920
700. 000 1.840
1. 000 2000. 000
321. 000 4.250
2.000 400. 000

1. 000 600. 000
100. 000 0. 600
1155. 000 0. 750
170. 000 0. 900
96. 000 2. 250
1. 000 14550. 000

1. 000 2300. 000

1. 000 450. 000
44,000 145. 000
1236. 000 8. 000
6. 000 49. 250
779. 000 15. 000
50. 000 20. 000
106. 000 117. 000

DI VI SI ON OF HI GHWAYS

6380.

9888.

295.

11685.

1000.

12402.

.00

00

00

50

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

500.

450.

145.

49.

15.

20.

85.

. 250
. 000
. 000
. 600
. 750
. 900
. 250
. 000

000

000

000

. 000

250

500

000

000

450.

6380.

8652.

295.

12074.

1000.

9010.

00

00

00

50

50

00

00

PAGE:
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UNI'T
Bl D PRI CE
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Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112009

| TEM
NUMBER

90030

90030

90030

90030

90033
90034
90345
90501
90502
90520
90521
90522

90637

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
M SC L.F 80. 000 72.000
90030E CONCRETE BARRI ER, SI NGL
TYPE HF
M SC L.F 26. 000 58. 000
90030F CONCRETE BARRI ER, SI NGL
TYPE LF
M SC L. F. 48. 000 160. 000
90030G Sl LI CONE BRI DGE JO NT S
STRUCTURE B-40- 336
M SC L.F 48. 000 57. 000
90030H SI LI CONE BRI DGE JO NT S
STRUCTURE B-40- 337
M SC S.Y. 100. 000 5. 000
90033A GECOTEXTI LE FABRI C, TYPE
M SC CY. 20. 000 72.000
90034A SPECI AL EXCAVATI ON, TYP
SPECI AL GRANULAR BACKFI LL TON 826. 000 38. 000
QW READY M XED CONC MASONRY F C.Y. 311. 000 13. 500
QWP, BRDG STRGTH | NCENTI VE CON DCL 3110. 000 1. 000
CONTAIN & COLLECT WASTE MATERI LS 1. 000 1000. 000
B- 40- 335
CONTAIN & COLLECT WASTE MATERI LS 1. 000 600. 000
B- 40- 336
CONTAIN & COLLECT WASTE MATERI LS 1. 000 600. 000
B- 40- 337
SAFETY FENCE L. F. 300. 000 2.570

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

500.
1440.
31388.
4198.
3110.
1000.
600.
600.
771.

872316.

.00

.00

00

00

00
50

00

00

00

00

03

Bl DDER NO 2

UNIT
BI D PRI CE

130.

45.

150.
25.
15.

. 000

1000.
600.

600.

000

000

. 000

000

000
000

000

000

000

. 570

6000.

1950.

6240.

2160.

500.
3000.
20650.
4665.
3110.
1000.
600.
600.
771.

899812.

00

00

00

00

00
00
00
00
00
00
00
00
00

33
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Bl DDER NO 3
UNI'T

Bl D PRI CE

©

©
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Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112010

STATE PROJECT(S): 2370-07-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND ASPHALTI C SURF

PAYNE & DOLAN, | NC

R NO 1:
R NO 2: WM BEAUDO N & SONS, |INC
R NO 3

M LWAUKEE GENERAL CONSTRUCTI ON COVPANY

PAGE:

24

LETTI NG DATE: 11/12/02

| TEM DESCRI PTI ON UNI'T
REMOVI NG PAVEMENT S.Y
REMOVI NG ASPHALTI C SURFACE S.Y.
REMOVI NG CURB AND GUTTER L. F.
REMOVI NG GUARDRAI L L. F.
REMOVI NG | NLETS EACH
REMOVI NG PAVEMENT, BUTT JO NTS S. Y
REMOVI NG ASPHALTI C SURFACE, BU S.Y
REMOVI NG ASPHALTI C SURFACE, M S..
REMOVI NG CONCRETE BASES EACH
COMMON EXCAVATI ON CY.
PREP OF FOUNDATI ON FOR ASPHALT LS
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON

CABC, OPEN GRADED, NUMBER 2 TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL
ASPHALTI C SURF, DRI VEWAYS & FI TON
ASPHALTI C SURFACE, TEMPCRARY  TON
CULVERT PIPE, CLASS 111, 12-IN L.F.
RCCP, APRON ENDWALLS, 15-1NCH EACH
RCCP, APRON ENDWALLS, 42-1NCH EACH

CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE S| DEVALK, 4-1 NCH S. F.
Rl PRAP CY.
REI NF CONC PIPE, CLASS Ill, SS L.F.
REI NF CONC PI PE, CLASS V, SS, L.F.
I NLETS, TYPE 3 EACH
RECONSTRUCTI NG MANHCLES EACH

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
1960. 000 4.250
1720. 000 3. 250
11410. 000 3. 050
520. 000 1.150
1. 000 400. 000
3405. 000 2. 650
1890. 000 5. 500
3305. 000 1. 050
1. 000 130. 000
686. 000 6. 150
1. 000 1400. 000
1. 000 1500. 000
1850. 000 9. 200
3295. 000 10. 150
2500. 000 1. 000
13850. 000 0. 550
13850. 000 18. 000
8870. 000 1. 000
360. 000 45. 000
350. 000 31. 500
175. 000 22.000
1. 000 450. 000
1. 000 1100. 000
650. 000 7.750
3690. 000 2. 800
40. 000 45. 000
52. 000 45. 000
32. 000 55. 000
1. 000 900. 000
2.000 800. 000

LOCATI ON 67/ WAUKESHA COUNTY
VWAUKESHA - SUSSEX RD
STH 164
VWAUKESHA COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
8330. 00 3. 750 7350. 00
5590. 00 1.750 3010. 00
34800. 50 2.850 32518. 50
598. 00 1. 250 650. 00
400. 00 200. 000 200. 00
9023. 25 4.180 14232. 90
10395. 00 3. 890 7352. 10
3470. 25 1.070 3536. 35
130. 00 150. 000 150. 00
4218. 90 9. 800 6722. 80
1400. 00 425. 000 425. 00
1500. 00 2500. 000 2500. 00
17020. 00 8. 200 15170. 00
33444. 25 11. 800 38881. 00
2500. 00 1. 250 3125. 00
7617.50 0. 750 10387. 50
249300. 00 19. 600 271460. 00
8870. 00 1. 000 8870. 00
16200. 00 49. 400 17784. 00
11025. 00 41. 400 14490. 00
3850. 00 75. 000 13125. 00
450. 00 450. 000 450. 00
1100. 00 950. 000 950. 00
5037. 50 12. 900 8385. 00
10332. 00 2. 800 10332. 00
1800. 00 60. 000 2400. 00
2340. 00 90. 000 4680. 00
1760. 00 95. 000 3040. 00
900. 00 850. 000 850. 00
1600. 00 600. 000 1200. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
6. 100 11956. 00
3. 200 5504. 00
3. 000 34230. 00
1. 000 520. 00
400. 000 400. 00
2. 650 9023. 25
5. 500 10395. 00
1. 050 3470. 25
150. 000 150. 00
14. 300 9809. 80
1400. 000 1400. 00
10000. 000 10000. 00
9. 000 16650. 00
13. 000 42835. 00
1. 000 2500. 00
0. 550 7617.50
18.000  249300. 00
1. 000 8870. 00
45. 000 16200. 00
31. 500 11025. 00
22.000 3850. 00
450. 000 450. 00
1100. 000 1100. 00
13. 000 8450. 00
3. 000 11070. 00
50. 000 2000. 00
45. 000 2340. 00
55. 000 1760. 00
900. 000 900. 00
800. 000 1600. 00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112010

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

RECONSTRUCTI NG | NLETS

I NLET COVERS, TYPE HV S

I NLET COVERS, TYPE M5

ADJUSTI NG | NLET COVERS

Pl PE UNDERDRAI N, 6-1 NCH

REI NF CONC ENDWALLS FOR UNDERD
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
ADJUSTI NG STEEL PLATE BEAM GUA
STL PLT BM GRD, ENRGY ABSCRB T
MOBI LI ZATI ON

LANDVARK REFERENCE MONUVMENTS
ASPHALTI C CONCRETE CURB

TOPSO L

ERCSI ON BALES, DELI VERED

ERCSI ON BALES, | NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
EROSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE D
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 30
EROSI ON CONTRCOL SCOD

DELI NEATOR PCSTS

DELI NEATORS
WOOD PGOSTS, 4X6-1 NCH X 18- FT.
SIGNS, TYPE |1, REFLECTIVE

REMOVI NG SI GNS, TYPE 11

REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T

EACH
EACH
LS

LS

DAYS
DAYS
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
26. 000 500. 000
25. 000 610. 000
1. 000 280. 000
1. 000 300. 000
15760. 000 2.950
23. 000 95. 000
480. 000 11. 250
2. 000 425. 000
50. 000 6. 250
3. 000 1825. 000
1. 000 40400. 000
3. 000 115. 000
25. 000 25. 450
3200. 000 2.190
50. 000 5. 500
50. 000 5.500
1300. 000 0. 800
1300. 000 0. 800
1300. 000 0. 010
1. 000 125. 000
1. 000 150. 000
3200. 000 0. 490
3200. 000 0. 490
13. 000 40. 000
36. 000 117. 500
2.100 35. 000
64. 000 7.250
114. 000 7.750
50. 000 15. 500
50. 000 3. 250
68. 000 49. 250
687. 700 16. 750
86. 000 15. 000
63. 000 15. 000
1. 000 2000. 000
1. 000 13000. 000
390. 000 20. 000
33540. 000 0. 250
1878. 000 0. 500

DI VI SI ON OF HI GHWAYS

162.
3349.
11518.
1290.
945.
2000.
13000.
7800.
8385.
939.

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
500. 000 13000. 00
360. 000 9000. 00
265. 000 265. 00
390. 000 390. 00
2. 400 37824. 00
110. 000 2530. 00
9. 490 4555. 20
400. 000 800. 00
7.000 350. 00
1800. 000 5400. 00
25750. 000 25750. 00
125. 000 375.00
10. 000 250. 00
2. 490 7968. 00
7.000 350. 00
7.000 350. 00
0. 850 1105. 00
0. 850 1105. 00
0.090 117.00
75. 000 75. 00
100. 000 100. 00
0. 600 1920. 00
0. 600 1920. 00
30. 000 390. 00
105. 000 3780. 00
50. 000 105. 00
4.900 313. 60
4. 000 456. 00
22.000 1100. 00
4.000 200. 00
59. 250 4029. 00
15. 550 10693. 74
9. 000 774.00
9. 000 567. 00
3500. 000 3500. 00
13000. 000 13000. 00
20. 000 7800. 00
0. 250 8385. 00
0. 500 939. 00

PAGE: 25

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNI'T
Bl D PRI CE AMOUNT

280. 000 280. 00
300. 000 300. 00
5. 200 81952. 00
300. 000 6900. 00
10. 300 4944. 00
550. 000 1100. 00
8. 000 400. 00
1975. 000 5925. 00
100750. 000  100750. 00
100. 000 300. 00
25.450 636. 25
2.500 8000. 00

5. 000 250. 00

5. 000 250. 00

0. 600 780. 00

1. 000 1300. 00

0. 100 130. 00
100. 000 100. 00
150. 000 150. 00
0. 550 1760. 00

0. 650 2080. 00
50. 000 650. 00
120. 000 4320. 00
50. 000 105. 00
4.400 281.60

3. 500 399. 00
18. 000 900. 00
3. 000 150. 00
60. 000 4080. 00
14.750 10143. 58
20. 000 1720. 00
20. 000 1260. 00
8000. 000 8000. 00
13000. 000 13000. 00
20. 000 7800. 00
0. 250 8385. 00

0. 500 939. 00



Date 11/12/02

CERTI FI ED BY-
TI TLE-

PROPOSAL: 20021112010

| TEM
NUMBER

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M

TRAFFI C CONTROL, DETOUR, SI GNS
GECTEXTI LE FABRI C, TYPE DF
GECTEXTI LE FABRI C, TYPE R
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG 8-IN
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, RAI LROAD CROSSI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH,
PAVEMENT MARKI NG, CURB, EPOXY
TEMP PVMI' MRKG, 4-1NCH, REFLEC
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- N REMOV
TEMP PVMI' MRKG STOP LNE 12IN R
CONSTRUCTI ON STAKI NG, CURB, &J
NONMETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

LOOP DETECTOR SLOTS

PULL BOXES, STEEL, 24X36-1NCH
CONCRETE BASES, TYPE 2

LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL

M SC

90005C ADJUSTI NG PULL BOXES, C

FRAVES
M SC

90005D,

M SC

90008A,

SI GN

CLEANI NG DRAI NAGE STRU

PORTABLE CHANGEABLE ME

CONTRACT AND ESTI MATE ENG NEER

mrrod

.
Qomgmmmx

grroroororrorrr oo

gmononnagaomommmnmomnmm

2
2

2

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED

QUANTITY BID PRICE
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

96.
10260.
7440.
276.
276.
208.
7880.
23.
22440.
420.
1450.
4.

90.

2.

1.

390.
195.
20030.
26250.
180.
48.
11500.
60.
502.
393.

2.

1.
2058.
1852.
1100.
14455.
. 000

000
000
000
000
000
000
000
000
000
000
000
000
100
200
100
000
000
800
500
000
000

. 000

. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1

UNI'T

© ©
NWONPOOWWOOWOOOONMNRPENMNNMNOOOO

I
or
or

500.

100.

. 500
. 600
. 300
. 000

000

000

4500.

12000.

Bl DDER NO 2

UNIT

N
©w©
NWONPOOWWOOWOOOOWNNMNNMNOOOO

N
or
o r

190.

100.

BI D PRI CE

350
000
000
000
000
000
000
170
920
840
760
690
500

. 800
. 000
. 000
. 000
. 700
. 500
. 600
. 300
. 000

000

000

1710.

12000.
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Bl DDER NO 3
UNI'T
Bl D PRI CE

N
©©
NWEPNPOOWWOOWOOOOUNMNNMNNMOOOO

N
or
o r

500.

100.

500

. 800
. 000
. 000
. 000
. 700
. 500
. 500
. 300
. 000

000

000

LETTI NG DATE: 11/12/02



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112010

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS
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LETTI NG DATE: 11/12/02

90030

90030

90030

90035

90035

90398
90405
90591
90621
90712
90778
90997
90998
90999

M SC L. F.
90030A, CONCRETE CURB AND GUTT
36-1NCH, TYPE D, 4-1NCH, MOUNT

M SC L. F.
90030B REMOVI NG STORM SEVEER
M SC L. F.

90030C PAVEMENT MARKI NG, TAPE,

RAI SED PATTERN, DASHED

M SC TON
90035A, ASPHALTI C MATERI AL FOR

M XES, TYPE E-10, LOWER LEVEL

M SC TON
90035B, ASPHALTI C MATERI AL FOR

M XES, TYPE E-10, UPPER LEVEL

JO NT AND CRACK REPAI R L. F.
RUBBLI ZI NG CONCRETE PAVEMENT  S.Y
TEMPORARY COVER PLATES EACH

REMOVE AND RESET STEEL PLATE B L. F.
TRAFFI C CONTROL, COVERI NG SI GN EACH
PAVEMENT MARKI NG, QUTFALL MARK EACH
ON- THE-JOB TRAI NI NG, ASP-1T GR HRS
ON- THE-JOB TRAI NI NG, ASP-1T AP HRS
ON- THE- JOB TRAI NI NG, ASP-1 HRS

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
10850. 000 6. 650 72152. 50
65. 000 20. 000 1300. 00
1780. 000 2. 650 4717. 00
495. 000 100. 000 49500. 00
340. 000 238. 000 80920. 00
1625. 000 4.750 7718.75
35120. 000 1.520 53382. 40
1. 000 150. 000 150. 00
330. 000 8.500 2805. 00
22.000 25. 000 550. 00
22. 000 10. 000 220.00
150. 000 2.000 300. 00
150. 000 4. 000 600. 00
500. 000 2.000 1000. 00
....... 1045952. 03

PROPOSAL TOTAL

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
7. 400 80290. 00
20. 000 1300. 00
2. 650 4717. 00
195. 000 96525. 00
270. 000 91800. 00
2.750 4468. 75
1. 600 56192. 00
100. 000 100. 00
7.800 2574.00
25. 000 550. 00
10. 000 220. 00
2.000 300. 00
4. 000 600. 00
2.000 1000. 00
1135479. 84

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
12. 750 138337. 50
20. 000 1300. 00
2. 650 4717. 00
100. 000 49500. 00
238. 000 80920. 00
4.750 7718.75
1.520 53382. 40
150. 000 150. 00
8. 000 2640. 00
25. 000 550. 00
10. 000 220. 00
2.000 300. 00
4. 000 600. 00
2.000 1000. 00
1260363. 28



Date 11/12/02

CERTI FI ED BY-

TI TLE-

PROPCSAL: 20021112011

STATE PROJECT(S):

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

2490-02-72

TYPE OF WORK: GENERAL CONSTRUCTI ON

LOCATI ON 45/ OZAUKEE
| 43 I NTER -

STH 32

COUNTY

CITY PORT WASHINGTON S LIMT

QZAUKEE COUNTY

PAGE:
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LETTI NG DATE: 11/12/02

Bl DDER NO VI NTON CONSTRUCTI ON  COMPANY

Bl DDER NO THE ZI GNEGO COMPANI ES

Bl DDER NO HOFFMAN CONSTRUCTI ON COVPANY

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE

20101 CLEARI NG STA. 27.000 142. 000

20102 CLEARI NG I.D 21. 000 10. 000

20104 GRUBBI NG STA. 27.000 142. 000

20105 GRUBBI NG I.D 21. 000 10. 000

20335 REMOVI NG SMALL PI PE CULVERTS  EACH 41. 000 125. 000

20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000
565+45, C/L

20372 REMWVI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000
580+95, C/L

20373 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000
592+90, C/L

20374 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000
610+98, C/L

20375 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000
613+98, C/L

20376 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000
617425, RT

20377 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000
620+13, C/L

20378 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000
633+70, C/L

20379 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000
637+70, C/L

20380 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 330. 000
642+45, C/L

20401 REMOVI NG PAVEMENT S.Y. 85790. 000 2.000

20405 REMOVI NG CURB AND GUTTER L. F. 750. 000 2. 000

20409 REMOVI NG SURFACE DRAI NS EACH 8. 000 90. 000

20411 REMOVI NG GUARDRAI L L. F. 2780. 000 1. 000

20412 REMOVI NG FENCE L. F. 3325. 000 0. 600

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
3834. 00 200. 000 5400. 00
210. 00 10. 000 210. 00
3834. 00 148. 000 3996. 00
210. 00 10. 000 210. 00
5125. 00 125. 000 5125. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
330. 00 330. 000 330. 00
171580. 00 2.000 171580. 00
1500. 00 2. 000 1500. 00
720. 00 90. 000 720. 00
2780. 00 0. 950 2641. 00
1995. 00 0. 500 1662. 50

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
142. 000 3834. 00
10. 000 210. 00
142. 000 3834. 00
10. 000 210. 00
200. 000 8200. 00
2000. 000 2000. 00
2000. 000 2000. 00
2000. 000 2000. 00
2000. 000 2000. 00
2000. 000 2000. 00
300. 000 300. 00
2000. 000 2000. 00
2000. 000 2000. 00
2000. 000 2000. 00
2000. 000 2000. 00
2.000 171580.00
3. 000 2250. 00
100. 000 800. 00
1. 000 2780. 00
0. 400 1330. 00



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112011

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS
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LETTI NG DATE: 11/12/02

50233

50265
50511
50903
50904
50905
50910
50920
50925
52003

| TEM DESCRI PTI ON UNI'T
REMOVI NG | NLETS EACH
REMOVI NG CONCRETE BASES EACH
COMMON EXCAVATI ON CY.
GRANULAR BACKFI LL CY.
GRANULAR SUBBASE COURSE TON
FI NI SH NG ROADWAY LS
CRUSHED AGGREGATE BASE COURSE TON

CRUSHED AGGREGATE BASE COURSE, TON
CABC, OPEN CGRADED, NUMBER 2 TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL
ASPHALTI C SURFACE, DETOURS TON
ASPHALTI C SURF, DRI VEWAYS & FI TON
ASPHALTI C SURFACE, TEMPORARY  TON
CONCRETE PAVEMENT, 9-1NCH S.Y
CONCRETE DRI VEWAY, 7-1NCH S.Y
CONCRETE SURFACE DRAI NS CY
CONCRETE PAVEMENT APPROACH SLA S. Y
H E. S. CONCRETE DRI VEWAY 7-INC S. Y

Q:

PAVEMENT TI ES EA
DOVEL BARS EACH
CONCRETE PAVEMENT GAPS EACH
EXPANS|I ON DEVI CE, STRUCTURE LS
B- 45-30

EXPANSI ON DEVI CE, STRUCTURE LS
B-45-31

PROTECTI VE SURFACE TREATMENT
COATED HI GH STR BAR STL REI NF,
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2
CLEANI NG, DECKS

JO NT REPAIR

FULL DEPTH DECK REPAI R
CONCRETE MASONRY, OVERLAY,
CULVERT PIPE, CLASS 111, 18-

o8]

rFronnnnron
LR e e e e N S

=
Z20

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
11. 000 150. 000 1650. 00
1. 000 250. 000 250. 00
216530. 000 2.410 521837.30
55. 000 15. 000 825. 00
148825. 000 6.500 967362.50
1. 000 8000. 000 8000. 00
112720. 000 4.700 529784.00
200. 000 10. 000 2000. 00
38930. 000 8.800  342584.00
1650. 000 0. 850 1402. 50
7865. 000 0. 450 3539. 25
472.000 100. 000 47200. 00
6035. 000 22.370  135002. 95
1830. 000 30. 320 55485. 60
6300. 000 1. 000 6300. 00
100. 000 48. 900 4890. 00
185. 000 47.900 8861. 50
1775. 000 31. 800 56445. 00
110515. 000 18.800 2077682.00
280. 000 26. 400 7392. 00
5. 000 400. 000 2000. 00
380. 000 110. 000 41800. 00
65. 000 29. 000 1885. 00
55. 000 8. 000 440. 00
152. 000 11. 000 1672. 00
30. 000 1100. 000 33000. 00
1. 000 12000. 000 12000. 00
1. 000 12000. 000 12000. 00
3475. 000 2. 000 6950. 00
1860. 000 1.150 2139. 00
425. 000 62. 000 26350. 00
75. 000 52. 000 3900. 00
3360. 000 6. 000 20160. 00
120. 000 425. 000 51000. 00
25. 000 100. 000 2500. 00
358. 000 250. 000 89500. 00
531. 000 18. 000 9558. 00

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
220. 000 2420. 00
220. 000 220. 00
2.410 521837. 30
17. 000 935. 00
6. 500 967362. 50
8000. 000 8000. 00
4.700 529784. 00
10. 000 2000. 00
9. 850 383460. 50
0. 850 1402. 50
0. 450 3539. 25
100. 000 47200. 00
22.370 135002. 95
30. 320 55485. 60
1. 000 6300. 00
48. 900 4890. 00
47.900 8861. 50
31. 800 56445. 00
18.500 2044527.50
30. 000 8400. 00
500. 000 2500. 00
100. 000 38000. 00
38. 000 2470. 00
10. 000 550. 00
15. 000 2280. 00
750. 000 22500. 00
12000. 000 12000. 00
12000. 000 12000. 00
2.000 6950. 00
1.150 2139. 00
62. 000 26350. 00
52. 000 3900. 00
6. 000 20160. 00
425. 000 51000. 00
100. 000 2500. 00
250. 000 89500. 00
22.000 11682. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
100. 000 1100. 00
100. 000 100. 00
3. 440 744863. 20
22.000 1210. 00
5. 050 751566. 25
5000. 000 5000. 00
6. 130 690973. 60
12. 130 2426. 00
9.800  381514.00
0. 850 1402. 50
0. 450 3539. 25
100. 000 47200. 00
22.370 135002. 95
30. 320 55485. 60
1. 000 6300. 00
48. 900 4890. 00
47.900 8861. 50
31. 800 56445. 00
17.850 1972692.75
29. 000 8120. 00
375. 000 1875. 00
110. 000 41800. 00
32. 000 2080. 00
7.000 385. 00
15. 000 2280. 00
1000. 000 30000. 00
12000. 000 12000. 00
120000. 000 120000. 00
2. 000 6950. 00
1.150 2139. 00
62. 000 26350. 00
52. 000 3900. 00
6. 000 20160. 00
425. 000 51000. 00
100. 000 2500. 00
250. 000 89500. 00
20. 000 10620. 00



Date 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 30
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 11/12/02
PROPOSAL: 20021112011
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
52007 CULVERT PIPE, CLASS |11, 30-IN L.F. 66. 000 31. 000 2046. 00 33. 000 2178. 00 32. 000 2112.00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 24. 000 110. 000 2640. 00 102. 000 2448. 00 100. 000 2400. 00
52065 APRON ENDWALLS FOR CULVERT PI P EACH 2.000 145. 000 290. 00 140. 000 280. 00 300. 000 600. 00
52082 TEMPORARY CULVERT PI PE, 18-1NC L.F. 308. 000 20. 000 6160. 00 22.000 6776. 00 18. 000 5544. 00
52178 STL APRN ENDW. FR CLVT PI PE, S EACH 4.000 325. 000 1300. 00 450. 000 1800. 00 260. 000 1040. 00
52205 RCCP, CL IIIl, 24-1NCH L. F. 106. 000 30. 000 3180. 00 37.000 3922. 00 36. 000 3816. 00
52209 RCCP, CL 111, 36-1NCH L. F. 178. 000 53. 650 9549. 70 56. 000 9968. 00 60. 000 10680. 00
52212 RCCP, CL IIl, 54-1NCH L. F. 142. 000 85. 500 12141.00 100. 000 14200. 00 118. 000 16756. 00
52237 RCCP, CL IV, 60-1NCH L. F. 172. 000 113. 000 19436. 00 135. 000 23220. 00 164. 000 28208. 00
52260 RCCP, APRON ENDWALLS, 12-1NCH EACH 10. 000 425. 000 4250. 00 400. 000 4000. 00 270. 000 2700. 00
52261 RCCP, APRON ENDWALLS, 15-1NCH EACH 3. 000 457. 000 1371.00 500. 000 1500. 00 300. 000 900. 00
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH 3. 000 500. 000 1500. 00 533. 000 1599. 00 330. 000 990. 00
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 8. 000 580. 000 4640. 00 610. 000 4880. 00 400. 000 3200. 00
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH 1. 000 620. 000 620. 00 670. 000 670. 00 500. 000 500. 00
52267 RCCP, APRON ENDWALLS, 36-1NCH EACH 8. 000 885. 000 7080. 00 905. 000 7240. 00 620. 000 4960. 00
52270 RCCP, APRON ENDWALLS, 54-1NCH EACH 2. 000 2003. 000 4006. 00 1920. 000 3840. 00 1600. 000 3200. 00
52271 RCCP, APRON ENDWALLS, 60-1NCH EACH 2.000 2175. 000 4350. 00 2175. 000 4350. 00 2000. 000 4000. 00
52344 RCCP HORZ ELLIP, CL HE-III, 43 L.F. 144. 000 114. 000 16416. 00 115. 000 16560. 00 132. 000 19008. 00
52369 RCCP HORZ ELLI P, ENDWALLS, 43X EACH 2.000 2755. 000 5510. 00 2514. 000 5028. 00 2200. 000 4400. 00
52417 SALVAGED CULVERT PIPE, 72-1NCH L.F. 40. 000 60. 000 2400. 00 180. 000 7200. 00 70. 000 2800. 00
52481 SALV APRON ENDWALLS FOR CLVT P EACH 2.000 750. 000 1500. 00 1775. 000 3550. 00 300. 000 600. 00
60123 CONCRETE CURB AND GUTTER, 30-1 L.F. 7850. 000 6. 700 52595. 00 9. 000 70650. 00 6. 950 54557. 50
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 5505. 000 7.070 38920. 35 8. 750 48168. 75 6. 950 38259. 75
60205 CONCRETE S| DEWALK, 5-1NCH S. F. 24550. 000 2. 460 60393. 00 2.500 61375. 00 2.550 62602. 50
60305 TEMP PRECAST CONC BARR, CONTR L.F. 115. 000 7.000 805. 00 7.000 805. 00 7.000 805. 00
60308 TEMP PRECAST CONC BARR, CONTR L.F. 230. 000 8. 000 1840. 00 8. 000 1840. 00 8. 000 1840. 00
60405 SLOPE PAVI NG CRUSHED AGGREGAT S.Y. 620. 000 17. 000 10540. 00 17. 000 10540. 00 17. 000 10540. 00
60601 RI PRAP CY. 250. 000 34. 000 8500. 00 31. 500 7875. 00 36. 000 9000. 00
60602 HEAVY RI PRAP CY. 40. 000 58. 000 2320. 00 100. 000 4000. 00 44. 000 1760. 00
60825 REINF CONC PIPE, CLASS 111, SS L.F. 5113. 000 25.500 130381. 50 28. 000 143164. 00 20. 000 102260. 00
60826 REINF CONC PIPE, CLASS IIIl, SS L.F. 2236. 000 28. 650 64061. 40 30. 470 68130. 92 23. 000 51428. 00
60827 REINF CONC PIPE, CLASS 111, SS L.F. 2102. 000 31. 600 66423. 20 33.710 70858. 42 27.000 56754. 00
60829 REINF CONC PIPE, CLASS IIIl, SS L.F. 1490. 000 38. 000 56620. 00 42. 360 63116. 40 33. 000 49170. 00
60831 REINF CONC PIPE, CLASS 111, SS L.F. 186. 000 37. 650 7002. 90 50. 000 9300. 00 50. 000 9300. 00
60833 REINF CONC PIPE, CLASS IIIl, SS L.F. 538. 000 46. 800 25178. 40 65. 270 35115. 26 60. 000 32280. 00
60850 REINF CONC PIPE, CLASS 1V, SS, L.F. 1269. 000 24. 600 31217. 40 28.120 35684. 28 20. 000 25380. 00
60851 REINF CONC PIPE, CLASS 1V, SS, L.F. 328. 000 25. 150 8249. 20 31. 320 10272. 96 23. 000 7544. 00
60856 REINF CONC PIPE, CLASS IV, SS, L.F. 20. 000 47. 200 944. 00 62. 320 1246. 40 70. 000 1400. 00
61110 MANHCLES, TYPE 1 EACH 45. 000 950. 000 42750. 00 1049. 000 47205. 00 1200. 000 54000. 00



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112011

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

61112 MANHCLES, TYPE 3 EACH
61121 | NLETS, TYPE 1 EACH
61122 | NLETS, TYPE 3 EACH
61123 | NLETS, TYPE 8 EACH
61124 | NLETS, TYPE 9 EACH
61125 | NLETS, TYPE 10 EACH
61151 MANHCLE COVERS, TYPE J EACH
61156 | NLET COVERS, TYPE H S EACH
61170 | NLET COVERS, TYPE M5 EACH
61179 | NLET COVERS, TYPE S EACH
61180 | NLET COVERS, TYPE HM EACH
61201 PI PE UNDERDRAI N, 6-1 NCH L. F.

61211 PI PE UNDERDRAI N, UNPERFORATED,
61251 DRAIN Tl LE EXPLORATI ON

61254 REINF CONC ENDWALLS FOR UNDERD
61407 STEEL THRI E BEAM STRUCTURE APP
61408 STEEL PLATE BEAM GUARD, CLASS
61413 ANCHORS FOR STL PLATE BEAM GUA
61425 PORTABLE CRASH CUSHI ONS, DELIV EACH
61426 PORTABLE CRASH CUSHI ONS, | NSTA EACH
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH

61601 WOVEN W RE FENCE L. F.
61910 MOBI LI ZATI ON LS
62001 CONCRETE CORRUGATED MEDI AN S

E
62003 CONCRETE MEDI AN SLOPED NOSE S. F.
62101 LANDMARK REFERENCE MONUMENTS  EACH

62203 ASPHALTI C FLUMES S.Y
62302 DUST CONTROL SURFACE TREATMENT S.Y
62401 WATER MGAL
62501 TOPSA L S.Y
62505 SALVAGED TOPSO L S.Y
62702 MJILCHI NG S.Y.
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62820 CLEANI NG SEDI MENT BASI NS CYy
62821 MOBI LI ZATI ONS, EMERCGENCY EROCSI EACH

62824 EROSI ON MAT, DELIVERED, CLASS S

<

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
7. 000 2465. 000
4.000 670. 000
144.000 580. 000
4.000 790. 000
5. 000 1200. 000
2. 000 1225. 000
46. 000 225. 000
47.000 310. 000
20. 000 220. 000
4.000 270. 000
103. 000 315. 000
55310. 000 1.170
1815. 000 6. 950
250. 000 7.000
106. 000 95. 000
132. 000 30. 000
1439. 000 9. 750
2. 000 430. 000
1. 000 100. 000
2. 000 2800. 000
3. 000 1900. 000
1475. 000 2.900
1. 000 182800. 000
3215. 000 3.980
1790. 000 4.320
12. 000 120. 000
153. 000 27. 800
180170. 000 0. 050
700. 000 16. 000
4370. 000 0.530
180340. 000 0. 390
133140. 000 0. 100
12700. 000 0. 500
12700. 000 1. 000
3830. 000 0. 050
7.000 175. 000
76. 000 11. 000
9. 000 175. 000
16810. 000 0. 500

DI VI SI ON OF HI GHWAYS

182800.
12795.
7732.
1440.
4253.
9008.
11200.
2316.
70332.
13314.
6350.
12700.
191.
1225.
836.
1575.
8405.

Bl DDER NO 2

UNIT
BI D PRI CE

310.

95.

31

9.

425.
2000
2000
1825.
2.
142000
5.

5.

97.

27.

0.

15.

. 530
. 390

cocoooo

850
000
000
000
000
750
000
000
000
500
800
100
000

080

. 750
. 750
. 010
100.
. 000
125.
. 510

000

000

4056.
142000
16075
8950
1170.
4253
18017.
10500
2316.
70332.
10651.
9525
9525
38.
700.
836.
1125.
8573

PAGE

31

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
2200. 000 15400. 00
700. 000 2800. 00
575. 000 82800. 00
1200. 000 4800. 00
1400. 000 7000. 00
1400. 000 2800. 00
280. 000 12880. 00
360. 000 16920. 00
260. 000 5200. 00
360. 000 1440. 00
360. 000 37080. 00
1.170 64712. 70
6. 950 12614. 25
3. 000 750. 00
95. 000 10070. 00
29. 000 3828. 00
9. 740 14015. 86
406. 680 813. 36
2000. 000 2000. 00
2000. 000 4000. 00
1866. 400 5599. 20
3. 000 4425. 00
360000. 000  360000. 00
4. 000 12860. 00
4.000 7160. 00
189. 760 2277.12
27.800 4253. 40
0. 050 9008. 50
15. 000 10500. 00
0.777 3395. 49
0.777 140124. 18
0. 100 13314. 00
0.700 8890. 00
0. 800 10160. 00
0. 100 383. 00
200. 000 1400. 00
8. 000 608. 00
150. 000 1350. 00
0. 440 7396. 40



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112011

| TEM
NUMBER

EROSI ON MAT, | NSTALLED, CLASS
ERCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTI ON, TYPE A

I NLET PROTECTI ON, TYPE B

I NLET PROTECTION, TYPE C
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE A

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 30
WATERI NG SODDED AREAS

ERGCSI ON CONTRCOL SCD

WOOD PGOSTS, 4X6-1NCH X 12- FT.
WOOD POSTS, 4X6-1NCH X 14-FT.
WOOD POSTS, 4X6-1 NCH X 16- FT.
WOOD POSTS, 4X6-1NCH X 18- FT.
SIGNS, TYPE |1, REFLECTIVE
MOVI NG SI GNS, TYPE |

REMOVI NG SI GNS, TYPE 11

REMOVI NG SMALL SI GN SUPPORTS
ERECTI NG STATE-OMNED SIGNS, TY
MOVI NG SMALL SI GN SUPPORTS

FI ELD LABORATCRY

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SI GNS
GECTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
GECTEXTI LE FABRI C, TYPE HR

CONTRACT AND ESTI MATE ENG NEER

S.Y.
S.Y.
S.Y.
EACH
EACH
EACH
L. F.
L. F.
CWTI.
LB.

LB.

MGAL
S.Y
EACH
EACH
EACH
EACH
S. F.
EACH
EACH
EACH
EACH
EACH
LS

LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
S. F.
EACH
EACH
LS

DAYS
S.Y
S.Y
S.Y

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
16810. 000 0. 450
270. 000 1. 000
270. 000 1. 000
56. 000 55. 000
5. 000 55. 000
186. 000 25. 000
825. 000 3. 000
825. 000 3. 500
147. 000 26. 000
1653. 000 2.500
3305. 000 3. 450
800. 000 13. 000
46220. 000 2.500
62. 000 46. 000
137. 000 48. 000
17. 000 55. 000
2.000 90. 000
2214. 040 16. 500
32. 000 50. 000
153. 000 18. 000
118. 000 20. 000
5. 000 75. 000
7.000 50. 000
1. 000 2500. 000
1. 000 8000. 000
1. 000 14500. 000
110735. 000 0. 200
22120. 000 0. 250
44240. 000 0. 100
64960. 000 0. 100
36040. 000 0. 300
63. 000 0.120
36. 000 23. 000
36. 000 2.000
1. 000 500. 000
11740. 000 0. 200
38430. 000 1. 150
750. 000 1.750
60. 000 2.750

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

g PO

. 250
. 450
. 850
. 850
. 500
. 250
. 000
. 000
. 850
. 500
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 200
. 200
. 100
. 100
. 200
. 000
. 000
. 000
2250

. 300
. 150
. 850
. 000

000

PAGE: 32

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 490 8236. 90
1.190 321.30
1.190 321.30
60. 000 3360. 00
60. 000 300. 00
23. 000 4278. 00
2.900 2392. 50
4.930 4067. 25
23.410 3441. 27
2.720 4496. 16

3.400  11237.00
13.100  10480. 00
2.410 111390, 20

45. 150 2799. 30
48. 750 6678. 75
58. 730 998. 41
93. 430 186. 86
17. 100 37860. 08
46. 340 1482. 88
20. 600 3151. 80
20. 590 2429. 62
100. 000 500. 00
61. 690 431. 83
1000. 000 1000. 00

10000. 000 10000. 00
18000. 000 18000. 00

0. 200 22147.00
0. 200 4424. 00
0. 100 4424. 00
0. 100 6496. 00
0. 200 7208. 00
12. 000 756. 00
24.000 864. 00
3. 000 108. 00
2250. 000 2250. 00
0. 300 3522. 00
0. 350 13450. 50
2.000 1500. 00
3. 000 180. 00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112011

| TEM
NUMBER

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
REMOVI NG PAVEMENT MARKI NGS
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG, ARROWS, TYPE
PAVEMENT MARKI NG, WCORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 12-1 NCH
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NCSE,
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI MRKNG, CHANNELI ZI NG
TEMP PVMI' MRKG CHAN 8- N REMOV
TEMP PVMI' MRKNG, STOP LI NE, 12
TEMPORARY PAVEMENT MARKI NG, AR
TEMP PVMI' MRKNG, ARROWS, REMOV
TEMP PVMI' MRKNG, RAI SED MARKER
CONSTRUCTI ON STAKI NG, STORM SE
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, ELECTRI C
2490-02-72

NONMETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE CONTROL CABI NET BASES
ELECTRI CAL W RE, LI GHTI NG NO
ELEC SERVI CE, METER BREAKER PE
HL- 45- RF

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A SANI TARY SEWER MANHOLE
M SC

90005B HYDRANT

M SC

90005C GATE VALVE, 4-1NCH

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
82300. 000 0. 295
6800. 000 0. 650
5185. 000 0. 300
330. 000 6. 000
6. 000 100. 000
6. 000 105. 000
170. 000 3. 250
1900. 000 3. 200
37. 000 40. 000
49435. 000 0.110
27685. 000 0.920
200. 000 0. 220
50. 000 1.840
80. 000 1. 320
2.000 50. 000
1. 000 150. 000
18. 000 3. 000
234.000 100. 000
41460. 000 0. 480
11730. 000 0. 480
5505. 000 1.100
22. 000 160. 000
29730. 000 0. 850
1. 000 800. 000
40. 000 6. 400
1030. 000 4.340
12. 000 396. 000
1. 000 987. 500
615. 000 104. 000
1. 000 382. 750
2975. 000 0. 650
10110. 000 1. 400
12. 000 3350. 000
8. 000 1470. 000
1. 000 450. 000

1933.
14154.
40200.
11760.

450.

Bl DDER NO 2

UNIT

o o1

=
o

H
o
CORPOOOWOOWRRPROOOWW!

[ee]
o
o

1425

495.

BI D PRI CE

800
000
600
000
000
000
000
000
480
480
100
000

. 850
. 000

. 400
. 340
396.
987.
. 040
382.

000
500

750

. 650
. 404
2800

000

000

000

1933.
14194.
33600
11400

495.

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

o O1

(o2}

H
o1
POOOOUWOOWRRPROOOWW!

1500.

440.

. 200
1000.

000

. 400
. 340
396.
987.
. 040
382.

000
500

750

. 750
. 500
4800

000

000

000

LETTI NG DATE: 11/12/02

2231.
15165.
57600.
12000.

440.



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112011

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

34

LETTI NG DATE: 11/12/02

90005

90005

90005

90005

90005

90005

90005

90030

90030

90030

90030

90030

90030

90030

90030

M SC

90005D GATE VALVE, 6-1NCH

M SC

90005E GATE VALVE, 8-1NCH

M SC

90005F GATE VALVE, 12-1NCH

M SC

90005G Al R RELEASE VALVE, 2-IN
M SC

90005H SALVAGED HYDRANT

M SC

90005J) SALVAGED GATE VALVE, 6-
M SC

90005K REMOVI NG EXI STI NG SLOPE
M SC

90005L REMOVI NG PULL BOX

M SC

90005M PULL BOX, 24 X 36-1NCH

SALVAGED FRAME AND COVER

M SC

90005N RELCCATI NG DI STRI BUTI ON
M SC

90030A CONCRETE CURB AND GUTTE
36-1 NCH, TYPE A, 4-1NCH MOUNTA
M SC

90030B REMOVI NG STORM SEVER, 3
M SC

90030C SANI TARY SEWER PI PE LAT
6- | NCH

M SC

90030D SANI TARY SEWER PI PE, PV
M SC

90030E SANI TARY SEWER PI PE, PV
M SC

90030F SANI TARY FORCE MAIN PI P
8- 1 NCH

M SC

90030G WATER MAIN, PVC, 4-1NCH
M SC

90030H WATER MAI N, PVC, 6-1NCH

EACH

EACH

EACH

EACH

EACH

EACH

EACH

L. F.

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
8. 000 675. 000
2.000 700. 000
8. 000 1110. 000
1. 000 975. 000
1. 000 600. 000
1. 000 350. 000
2.000 1635. 000
1. 000 64. 000
1. 000 375. 500
1. 000 1339. 000
26500. 000 7.600
170. 000 35. 000
525. 000 46. 500
170. 000 130. 000
2570. 000 106. 850
80. 000 55. 000
80. 000 42. 000
113. 000 44. 000

975.

600.

350.

3270.

64.

375.

1339.

201400.

5950.

24412.

22100.

274604.

4400.

3360.

4972.

00

00

00

00

00

50

00

00

00

50

00

50

00

00

00

818.

1384.

872.

592.

392.

2000

64.

375.

1339.

10.

86

89.

90.

92

30.

32

000

000

000

000

000

500

500

. 600

000

560

950

950

800

690

230

872.

592.

392.

4000

64.

375.

1339.

227900

1700.

45444,

15291.

233741.

7424.

2455

3641.

00

00

00

00

00

50

50

00

00

00

50

50

00

20

99

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
555. 000 4440. 00
720. 000 1440. 00
1270. 000 10160. 00
600. 000 600. 00
1000. 000 1000. 00
300. 000 300. 00
6000. 000 12000. 00
64. 000 64. 00
375. 500 375.50
1339. 500 1339. 50
7.530 199545. 00
22.000 3740. 00
33. 000 17325. 00
70. 000 11900. 00
70. 000 179900. 00
140. 000 11200. 00
23. 000 1840. 00
25. 000 2825. 00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112011

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:

35

LETTI NG DATE: 11/12/02

90033

90033

90035

90037

90066

90365
90395
90402
90403
90404
90454
90590
90591
90616
90637
90997
90998
90999

| TEM DESCRI PTI ON UNI'T
M SC L. F.
90030J WATER MAIN, PVC, 8-1NCH
M SC L. F.
90030K WATER MAIN, PVC, 12-1NC
M SC L. F.
90030L WATER SERVI CE, HDPE, 2-
M SC S. F
90031A PAVEMENT MARKI NG, CORRU
MEDI AN, EPOXY
M SC S Y.
90033A GEOGRI D REI NFORCEMENT
M SC S.Y.
90033B RESEAL CRUSHED AGGREGAT
PAVI NG
M SC TON
90035A SPECI AL GRANULAR BACKFI
M SC STA.
90037A TEST ROLLI NG
M SC DOL
90066A MONTHLY MOBI LE TELEPHON
QWP, BASE COURSES TON
FAST TRACK CONCRETE PAVEMENT  S.Y
QW, RURAL CONCRETE PAVEMENT DAY
QWP, PROFI LE I NDEX I NCENTI VE, DCL
QWP, PVMI' STRENGTH I NCENTI VE, DCL
BEARI NG REPLACEMENT EACH
Pl PE CRATES EACH
TEMPORARY COVER PLATES EACH
MARKER POSTS, FLEXI BLE, FOR CU EACH
SAFETY FENCE L. F.
ON- THE-JOB TRAI NI NG, ASP-1T GR HRS
ON- THE- JOB TRAI NI NG, ASP-1T AP HRS
ON- THE-JOB TRAI NI NG ASP-1 HRS.

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
223. 000 39. 000 8697. 00
4117. 000 37.000 152329.00
530. 000 22.000 11660. 00
1015. 000 3. 200 3248. 00
16050. 000 2.100 33705. 00
765. 000 5. 000 3825. 00
2260. 000 10. 000 22600. 00
414. 000 20. 000 8280. 00
1500. 000 1. 000 1500. 00
134575. 000 0. 200 26915. 00
3110. 000 32.420 100826. 20
25. 000 1800. 000 45000. 00
43220. 000 1. 000 43220. 00
25450. 000 1. 000 25450. 00
20. 000 900. 000 18000. 00
11. 000 450. 000 4950. 00
1. 000 400. 000 400. 00
134. 000 35. 000 4690. 00
830. 000 2.000 1660. 00
850. 000 2. 000 1700. 00
850. 000 4.000 3400. 00
3400. 000 2. 000 6800. 00
....... 8396373. 17

PROPOSAL TOTAL

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
24. 690 5505. 87
30. 680 126309. 56
32. 590 17272.70
3. 200 3248. 00
2.100 33705. 00
5. 000 3825. 00
10. 000 22600. 00
20. 000 8280. 00
1. 000 1500. 00
0. 200 26915. 00
31. 000 96410. 00
1325. 000 33125. 00
1. 000 43220. 00
1. 000 25450. 00
900. 000 18000. 00
350. 000 3850. 00
207. 000 207. 00
34. 850 4669. 90
2.150 1784. 50
2.000 1700. 00
4.000 3400. 00
2. 000 6800. 00
8400131. 78

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
26. 000 5798. 00
26. 000 107042. 00
20. 000 10600. 00
3. 200 3248. 00
2. 000 32100. 00
4.510 3450. 15
10. 000 22600. 00
30. 000 12420. 00
1. 000 1500. 00
0.180 24223. 50
35. 300 109783. 00
1325. 000 33125.00
1. 000 43220. 00
1. 000 25450. 00
900. 000 18000. 00
750. 000 8250. 00
250. 000 250. 00
35. 210 4718. 14
2.000 1660. 00
4. 000 3400. 00
4.000 3400. 00
2. 000 6800. 00
8618627. 81



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112012

STATE PROJECT(S): 3110-03- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: ASPHALTI C SURFACI NG

BIDDER NO 1: B. R AMON & SONS, | NC

BIDDER NO 2: PAYNE & DOLAN, |INC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20411 REMOVI NG GUARDRAI L L. F.
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
20421 REMOVI NG ASPHALTI C SURFACE, M TON
20501 COVWON EXCAVATI ON CY
21101 PREP OF FOUNDATI ON FOR ASPHALT LS
21131 PREP OF FOUNDATI ON FOR ASPHALT STA.
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGCGREGATE BASE COURSE TON
30811 BASE PATCHI NG, ASPHALTI C TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSITY | NCENTI VE, ASPHALTI C C DOL
41102 ASPHALTI C SURFACE, PATCHI NG TON
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
41620 CONCRETE SURFACE DRAI NS CY
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
61432 ADJUSTI NG STEEL PLATE BEAM GUA L. F.
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH
61910 MOBI LI ZATI ON LS
62501 TOPSA L S.Y
62702 MJILCHI NG S.Y.
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROCSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, | NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62905 FERTILIZER, TYPE B QWr
63011 SEEDING M XTURE NO. 40 LB.
63110 LAWN SOD S.Y

ESTI MATED
QUANTI TY

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 400
. 000
. 000

Bl DDER NO 1

UNI'T

BI D PRI CE

1950.
1000.

errooonN

000

. 100
100.

25.
. 500

000
000

LOCATI ON 67/ WAUKESHA COUNTY

PALMYRA - EAGLE RD
STH 59
VWAUKESHA COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRICE AMOUNT
300. 00 1. 250 375. 00
5956. 20 4.150 4577. 45
37357. 50 7.750 49406. 25
630. 50 12.750 1236. 75
1000. 00 1205. 000 1205. 00
5933. 00 18. 000 6282. 00
800. 00 1600. 000 1600. 00
40979. 00 8. 250 39311. 25
4950. 00 95. 850 8626. 50
3075. 00 0. 850 2613.75
6862. 50 0.500 7625. 00
151890. 00 100. 000 91500. 00
207400. 00 15. 350 234087. 50
9760. 00 1. 000 9760. 00
10000. 00 30. 000 7500. 00
4255. 00 50. 800 5842. 00
400. 00 325. 000 325. 00
4788. 00 12. 800 5107. 20
4200. 00 5.490 2635. 20
11700. 00 1850. 000 11100. 00
1000. 00 79510. 000 79510. 00
819. 00 3. 150 992. 25
88. 00 0. 400 88. 00
250. 00 4. 000 200. 00
250. 00 3. 500 175.00
200. 00 0. 850 170. 00
200. 00 0. 900 180. 00
40. 00 0.090 36. 00
40. 00 125. 000 50. 00
100. 00 8. 000 32.00
1225. 00 3. 500 1225. 00

PAGE

36

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112012

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T
DELI NEATOR PCSTS EACH
DELI NEATORS EACH
WOOD POSTS, 4X6-1NCH X 18-FT. EACH
SIGNS, TYPE |1, REFLECTIVE S.F
MOVI NG SIGNS, TYPE I EACH
REMOVI NG SI GNS, TYPE 11 EACH
FI ELD OFFI CE, TYPE A LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F

PVMI' MRKNG, CHANNELI ZI NG 8-IN L
PVMI' MRKNG, SAME DAY, 4-1NCH, L
LOCATI NG NO- PASSI NG ZONES M
PVMI' MRKNG, STOP LINE, 18-INCH L
TEMPORARY PAVEMENT MARKI NG 4- L
SAW NG EXI STI NG PAVEMENT L
M SC EA
90005A MARKER POST, FLEXI BLE
GUARD RAI L TERM NAL

MARKER POSTS, FLEXI BLE, FOR CU EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
17. 000 20. 000
34. 000 3. 000
63. 000 65. 000
459. 410 14. 750
8. 000 50. 000
37.000 25. 000
1. 000 1000. 000
1. 000 256. 000
225. 000 0.520
1022. 000 1. 350
35612. 000 0.170
350. 000 0. 340
18986. 000 0. 310
3. 360 80. 000
127. 000 4.400
37972. 000 0. 080
1336. 000 1. 500
6. 000 35. 000
10. 000 32. 000

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

320.

550297.

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
25. 000 425. 00
3. 500 119. 00
60. 900 3836. 70
18. 400 8453. 14
9. 000 72.00
9. 000 333.00
2500. 000 2500. 00
256. 000 256. 00
0. 520 117.00
1. 350 1379.70
0.170 6054. 04
0. 340 119. 00
0. 310 5885. 66
80. 000 268. 80
4.400 558. 80
0. 080 3037.76
0. 850 1135. 60
40. 000 240. 00
40. 000 400. 00
608565. 30

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

COCOOO0OOLOLOOOO0000000O

000
000
000
000
000
000
000
000

. 000

LETTI NG DATE: 11/12/02

COOOO0OLELOLOOO0O0O00000



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112013

STATE PRQJECT(S): 3822- 00- 70
4808- 02- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

PHEI FER BROTHERS CONSTRUCTI ON COVPANI ES

R NO 1:
R NO 2: ZENITH TECH., INC
R NO 3 LUNDA CONSTRUCTI ON COVPANY

LOCATI ON 20/ FOND DU LAC COUNTY

BROWN RD, TWN LAMARTI NE, L
TOMW RD
FOND DU LAC COUNTY

PAGE: 38

LETTI NG DATE: 11/12/02

I NCOLN RD, TWN FRI E

21303

30404
30426
40204
41101
50201
50265
50504
50511
51121
51340

51341

51605
60602

| TEM DESCRI PTI ON UNI'T
REMOVI NG OLD STRUCTURE, STATIO LS
51+98
REMOVI NG OLD STRUCTURE, STATIO LS
50+76
COMMON EXCAVATI ON CY.
MARSH EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 20- 161
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 20- 160
BORROW EXCAVATI ON CY
FI NI SHI NG ROADVWAY, PRQJIECT LS
3822-00-70
FI NI SHI NG ROADWAY, PRQJIECT LS
4808-02-70
CRUSHED AGGREGATE BASE COURSE TON
BREAKER RUN STONE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CY

PROTECTI VE SURFACE TREATMENT  S.Y
Hl GH STRENGTH BAR STEEL REINF. LB

COATED HI GH STR BAR STL REINF, LB.

STL PILING DELIV & DRIVEN, HP L.F.
TUBULAR RAILING TYPE F, STRUC LS

B- 20- 161

TUBULAR RAILING TYPE F, STRUC LS

B- 20- 160

RUBBERI ZED MEMBRANE WATERPROCF S. Y.
HEAVY RI PRAP CY.

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
1. 000 7000. 000
1. 000 5000. 000
411. 000 6. 750
465. 000 7. 250
1. 000 9000. 000
1. 000 4000. 000
257. 000 12. 500
1. 000 1000. 000
1. 000 1000. 000
1250. 000 10. 500
800. 000 11. 000
30. 000 5. 000
290. 000 62. 000
246. 000 400. 000
272.000 2.700
7130. 000 0. 540
27353. 000 0.540
960. 000 14. 300
1. 000 6600. 000
1. 000 6450. 000
24. 000 32. 000
180. 000 33. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
7000. 00 12500. 000 12500. 00
5000. 00 12500. 000 12500. 00
2774. 25 18. 000 7398. 00
3371. 25 16. 000 7440. 00
9000. 00 10000. 000 10000. 00
4000. 00 10000. 000 10000. 00
3212. 50 20. 000 5140. 00
1000. 00 1000. 000 1000. 00
1000. 00 1000. 000 1000. 00
13125. 00 11. 500 14375. 00
8800. 00 12. 000 9600. 00
150. 00 3. 000 90. 00
17980. 00 71. 900 20851. 00
98400. 00 415. 000 102090. 00
734. 40 1.750 476. 00
3850. 20 0. 500 3565. 00
14770. 62 0. 600 16411. 80
13728. 00 16. 500 15840. 00
6600. 00 6500. 000 6500. 00
6450. 00 6500. 000 6500. 00
768. 00 25. 000 600. 00
5940. 00 35. 000 6300. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
15000. 000 15000. 00
12000. 000 12000. 00
18. 000 7398. 00
16. 000 7440. 00
5000. 000 5000. 00
4000. 000 4000. 00
20. 000 5140. 00
1500. 000 1500. 00
1500. 000 1500. 00
11. 500 14375. 00
12. 000 9600. 00
3. 000 90. 00
71. 900 20851. 00
300. 000 73800. 00
5. 000 1360. 00
0. 450 3208. 50
0. 470 12855.91
15. 000 14400. 00
5000. 000 5000. 00
5500. 000 5500. 00
25. 000 600. 00
36. 000 6480. 00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112013

| TEM
NUMBER

64303

64503
64506
64601
65045
65050
65065

65066

66501
90345

Pl PE UNDERDRAI N, UNPERFORATED,

MOBI LI ZATI ON
TOPSO L
MULCHI NG
ERCSI ON BALES,
ERGCSI ON BALES,

DELI VERED
I NSTALLED

SI LT FENCE, DELI VERED

SI LT FENCE

| NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
I NSTALLED, CLASS

ERCSI ON MAT,

TURBI DI TY BARRI ERS
FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY
SEEDI NG, M XTURE NO. 20

WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE I,

REFLECTI VE

REMOVI NG SI GNS, TYPE 11

REMOVI NG SMALL SI GN SUPPORTS

FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL, PRQIECT

3822-00-70

TRAFFI C CONTROL, PRQIECT

4808- 02-70

GEOTEXTI LE FABRI C, TYPE DF

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, PAIN
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, STRUCT L

B- 20- 161

CONSTRUCTI ON STAKI NG, STRUCT L

B- 20- 160

SAW NG EXI STI NG PAVEMENT
SPECI AL GRANULAR BACKFI LL

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1
ESTI VATED UNI T
UNIT QUANTI TY BID PRI CE
L. F. 48. 000 7.000
L. F. 30. 000 7.000
LS 1. 000 23884.670
S.Y. 1750. 000 4.250
S.Y. 1750. 000 0. 150
EACH 35. 000 4. 500
EACH 35. 000 4.500
L. F. 1050. 000 1. 000
L. F. 1050. 000 0. 900
L. F. 1050. 000 0. 100
EACH 2.000 125. 000
EACH 2. 000 150. 000
S.Y. 200. 000 1. 000
S.Y. 200. 000 0. 800
S.Y. 290. 000 24.100
CWI. 2. 000 40. 000
LB. 36. 000 4.250
LB. 70. 000 6. 350
EACH 8. 000 52. 000
S. F. 24. 000 18. 500
EACH 10. 000 25. 000
EACH 10. 000 25. 000
LS 1. 000 4000. 000
LS 1. 000 1450. 000
LS 1. 000 1450. 000
S.Y. 42.000 5. 000
S.Y. 290. 000 2. 000
L. F. 1150. 000 0. 850
L. F. 420. 000 2.700
L. F. 420. 000 2.700
LS 1. 000 1000. 000
LS 1. 000 1000. 000
L. F. 80. 000 2.500
TON 548. 000 20. 000

444.
250.
250.
4000.
1450.

1450.

210.
580.
977.
1134.
1134.
1000.

1000.

200.
10960.

296231.

00
00
00
50
00
00
00

00

89

Bl DDER NO 2

UNIT
BI D PRI CE

Pl PE UNDERDRAI N, 6-1 NCH

. 000
. 980
. 000
. 000
. 000
. 000
. 000
. 000

. 000

250
160
850
000
000

. 000

. 000

. 500
. 500

480.

200.

250.
1500.
1450

1450

94.
626.
977.
840.
840.

1200.

1200.

280.
9042.

322349

00
50
40
50
00
00
00

00

30

PAGE:

39

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
12. 000 576. 00
20. 000 600. 00
55500. 000 55500. 00
4. 000 7000. 00
0.180 315.00
7.000 245. 00
7.000 245.00
0. 470 493. 50
1.620 1701. 00
0. 430 451. 50
100. 000 200. 00
212. 210 424. 42
1.180 236.00
1. 290 258. 00
19. 210 5570. 90
70. 620 141. 24
6.310 227.16
7.320 512. 40
51. 270 410. 16
17. 630 423.12
32. 500 325.00
32.500 325.00
2000. 000 2000. 00
1450. 000 1450. 00
1450. 000 1450. 00
10. 000 420. 00
5. 000 1450. 00
0. 850 977.50
3. 250 1365. 00
3. 250 1365. 00
1700. 000 1700. 00
900. 000 900. 00
6. 000 480. 00
25. 000 13700. 00
330536. 31



Date 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 40
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 11/12/02

PROPOSAL: 20021112013



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPCSAL: 20021112014

STATE PROJECT(S): 1000-03-57

TYPE OF WORK: | NCI DENTAL CONSTRUCTI ON

Bl DDER NO 1
UNI'T
Bl D PRI CE

LOCATI ON

59/ SHEBOYGAN COUNTY
EPOXY PAVEMENT MARKI NG

| 43
SHEBOYGAN COUNTY

PAGE: 41

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNI'T
Bl D PRI CE

BI DDER NO 1: CENTURY FENCE CO.
BI DDER NO 2: SWANSTON EQUI PMENT COWMPANY
BI DDER NO 3 BRI CKLI NE, | NC
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
61910 MOBI LI ZATI ON LS 1. 000
64301 TRAFFI C CONTRCL LS 1. 000
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.F. 211583.000
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L. F. 4646. 000

PROPOSAL TOTAL. . .

300. 000
300. 000
0.117
0.320

Bl DDER NO 2
UNI' T
AMOUNT  BID PRI CE
300. 00 1500. 000
300. 00 1000. 000
24755. 21 0. 140
1486. 72 0. 330
26841. 93

1500. 00
1000. 00
29621. 62
1533. 18

33654. 80

1200. 000
2400. 000
0. 160
0.320

1200. 00
2400. 00
33853. 28
1486. 72

38940. 00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20021112015

STATE PROJECT(S):

TYPE OF WORK

CONTRACT AND ESTI MATE ENG NEER

1000- 03-59

RNO 1 CENTURY FENCE CO
R NO 2 SWANSTON EQUI PMENT COMPANY
R NO 3 BRI CKLI NE, | NC

| TEM DESCRI PTI ON UNI'T
MOBI LI ZATI ON LS
TRAFFI C CONTROL LS
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
PVMI' MRKNG, CHANNELI ZI NG 8-IN L. F.
REMOVI NG PAVEMENT MARKI NGS L.F
PVMI' MRKNG, STOP LI NE, 18-INCH L. F.
PAVEMENT MARKI NG, CURB, EPOXY L.F

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 08/ CALUMET

COUNTY

EPOXY PAVEMENT MARKI NG
USH 10
CALUMET, MANI TOAOC COUNTY

| NCI DENTAL CONSTRUCTI ON

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE AMOUNT

1. 000 500. 000 500. 00

1. 000 500. 000 500. 00

391354. 000 0.115 45005. 71

3475. 000 0. 380 1320. 50

3036. 000 0. 400 1214. 40

108. 000 4.500 486. 00

226. 000 2.500 565. 00

PROPOSAL TOTAL....... 49591. 61

Bl DDER NO 2
UNI' T

BI D PRI CE AMOUNT
1500. 000 1500. 00
1000. 000 1000. 00
0. 140 54789. 56
0. 350 1216. 25
0. 500 1518. 00
5.120 552. 96
4.500 1017. 00
61593. 77

PAGE:

42

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNI'T
Bl D PRI CE



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20021112016

20373

20401
20402
20412
20417
20419
20420
20470

20471

20483
20484

20485

20486

20487

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 6200-05-77

W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 43
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

RELI ANCE JO NT VENTURE

R NO 1:
R NO 2: MASHUDA CONTRACTCRS, | NC
R NO 3

HOFFMAN CONSTRUCTI ON COVPANY

| TEM DESCRI PTI ON UNI T

CLEARI NG STA.
CLEARI NG I.D
GRUBBI NG STA.
GRUBBI NG I.D
REMOVI NG SVALL PI PE CULVERTS EACH
REMOVI NG OLD STRUCTURE, STATIO LS
437+00
REMOVI NG OLD STRUCTURE, STATIO LS
449+80
REMOVI NG OLD STRUCTURE, STATIO LS
43+21
REMOVI NG PAVEMENT S.Y
REMOVI NG ASPHALTI C SURFACE S.Y
REMOVI NG FENCE L. F.
REMOVI NG SEPTI C TANKS EACH
REMOVI NG ASPHALTI C SURFACE, BU S. Y
REMOVI NG ASPHALTI C SURFACE, M S.Y
REMOVI NG BUI LDI NGS, PARCEL LS
9
REMOVI NG BUI LDI NGS, PARCEL LS
27
ABANDONI NG VEELLS EACH
SI TE CLEARANCE, PARCEL LS
4
SI TE CLEARANCE, PARCEL LS

2
SI TE CLEARANCE, PARCEL LS

9
SI TE CLEARANCE, PARCEL LS

27

ESTI MATED
QUANTI TY

16095.

111.
3060.
. 000
112.
1570.
. 000

. 000

. 000

000
000
000

000
000

. 000

. 000
. 000

. 000

. 000

. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

. 000
. 000
. 500
. 000
. 650
. 000
. 000
. 500
. 000
. 000

. 000
. 000

. 000

. 000

. 000

LETTI NG DATE: 11/12/02

LOCATI ON 70/ W NNEBAGO COUNTY

USH 41 - CTH G STH 116 - CTH G
STH 110
W NNEBAGO COUNTY

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
8360. 00 150. 000 8250. 00 154. 000 8470. 00
840. 00 6. 950 778. 40 6. 950 778. 40
7752.00 150. 000 7650. 00 154. 000 7854. 00
840. 00 6. 950 778. 40 6. 950 778. 40
4000. 00 150. 000 4800. 00 200. 000 6400. 00
500. 00 500. 000 500. 00 750. 000 750. 00
500. 00 500. 000 500. 00 750. 000 750. 00
1250. 00 500. 000 500. 00 1000. 000 1000. 00
40237. 50 1. 600 25752. 00 2. 350 37823. 25
1110. 00 1. 500 166. 50 2. 350 260. 85
1989. 00 0.500 1530. 00 0.500 1530. 00
3750. 00 1500. 000 4500. 00 2000. 000 6000. 00
1344.00 12. 000 1344. 00 12. 000 1344.00
5495. 00 3. 500 5495. 00 3. 500 5495. 00
3000. 00 11000. 000 11000. 00 7000. 000 7000. 00
1500. 00 4000. 000 4000. 00 3000. 000 3000. 00
2250. 00 1500. 000 4500. 00 1500. 000 4500. 00
2000. 00 1000. 000 1000. 00 1000. 000 1000. 00
500. 00 500. 000 500. 00 1000. 000 1000. 00
250. 00 2000. 000 2000. 00 1000. 000 1000. 00
500. 00 500. 000 500. 00 1000. 000 1000. 00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112016

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:

44

LETTI NG DATE: 11/12/02

20611

20801
20811
21001
21301
21401
30404
30420
30426
30706
40204
40301
40501
40721
40724
40728
41105
41507
41508
41510
41620
41621
50201
50265
50308
50504
50511
50626
50640

50641

51121

| TEM DESCRI PTI ON UNI'T
COMMON EXCAVATI ON CY
ROCK EXCAVATI ON CY
MARSH EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 70- 221
EXCAVATI ON FOR STRUCTURES, BRI LS
B- 70- 222
BORROW EXCAVATI ON CY
SELECTED BORROW EXCAVATI ON CY
STRUCTURE BACKFI LL CY
FI NI SHI NG ROADVWAY LS
OBLI TERATI NG OLD ROAD STA
CRUSHED AGGREGATE BASE COURSE TON
CABC, OPEN GRADED, NUMBER 2 TON
BREAKER RUN STONE TON
CONCRETE BASE COURSE, 6-INCH S.Y

ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE

ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
ASPHALTI C SURF, DRI VEWAYS & FI
CONCRETE PAVEMENT, 7-1NCH
CONCRETE PAVEMENT, 8-1NCH
CONCRETE PAVEMENT, 10-1 NCH
CONCRETE SURFACE DRAI NS
CONCRETE PAVEMENT APPROACH SLA
CONCRETE MASONRY, BRI DGES
PROTECTI VE SURFACE TREATMENT
PRESTRESSED G RDER, | TYPE, 54
HI GH STRENGTH BAR STEEL REI NF.
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
STEEL DI APHRAGVS, STRUCTURE

B- 70- 221

STEEL DI APHRAGVS, STRUCTURE

B- 70- 222

STL PILING DELIV & DRI VEN, HP

TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
TON
DOL
TON

wOoOnNOnnn
B e N N e S N

L
LB
LB

EACH
EACH

EACH

L

F

Bl DDER NO 1 Bl DDER NO 2

ESTI VATED UNI T UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRICE AMOUNT
353741. 000 2.100  742856. 10 2.080 735781. 28
607. 000 20. 000 12140. 00 8. 000 4856. 00
1293. 000 3. 000 3879. 00 2.000 2586. 00
1. 000 2000. 000 2000. 00 2000. 000 2000. 00
1. 000 2000. 000 2000. 00 2000. 000 2000. 00
88967. 000 3.150 280246. 05 2.290 203734. 43
999. 000 9. 500 9490. 50 4.000 3996. 00
1000. 000 15. 000 15000. 00 15. 000 15000. 00
1. 000 5000. 000 5000. 00 3840. 000 3840. 00
5. 000 200. 000 1000. 00 250. 000 1250. 00
221100. 000 5.950 1315545.00 5.950 1315545.00
26107. 000 6.610  172567.27 7.100 185359. 70
16645. 000 5. 750 95708. 75 5. 750 95708. 75
1365. 000 19. 390 26467. 35 30. 000 40950. 00
2900. 000 1. 500 4350. 00 1. 500 4350. 00
29051. 000 0. 420 12201. 42 0. 420 12201. 42
1746. 000 100.000  174600. 00 100. 000 174600. 00
16576. 000 23.800  394508. 80 23. 800 394508. 80
12475. 000 24.600 306885.00 24. 600 306885. 00
18600. 000 1. 000 18600. 00 1. 000 18600. 00
225. 000 42.700 9607. 50 42.700 9607. 50
103. 000 24. 380 2511. 14 40. 000 4120. 00
14050. 000 17.580  246999. 00 14.190 199369. 50
78820. 000 16. 500 1300530. 00 17.260  1360433. 20
6. 600 350. 000 2310. 00 450. 000 2970. 00
234.000 80. 000 18720. 00 100. 000 23400. 00
1136. 000 255.000 289680. 00 255. 000 289680. 00
2400. 000 2.000 4800. 00 2.000 4800. 00
2088. 000 114.000  238032. 00 114. 000 238032. 00
13240. 000 0. 450 5958. 00 0. 450 5958. 00
178000. 000 0.500 89000. 00 0. 500 89000. 00
30. 000 70. 000 2100. 00 70. 000 2100. 00
16. 000 450. 000 7200. 00 450. 000 7200. 00
16. 000 450. 000 7200. 00 450. 000 7200. 00
1200. 000 17. 000 20400. 00 17. 000 20400. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
2.580 912651.78
8. 580 5208. 06
3. 580 4628. 94
2000. 000 2000. 00
2000. 000 2000. 00
3. 080 274018. 36
7.580 7572. 42
7.580 7580. 00
3500. 000 3500. 00
500. 000 2500. 00
5.950 1315545.00
6. 860 179094. 02
5. 750 95708. 75
24. 600 33579. 00
1. 500 4350. 00
0. 420 12201. 42
100. 000 174600. 00
23.800  394508. 80
24.600 306885.00
1. 000 18600. 00
42.700 9607. 50
30. 010 3091. 03
16. 000 224800. 00
17.630 1389596. 60
400. 000 2640. 00
82. 750 19363. 50
255. 000 289680. 00
2.000 4800. 00
114. 000 238032. 00
0. 450 5958. 00
0. 500 89000. 00
70. 000 2100. 00
450. 000 7200. 00
450. 000 7200. 00
17. 000 20400. 00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112016

| TEM
NUMBER

61121
61122
61123

| TEM DESCRI PTI ON
PI LE PO NTS
RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PIPE, CLASS 111, 18-IN
CULVERT PIPE, CLASS 111, 24-IN
CULVERT PIPE, CLASS 111, 30-IN
CULVERT PIPE, CLASS 111, 42-IN

APRON ENDWALLS
APRON ENDWALLS
APRON ENDWALLS
APRON ENDVWALLS

STL APRN
STL APRN

pREEEQE

111, 18-1NCH
111, 24-1NCH
111, 36-1NCH
111, 48-1NCH
111, 66-1NCH
'V, 18-1NCH

APRON ENDWALLS
APRON ENDWALLS

RCCP, APRON ENDWALLS
RCCP, APRON ENDWALLS
RCCP, APRON ENDWALLS
RCCP, APRON ENDWALLS
RCCP HORZ ELLIP, CL HE-111, 24

RCCP HORZ ELLI P, ENDWALLS, 24X
METAL ENDWALLS, ALUM CLVT

FOR CULVERT PI P
FOR CULVERT PI P
FOR CULVERT PI P
FOR CULVERT PI P
ENDW. FR CLVT PIPE, S
ENDW. FR CLVT PIPE, S

12-1 NCH
18-1 NCH
24-1 NCH
36- | NCH
48-1 NCH
66- | NCH

CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 36-1
CONCRETE CURB AND GUTTER, 36-1
SLOPE PAVI NG, CONCRETE

Rl PRAP

MEDI UM RANDOM RI PRAP

REI NF CONC PI PE, CLASS 111
MANHCOLES

TYPE 1

I NLETS, TYPE 1
I NLETS, TYPE 3
I NLETS, TYPE 8

Pl PE

SS

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
48. 000 65. 000
44.000 30. 000
1056. 000 17.000
152. 000 23. 000
71.000 29. 000
90. 000 44. 000
16. 000 85. 000
3. 000 110. 000
2.000 170. 000
2. 000 410. 000
22.000 275. 000
1. 000 400. 000
1061. 000 23. 000
399. 000 29.500
182. 000 47.000
408. 000 70. 000
365. 000 131. 000
499. 000 24.000
8. 000 350. 000
20. 000 410. 000
7.000 490. 000
4.000 790. 000
4.000 1075. 000
2. 000 2400. 000
180. 000 48. 500
4.000 750. 000
1. 000 75. 000
1380. 000 6. 530
4190. 000 6. 530
359. 000 9.190
2373. 000 9. 190
740. 000 18. 000
14. 000 40. 000
118. 000 37.000
788. 000 23. 000
3. 000 1200. 000
2. 000 750. 000
16. 000 720. 000
13. 000 900. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT
BI D PRI CE

129. 500
27.000
268. 500
287.500
412. 750
732. 750
1017. 750
1857. 500
52. 250
900. 000
72.500
6. 530

6. 530
9.190

9. 190
35. 000
90. 000
60. 000
23.750
1075. 000
700. 000
635. 000
950. 000

PAGE:
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LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNI'T
Bl D PRI CE

. 000
. 000
. 000
. 000
. 000
. 790
. 140
. 520
. 520
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112016

| TEM
NUMBER

| TEM DESCRI PTI ON

MANHCLE COVERS, TYPE J

I NLET COVERS, TYPE M5

I NLET COVERS, TYPE HM &J
I NLET COVERS, TYPE V

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,
Pl PE UNDERDRAI N, UNPERFORATED,

DRAI'N Tl LE EXPLORATI ON

REI NF CONC ENDWALLS FOR UNDERD
STEEL THRI E BEAM STRUCTURE APP

STEEL PLATE BEAM GUARD

CLASS

MARKER POSTS FOR RI GHT- OF- WAY

ANCHOR ASSEMB FCOR STEEL

STL PLT BM GRD, ENRGY ABSCRB T

WOVEN W RE FENCE

PLATE

MAI NTENANCE AND REPAI R OF HAUL

MOBI LI ZATI ON

CONCRETE MEDI AN SLOPED NCSE

ASPHALTI C SHOULDER RUMBL
ASPHALTI C FLUMES

DUST CONTROL SURFACE TREATMENT

WATER

SALVAGED TOPSO L
MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE
CLEANI NG SEDI MENT BASI NS
EROSI ON MAT, DELI VERED,
ERCSI ON MAT, | NSTALLED,
EROCSI ON MAT, DELI VERED,
ERCSI ON MAT, | NSTALLED,
EROSI ON MAT, DELI VERED,
ERCSI ON MAT, | NSTALLED,
SO L STABI LI ZER, TYPE B
I NLET PROTECTI ON, TYPE A

E STRI

CLASS
CLASS
CLASS
CLASS
CLASS
CLASS

I NLET PROTECTION, TYPE C

TEMPORARY DI TCH CHECKS, DELI VE

TEMPORARY DI TCH CHECKS

| NSTAL

CONTRACT AND ESTI MATE ENG NEER

UNI'T

L. F.

AN L I
T‘QEESET‘T‘QT”FTT

unro
<<Tm

>§DU)W§0U7W§7F'TT_'4U7§
E:

B<<<xx<<<xmmmZx

‘EQ
22

r
mm

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
3. 000 200. 000
14. 000 295. 000
18. 000 300. 000
2. 000 300. 000
37444. 000 0.920
3234. 000 6. 850
100. 000 16. 500
2560. 000 4. 000
145. 000 89. 000
132. 600 33. 000
700. 000 9. 600
136. 000 42. 000
8. 000 80. 000
4.000 1850. 000
28285. 000 2. 200
1. 000 1000. 000
1. 000 52500. 000
102. 000 5. 850
46226. 000 0. 150
132. 000 32. 000
15000. 000 0. 250
3481. 000 15. 000
258443. 000 0. 350
135. 000 195. 000
8280. 000 0. 480
8280. 000 0. 680
870. 000 0. 100
99. 000 12. 000
2530. 000 0. 600
2530. 000 0. 700
6700. 000 0. 600
6700. 000 0. 600
2340. 000 1. 000
2340. 000 0. 600
1.500 485. 000
13. 000 65. 000
18. 000 45. 000
2725. 000 2. 500
2725. 000 3. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

16.

89.

31

9.

48.

75.
1900.
2.

1.
199750.
5.

0.

32.

0.

15.

0.

190.

. 900
. 900
. 080

cooococouwoo0o

500
000
000
000
250
000
000
850
130
000
050
000
350
000

000
500
500
680
680

. 730
. 730
1500.
100.
40.

. 000
. 000

000
000
000

199750.
596.
6009
4224.
750.
52215
90455
25650
7452.
7452.
69.
1485
1265.
1265.
4556.
4556.
1708.
1708.
2250
1300.
720.
8175
8175

PAGE:
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LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
300. 000 900. 00
230. 000 3220. 00
405. 000 7290. 00
410. 000 820. 00
0.920 34448. 48
6. 850 22152. 90
14. 000 1400. 00
2. 000 5120. 00
89. 000 12905. 00
33. 000 4375. 80
9. 600 6720. 00
42. 000 5712. 00
75. 000 600. 00
1850. 000 7400. 00
2. 200 62227. 00
100. 000 100. 00
158000. 000 158000. 00
3. 860 393.72
0. 150 6933. 90
32. 000 4224. 00
0. 250 3750. 00
5. 000 17405. 00
0. 550 142143. 65
195. 000 26325. 00
0. 500 4140. 00
0. 800 6624. 00
0. 050 43.50
6. 000 594. 00
0. 600 1518. 00
0. 700 1771.00
0. 600 4020. 00
0. 600 4020. 00
1. 000 2340. 00
0. 600 1404. 00
485. 000 727.50
65. 000 845. 00
45. 000 810. 00
2.500 6812. 50
3. 000 8175. 00



Date 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 47
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 11/12/02
PROPOSAL: 20021112016
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
62905 FERTILIZER, TYPE B CWI. 214.000 24.000 5136. 00 28.700 6141. 80 24.000 5136. 00
63003 SEEDI NG TEMPORARY LB. 3714. 000 2. 200 8170. 80 2.700 10027. 80 2. 200 8170. 80
63008 SEEDI NG M XTURE NO. 10 LB. 2407. 000 3. 550 8544. 85 4.000 9628. 00 3. 550 8544. 85
63010 SEEDI NG, M XTURE NO. 30 LB. 2745. 000 3. 650 10019. 25 4. 000 10980. 00 3. 650 10019. 25
63011 SEEDING M XTURE NO. 40 LB. 124. 000 5. 000 620. 00 4.000 496. 00 5. 000 620. 00
63013 SEEDING, M XTURE NO. 60 LB. 500. 000 10. 000 5000. 00 4. 000 2000. 00 10. 000 5000. 00
63301 DELI NEATOR POSTS EACH 138. 000 21. 500 2967. 00 16. 000 2208. 00 21. 500 2967. 00
63305 DELI NEATORS EACH 193. 000 3. 000 579. 00 3. 000 579. 00 3. 000 579. 00
63310 DELI NEATOR BRACKETS EACH 2.000 18. 000 36. 00 30. 000 60. 00 18. 000 36. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 44. 000 176. 00 50. 000 200. 00 44. 000 176. 00
63502 HI G+ STRENGTH STRUCT STEEL, SI LB. 3581. 000 1. 800 6445. 80 1. 660 5944. 46 1. 800 6445. 80
63601 CONCRETE MASONRY, SIGN SUPPCRT C.Y. 6. 400 850. 000 5440. 00 500. 000 3200. 00 850. 000 5440. 00
63605 BAR STEEL REI NFORCEMENT, SIGN LB. 392. 000 2.000 784.00 2.000 784.00 2.000 784.00
63701 SIGNS, TYPE I S. F. 703. 000 26. 000 18278. 00 18. 000 12654. 00 26. 000 18278. 00
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 6. 000 23. 000 138. 00 20. 000 120. 00 23. 000 138. 00
63827 REMOVING SI GNS, TYPE |1 EACH 5. 000 25. 000 125. 00 20. 000 100. 00 25. 000 125. 00
63828 REMOVING SIGNS, TYPE 111 EACH 6. 000 100. 000 600. 00 50. 000 300. 00 100. 000 600. 00
64220 FIELD OFFICE, TYPE C LS 1. 000 3500. 000 3500. 00 10000. 000 10000. 00 8000. 000 8000. 00
64301 TRAFFI C CONTRCOL LS 1. 000 6000. 000 6000. 00 6000. 000 6000. 00 6000. 000 6000. 00
64313 TRAFFI C CONTROL, DRUMS DAYS  15194. 000 0. 200 3038. 80 0. 200 3038. 80 0. 200 3038. 80
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 11960. 000 0. 450 5382. 00 0. 450 5382. 00 0. 450 5382. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS  22284. 000 0. 100 2228. 40 0. 100 2228.40 0. 100 2228. 40
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1134. 000 0. 100 113.40 0. 100 113.40 0. 100 113.40
64326 TRAFFI C CONTROL, SI GNS DAYS  12528. 000 0. 300 3758. 40 0. 300 3758. 40 0. 300 3758. 40
64327 TRAFFIC CONTROL, SIGNS, FIXED S. F. 108. 000 12. 000 1296. 00 12. 000 1296. 00 12. 000 1296. 00
64334 TRAFFI C CONTROL, DETOUR LS 1. 000 1500. 000 1500. 00 1500. 000 1500. 00 1500. 000 1500. 00
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS  68461. 000 0. 100 6846. 10 0. 100 6846. 10 0. 100 6846. 10
64503 GEOTEXTI LE FABRIC, TYPE DF S.Y. 16737. 000 0.980 16402. 26 0.980 16402. 26 0.980 16402. 26
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 453. 000 2. 200 996. 60 2. 000 906. 00 2. 200 996. 60
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 92069. 000 0. 270 24858. 63 0. 270 24858. 63 0. 270 24858. 63
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L. F. 4911. 000 0. 600 2946. 60 0. 600 2946. 60 0. 600 2946. 60
64626 PVMI MRKNG SAME DAY, 4-1NCH, L.F. 10655. 000 0. 400 4262. 00 0. 400 4262. 00 0. 400 4262. 00
64635 PAVEMENT MARKI NG, RAI SED MARKE EACH 369. 000 34. 800 12841. 20 34. 800 12841. 20 34. 800 12841. 20
64750 PAVEMENT MARKI NG, SYMBOLS, EPO EACH 4.000 75. 000 300. 00 75. 000 300. 00 75. 000 300. 00
64770 PVMI MRKNG, DI AGONAL, 12-1NCH, L.F. 1050. 000 1. 800 1890. 00 1. 800 1890. 00 1. 800 1890. 00
64786 PAVEMENT MARKI NG PARKING STAL L. F. 2650. 000 1. 500 3975. 00 1. 500 3975. 00 1. 500 3975. 00
64790 PAVEMENT MARKI NG, | SLAND NOSE, EACH 12. 000 45. 000 540. 00 45. 000 540. 00 45. 000 540. 00
64901 TEMPORARY PAVEMENT MARKING 4- L.F. 2400. 000 0. 160 384.00 0. 160 384. 00 0. 160 384.00
65040 CONSTRUCTI ON STAKI NG STORM SE EACH 45. 000 75. 000 3375. 00 58. 000 2610. 00 75. 000 3375. 00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112016

| TEM
NUMBER

90005

90005

90005

90005

90005

90005

90005

CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, CURB, &J
CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, | NI TI AL
NONMETALLI C CONDUI T, SCHEDULE
NONMVETALLI C CONDUI T, SCHEDULE
LOOP DETECTOR CONDUI T

PULL BOXES, STEEL, 12X24-1 NCH
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE CONTROL CABI NET BASES
ELECTRI CAL W RE, LIGHTING NGO
LOOP DETECTOR LEAD I N CABLE
LOOP DETECTOR W RE

POLES, TYPE 5

LUM NAI RES, UTILITY, 250 WATTS
LUM NAI RE ARMS, SI NGLE MEMBER,
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90005A, ERSO ON CONTROL, FILTE
DELI VERED

M SC

90005B, EROCSI ON CONTROL, FILTE
| NSTALLED

M SC

90005C, EROSI ON CONTROL, FILTE
MAI NTENANCE

M SC

90005D, TRACKI NG PAD

M SC

90005E, STONE OR ROCK DI TCH CH
M SC

90005F, CONCRETE BASES, TYPE 5
M SC

90005G, | NLETS, TYPE 3, SPEC A
M SC

90005H, SECTI ON CORNER MONUMEN
M SC

90005J, | NLETS, TYPE 8, SPEC A

CONTRACT AND ESTI MATE ENG NEER

EnmEGannnEaGn NNy

it
2

EACH

EACH

EACH

EACH

EACH

EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
42335. 000 0. 350
45775. 000 0. 230
6993. 000 0. 450
31935. 000 0. 850
45695. 000 0. 550
300. 000 3. 800
1836. 000 3. 950
460. 000 2. 850
8. 000 325. 000
31. 000 385. 000
1. 000 325. 000
2610. 000 0. 380
960. 000 0. 950
900. 000 0. 400
4.000 690. 000
8. 000 225. 000
8. 000 135. 000
323. 000 1.500
64. 000 3. 000
165. 000 2.500
165. 000 2.500
165. 000 0. 500
3. 000 3000. 000
46. 000 68. 000
4.000 495. 000
2. 000 650. 000
12. 000 250. 000
1. 000 800. 000

DI VI SI ON OF HI GHWAYS

82.

9000.

3128.

1980.

1300.

3000.

800.

50

00

00

00

00

00

00

Bl DDER NO 2

UNIT

325.
385.
325.
. 380
. 950
. 400
690.
225.
135.
. 500
. 000
. 000

100.

50.

495.

635.

150.

1000.

NWWooOoOoOo

BI D PRI CE

000

000
000
000

. 000

. 000

000

000

000

000

000

000

165.

300.

2300

1980.

1270.

1800.

1000.

00

00

00

00

00

00

00

PAGE
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Bl DDER NO 3
UNI'T
Bl D PRI CE

325.
385.
325.
. 380
. 950
. 400
690.
225.
135.
. 500
. 000
. 500

1500.

50.

495.

650.

250.

800.

NWWooOoOoOo

000

000
000
000

. 500

. 500

000

000

000

000

000

000

LETTI NG DATE: 11/12/02

82.

4500.

2300.

1980.

1300.

3000.

800.

50

00

00

00

00

00

00



Date 11/12/02

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021112016

| TEM
NUMBER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

49

LETTI NG DATE: 11/12/02

90033

90034

90034

90037

90365
90375
90402
90403
90404
90501
90502
90590
90616
90637
90712
90778

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT

M SC DAY 14. 000 250. 000 3500. 00
90008A, PORTABLE CHANGEABLE ME
M SC L. F. 28285. 000 0. 100 2828. 50
90030A, CONSTRUCTI ON STAKI NG
LAYCQUT
M SC L. F. 30. 000 9. 500 285. 00
90030B, PAVEMENT MARKI NG HI GH
PERFORVANCE CONTRAST MARKI NG T
M SC L. F. 8580. 000 0. 100 858. 00
90030D, CONSTRUCTI ON STAKI NG
SPECI AL
M SC S.Y. 6730. 000 1.750 11777.50
90033A, PULVERI ZED TOPSO L
M SC C Y. 127695.000 0. 100 12769. 50
90034A, QWP, SUBGRADE
M SC CY. 99. 000 6. 000 594. 00
90034B, SEDI MENT BASI N EXCAVAT
M SC STA 85. 800 46. 000 3946. 80
90037A, PREPARATI ON OF FOUNDAT
CRUSHED AGGREGATE BASE COURSE
QWP, BASE COURSES TON  263852. 000 0. 180 47493. 36
QWP, NUCLEAR DENSI TY FOR ASPHA TON 29051. 000 0.500 14525. 50
QW, RURAL CONCRETE PAVEMENT DAY 15. 000 1550. 000 23250. 00
QWP, PROFI LE I NDEX I NCENTI VE, DCL 78820. 000 1. 000 78820. 00
QWP, PVMI' STRENGTH I NCENTI VE, DCL 78820. 000 1. 000 78820. 00
QW READY M XED CONC MASONRY F C.Y. 1136. 000 12. 000 13632. 00
QWP, BRDG STRGTH | NCENTI VE CON DCL 11360. 000 1. 000 11360. 00
Pl PE GRATES EACH 2. 000 350. 000 700. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 55. 000 26. 000 1430. 00
SAFETY FENCE L. F. 750. 000 2.500 1875. 00
TRAFFI C CONTROL, COVERI NG SI GN EACH 9. 000 25. 000 225.00
PAVEMENT MARKI NG, OQUTFALL MARK EACH 145. 000 10. 500 1522. 50

PROPCSAL TOTAL. ...... 7351268. 79

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
250. 000 3500. 00
0. 200 5657. 00
9. 500 285. 00
0. 250 2145. 00
1.500 10095. 00
0. 090 11492. 55
10. 000 990. 00
46. 000 3946. 80
0.180 47493. 36
0.500 14525. 50
1650. 000 24750. 00
1. 000 78820. 00
1. 000 78820. 00
11. 000 12496. 00
1. 000 11360. 00
525. 000 1050. 00
48. 000 2640. 00
3. 000 2250. 00
25. 000 225.00
10. 500 1522. 50
7457613. 23

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
250. 000 3500. 00
0. 100 2828. 50
9. 500 285. 00
0. 100 858. 00
1.500 10095. 00
0. 090 11492. 55
6. 000 594. 00
46. 000 3946. 80
0.180 47493. 36
0.500 14525. 50
1100. 000 16500. 00
1. 000 78820. 00
1. 000 78820. 00
11. 000 12496. 00
1. 000 11360. 00
750. 000 1500. 00
26. 000 1430. 00
2.500 1875. 00
25. 000 225.00
10. 500 1522. 50
7715812. 22



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112017

STATE PROJECT(S): 6713-00- 70

TYPE OF WORK:

LUNDA CONSTRUCTI ON COVPANY

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG OLD STRUCTURE, STATIO LS
20+00
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS

B- 39- 065

STRUCTURE BACKFI LL CY.
FI NI SHI NG ROADVWAY LS
CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.

ASPHALTI C SURFACE TON
CONCRETE SURFACE DRAI NS CY.
CONCRETE MASONRY, BRI DGES CY.

PROTECTI VE SURFACE TREATMENT  S. Y.
Hl GH STRENGTH BAR STEEL REINF. LB.

COATED HI GH STR BAR STL REINF, LB.

CIP CONC PILING DELIV & DRIVE L. F.
TUBULAR RAILING TYPE F, STRUC LS

B- 39- 065

RUBBERI ZED MEMBRANE WATERPROCF S.
HEAVY Rl PRAP C
STEEL THRI E BEAM STRUCTURE APP L
STEEL PLATE BEAM GUARD, CLASS L.
STL PLT BM GRD, ENRGY ABSCRB T EA

MOBI LI ZATI ON LS

ASPHALTI C FLUMES S.Y.
WATER MGAL
TOPSO L S.Y.
MULCHI NG S.Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

R NO 1:
R NO 2: RUZIC CONSTRUCTION CO., INC
R NO 3 EDWARD KRAEMER & SONS, | NC.

ESTI MATED
QUANTI TY

350.

140.
. 000
740.
. 000
215.
. 000
165.
160.
4180.
17850.
300.

. 000

16.
140.
. 000
38.
. 000
. 000
20.
. 500
1000.
1250.

000
000
000
000
000
000

000
000

000

000

000

000

000
000

Bl DDER NO 1

UNI'T

Bl D PRI CE

. 000
. 000
. 130
. 200
. 950
. 000
. 000
. 300
. 500
. 600
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 940
. 120

LOCATI ON 39/ MVARQUETTE
NEENAH CREEK CROSSI NG

CTH P

COUNTY

MARQUETTE COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
1060. 00 265. 000 1060. 00
1060. 00 265. 000 1060. 00
10200. 00 7000. 000 7000. 00
2100. 00 6. 000 2100. 00
8800. 00 4800. 000 4800. 00
1680. 00 13. 640 1909. 60
970. 00 970. 000 970. 00
7496. 20 10. 130 7496. 20
105. 00 4.200 105. 00
11169. 25 51. 950 11169. 25
2400. 00 600. 000 2400. 00
47025. 00 345. 750 57048. 75
208. 00 2.070 331. 20
2090. 00 0. 470 1964. 60
10710. 00 0. 550 9817. 50
5100. 00 19. 630 5889. 00
5100. 00 7600. 000 7600. 00
240. 00 34. 460 551. 36
4900. 00 44.790 6270. 60
1020. 00 30. 000 1020. 00
380. 00 10. 000 380. 00
1800. 00 1800. 000 1800. 00
7700. 00 9800. 000 9800. 00
580. 00 29. 000 580. 00
99. 00 22.000 99. 00
1940. 00 1. 940 1940. 00
150. 00 0.120 150. 00

PAGE:
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LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNI'T
Bl D PRI CE

. 640
. 000
. 130
. 200
. 950
. 000
. 000
. 350
. 580
. 630
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 940
. 120



Date 11/12/02

CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112017

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

51

LETTI NG DATE: 11/12/02

M SC

90030A CONCRETE CURB AND GUTTE
36-1 NCH, TYPE D, 4-1NCH MOUNTA

SI LT FENCE, DELI VERED
SI LT FENCE
SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
DELI VERED, CLASS
I NSTALLED, CLASS
DELIV, CLASS III,
I NSTLD, CLASS I11

| NSTALLED

ERCSI ON MAT,
ERCSI ON MAT,
ERCSI ON MAT,
ERCSI ON MAT,
TURBI DI TY BARRI ERS

TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS
FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY
SEEDI NG, M XTURE NO. 20
EROSI ON CONTROL SOD, SANDY SO
WOOD POSTS, 4X4-1NCH X 10-FT.
SIGNS, TYPE I,
REMOVI NG SI GNS, TYPE 11

REMOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE B

TRAFFI C CONTROL

GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG 4-1 NCH, PAIN
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG,
B- 39- 065
CONSTRUCTI ON STAKI NG
SAW NG EXI STI NG PAVEMENT

REFLECTI VE

e
T:“T<f:<:<7<§§§fﬂj1ﬁ

rCroeunnn

2

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE

580. 000 1. 000
580. 000 1. 000
1160. 000 0. 010
2. 000 1. 000
2.000 1. 000
200. 000 0.620
200. 000 0.620
40. 000 6.170
40. 000 6.170
160. 000 17. 000
30. 000 5. 470
30. 000 5.470
2.000 70. 000
20. 000 3.510
45. 000 3.910
8. 000 30. 000
4.000 49. 420
12. 000 18. 890
4.000 31. 260
4.000 31. 260

1. 000 600. 000

1. 000 1200. 000
210. 000 2. 250
1600. 000 0.590
350. 000 2.500
350. 000 2.500
360. 000 2. 500
1. 000 700. 000
350. 000 2.500
56. 000 5. 000
360. 000 17.000

PROPOSAL TOTAL

2720.
164.
164.
140.

175.
240.
197.
226.
125.
125.
600.
1200.
472.
944.
875.
875.
900.
700.

875.

280.
6120.

156189.

00

94

=

wWkE AW ~
POOOWWOUUNOIOIOORrRFORE

[e]
o w
[oN

~NOoTN

SNMNMNON

000
470
470
000

. 510
. 910
. 000
. 420
. 890
. 260
. 260
. 000
1200.
. 510
. 660

000

500

. 500
. 500
. 000

. 500
. 000
. 000

2720
164.
164.
140.

175.
240.
197.
226.
125.
125.
800.
1200.
527.
1056
875.
875.
900.
700.

875.

280.
6120

165786.

15

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1. 000 580. 00
1. 000 580. 00
0. 010 11. 60
1. 000 2.00
1. 000 2.00
0.620 124. 00
0.620 124.00
6.170 246. 80
6.170 246. 80
17. 000 2720. 00
5. 470 164. 10
5.470 164. 10
70. 000 140. 00
3.510 70. 20
3.910 175.95
30. 000 240. 00
50. 000 200. 00
18. 890 226. 68
31. 260 125. 04
31. 260 125.04
250. 000 250. 00
1200. 000 1200. 00
2.500 525.00
0. 500 800. 00
2.500 875.00
2.500 875. 00
2.500 900. 00
700. 000 700. 00
2.500 875.00
5. 000 280. 00
17. 000 6120. 00
168488. 26



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20021112018

20373
20401
20411
20412
20417
20423
20470
20471
20472
20473
20474

20483
20484

20485

20486

CONTRACT AND ESTI MATE ENG NEER

STATE PROJECT(S): 1023-09- 71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON

HOFFMAN CONSTRUCTI ON COVPANY

R NO 1:
R NO 2: ZENITH TECH., INC
R NO 3

LUNDA CONSTRUCTI ON COVPANY

| TEM DESCRI PTI ON UNI T
CLEARI NG STA.
GRUBBI NG STA.
REMOVI NG SVALL PI PE CULVERTS EACH
REMOVI NG OLD STRUCTURE, STATIO LS
3050+86
REMOVI NG OLD STRUCTURE, STATIO LS
3051" A" +00
REMOVI NG OLD STRUCTURE, STATIO LS
20+00
REMOVI NG PAVEMENT S.Y
REMOVI NG GUARDRAI L L. F.
REMOVI NG FENCE L. F.
REMOVI NG SEPTI C TANKS EACH
REMOVI NG CONCRETE SLOPE PAVI NG S. Y
REMOVI NG BUI LDI NGS, PARCEL LS
5
REMOVI NG BUI LDI NGS, PARCEL LS
8
REMOVI NG BUI LDI NGS, PARCEL LS
16
REMOVI NG BUI LDI NGS, PARCEL LS
11
REMOVI NG BUI LDI NGS, PARCEL LS
12
ABANDONI NG VEELLS EACH
SI TE CLEARANCE, PARCEL LS
5
SI TE CLEARANCE, PARCEL LS
16
SI TE CLEARANCE, PARCEL LS

11

ESTI MATED
QUANTI TY

18720.
2128.
6500.

. 000

360.

. 000

. 000

. 000

000
000
000

000

. 000

. 000

. 000

. 000

. 000
. 000

. 000

. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

oOr o

5000

3000

2000

3000

1200.
500.

500.

500.

. 000

. 000

. 050
. 000
. 500
1200.
. 000
2000

000

000

000

000

000

000

000
000

000

000

LOCATI ON 41/ MONRCE

COUNTY

PAGE

52

LETTI NG DATE: 11/12/02

I NDUSTRI AL AVE | NTER, TOVAH

I 94

MONRCE COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT
21014.00 266. 000 21014. 00
21014. 00 266. 000 21014. 00
1064. 00 266. 000 1064. 00
48000. 00 35000. 000 35000. 00
48000. 00 35000. 000 35000. 00
42000. 00 35000. 000 35000. 00
936. 00 0. 050 936. 00
2128. 00 1. 000 2128. 00
3250. 00 0.520 3380. 00
6000. 00 1200. 000 6000. 00
1800. 00 3. 000 1080. 00
2000. 00 2000. 000 2000. 00
5000. 00 5000. 000 5000. 00
3000. 00 3000. 000 3000. 00
2000. 00 2000. 000 2000. 00
3000. 00 3000. 000 3000. 00
6000. 00 1200. 000 6000. 00
500. 00 500. 000 500. 00
500. 00 500. 000 500. 00
500. 00 500. 000 500. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE

oOr o

5000

3000

2000

3000

1200.
500.

500.

500.

. 000

. 000

. 050
. 000
. 500
1200.
. 000
2000

000

000

000

000

000

000

000
000

000

000

42000.
936.
2128.
3250.
6000.
1800.
2000.
5000.
3000.
2000.
3000.

6000.
500.

500.

500.

00

00

00

00
00

00

00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112018

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:
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LETTI NG DATE: 11/12/02

20613

20614

20801
21001
21301
30404
40204
40301
40501
40722
40724
40728
41106
41509
41620
41621
41653
50201
50232

50233

50250
50251
50252
50265

SI TE CLEARANCE, PARCEL

12

SI TE CLEARANCE, PARCEL

8

COMMON EXCAVATI ON

EXCAVATI ON FOR STRUCTURES, BRI
B-41-57

EXCAVATI ON FOR STRUCTURES, BRI
B-41-58

EXCAVATI ON FOR STRUCTURES, BRI
B-41- 244

EXCAVATI ON FOR STRUCTURES, BRI
B-41- 246

EXCAVATI ON FOR STRUCTURES, BRI
B- 41- 245

BORROW EXCAVATI ON

STRUCTURE BACKFI LL

FI NI SH NG ROADWAY

CRUSHED AGCGREGATE BASE COURSE

LS

CY.
LS

LS
LS
LS
LS
CY.
CY.

LS
TON

ASPHALTI C MATERI AL FOR TACK CO GAL.

QWP, ASPHALTI C M XTURE

TON

ASPHALTI C MATERI AL FOR PLANT M TON

ASPHALTI C CONCRETE PAVEMENT, T
ASPHALTI C CONCRETE PAVEMENT, T
DENSI TY | NCENTI VE, ASPHALTIC C
ASPHALTI C SURFACE, TEMPORARY
CONCRETE PAVEMENT, 9-1NCH
CONCRETE SURFACE DRAI NS
CONCRETE PAVEMENT APPROACH SLA
PAVEMENT TI ES

CONCRETE MASONRY, BRI DGES
EXPANS|I ON DEVI CE, STRUCTURE
B-41-57

EXPANS|I ON DEVI CE, STRUCTURE
B-41-58

CONC MASONRY ANCHCORS, TYPE L
CONC MASONRY ANCHCORS, TYPE L
CONC MASONRY ANCHCORS, TYPE L
PROTECTI VE SURFACE TREATMENT

TON
TON
DCL
ON

nond

g .

¢
Y.
¢

(@)

S

-

LS

EACH
EACH
EACH
S.Y.

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1. 000 500. 000
1. 000 1000. 000
54940. 000 2.900
1. 000 1500. 000
1. 000 9500. 000
1. 000 6500. 000
1. 000 9000. 000
1. 000 6000. 000
319110. 000 2.900
1198. 000 7.000
1. 000 1000. 000
31720. 000 9. 930
300. 000 2.500
5195. 000 1. 400
300. 000 200. 000
4180. 000 38.720
1015. 000 42. 820
1068. 000 1. 000
1035. 000 45.710
23870. 000 23.810
6. 000 400. 000
692. 000 82.710
843. 000 5. 500
2471. 000 320. 000
1. 000 4000. 000
1. 000 6000. 000
556. 000 15. 000
56. 000 16. 000
22.000 17. 000
5285. 000 1. 300

1000.

159326.
1500.

9500.

6500.

9000.

6000.

9254109.
8386.
1000.

314979.

750.
7273.
60000.
161849.
43462.
1068.
473009.

568344.
2400.

57235.
4636.

790720.

4000.

6000.

8340.
896.
374.

6870.

00
00

00

00

00

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
500. 000 500. 00
1000. 000 1000. 00
2.900 159326. 00
1500. 000 1500. 00
1500. 000 1500. 00
5000. 000 5000. 00
1500. 000 1500. 00
1500. 000 1500. 00
2. 900 925419. 00
8. 340 9991. 32
1000. 000 1000. 00
9. 930 314979. 60
2.500 750. 00
1. 400 7273. 00
200. 000 60000. 00
38.720 161849. 60
42.820 43462. 30
1. 000 1068. 00
45. 710 47309. 85
23.810 568344. 70
400. 000 2400. 00
82.710 57235. 32
5. 500 4636. 50
340. 000 840140. 00
5000. 000 5000. 00
10000. 000 10000. 00
12. 000 6672. 00
14. 000 784. 00
18. 000 396. 00
1.750 9248. 75

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
500. 000 500. 00
1000. 000 1000. 00
2.900 159326. 00
1500. 000 1500. 00
9500. 000 9500. 00
6500. 000 6500. 00
9000. 000 9000. 00
6000. 000 6000. 00
2.900 925419.00
7.000 8386. 00
1000. 000 1000. 00
9.930 314979.60
2.500 750. 00
1. 400 7273.00
200. 000 60000. 00
38.720 161849. 60
42.820 43462. 30
1. 000 1068. 00
45. 710 47309. 85
23.810 568344.70
400. 000 2400. 00
82.710 57235. 32
5. 500 4636. 50
320. 000 790720. 00
4000. 000 4000. 00
6000. 000 6000. 00
15. 000 8340. 00
16. 000 896. 00
17.000 374.00
1. 300 6870. 50



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112018

| TEM
NUMBER

50642

50643

50915
51032
51121
51122
51205
51206
51340

51407
51605
52001
52003
52005
52059
52061
52063
52105
52141
52147
52149
52167
52202
52207
52210

PRESTRESSED G RDER, | TYPE, 28
PRESTRESSED G RDER, | TYPE, 36
PRESTRESSED G RDER, | TYPE, 54
HI GH STRENGTH BAR STEEL REIl NF.
COATED HI GH STR BAR STL REI NF,
NON- LAM NATED ELASTOMERI C BEAR
LAM NATED ELASTOVERI C BEARI NG

STEEL DI APHRAGVS
B-41- 244

STEEL DI APHRAGVS
B- 41- 245

STEEL DI APHRAGVS
B-41-57

STEEL DI APHRAGVS
B-41-58

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

CONCRETE SURFACE REPAI R

CI P CONC PILING DELIV & DRI VE
STL PILING DELIV & DRI VEN, HP
STL PILING DELIV & DRI VEN, HP
PERVANENT STEEL SHEET PI LI NG
PERVANENT STEEL SHEET PI LI NG
TUBULAR RAILING TYPE F, STRUC

B-41- 246

FLOOR DRAINS, TYPE H

RUBBERI ZED MEMBRANE WATERPROOF
CULVERT PI PE, CLASS 111

CULVERT PI PE, CLASS 111

CULVERT PI PE, CLASS 111

APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
CORRUGATED STEEL CULVERT PI PE,
CORRUGATED STEEL PI PE ARCH, 49
STL APRON ENDW. FCR CLVRT PI PE
STL APRON ENDW. FCR CLVRT PI PE
STL APRON ENDW. FCR PI PE ARCH

CL I'I'l, 15-1NCH
CL I'Il, 30-1NCH
CL IIl, 42-1NCH

12-1N
18-IN
24-1N

CONTRACT AND ESTI MATE ENG NEER

LB.

EACH
EACH
EACH

EACH

2
2

2
2

rChhnrrro
mmmmmm

QEET T REEL L OF 5

TIMTQQEOMTOQOMTT X0

rrr

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
561. 000 80. 000
615. 000 85. 000
1814. 000 120. 000
31695. 000 0. 450
388125. 000 0. 480
52. 000 50. 000
8. 000 500. 000
28. 000 350. 000
9. 000 250. 000
18. 000 300. 000
30. 000 300. 000
36. 000 85. 000
910. 000 22.000
3565. 000 12. 000
1995. 000 14. 000
221. 000 15. 000
221. 000 2.000
1. 000 13000. 000
2. 000 1200. 000
120. 000 16. 000
204. 000 17. 000
104. 000 20. 000
108. 000 23. 000
4.000 77.000
4.000 105. 000
4.000 137. 000
164. 000 20. 000
46. 000 46. 000
3. 000 77.000
2. 000 105. 000
2.000 366. 000
30. 000 35. 000
254. 000 47.000
96. 000 75. 000

DI VI SI ON OF HI GHWAYS

14262.
186300.
2600.
4000.
9800.

2250.
5400.
9000.

3060.
20020.
42780.
27930.

3315.

442.
13000.

2400.
1920.
3468.
2080.
2484.
308.
420.
548.
3280.
2116.
231.
210.
732.
1050.
11938.
7200.

Bl DDER NO 2

UNIT
BI D PRI CE

325.
225,
225,

225.

000

000

. 000
. 000
. 000
. 000
. 500
. 000
. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

14262.
201825
2600

920.
9100

2025
4050
6750

1440
29120
53475
41895

2320

2652.
15000

3000
1800.
3468
2080
2484.
308.
420.
548.
3280
2116.
231.
210.
732.
1050.
11938
7200

PAGE:
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LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
80. 000 44880. 00
85. 000 52275. 00
120.000 217680. 00
0. 450 14262. 75
0.480  186300. 00
50. 000 2600. 00
500. 000 4000. 00
350. 000 9800. 00
250. 000 2250. 00
300. 000 5400. 00
300. 000 9000. 00
85. 000 3060. 00
22.000 20020. 00
12. 000 42780. 00
14. 000 27930. 00
15. 000 3315. 00
2.000 442. 00
13000. 000 13000. 00
1200. 000 2400. 00
16. 000 1920. 00
17. 000 3468. 00
20. 000 2080. 00
23. 000 2484. 00
77.000 308. 00
105. 000 420. 00
137. 000 548. 00
20. 000 3280. 00
46. 000 2116. 00
77.000 231.00
105. 000 210. 00
366. 000 732.00
35. 000 1050. 00
47.000 11938. 00
75. 000 7200. 00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112018

| TEM
NUMBER

| TEM DESCRI PTI ON

CONTRACT AND ESTI MATE ENG NEER

UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:
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LETTI NG DATE: 11/12/02

RCCP, CL IIl, 72-1NCH
, APRON ENDWALLS, 15-1NCH
RCCP, APRON ENDWALLS, 30-1 NCH
, APRON ENDWALLS, 42-1NCH
, APRON ENDWALLS, 72-1NCH
RCCP HORZ ELLIP, CL HE-111, 14
RCCP HORZ ELLI P, ENDWALLS, 14X
SALV APRON ENDWALLS FOR CLVT P
CONCRETE CURB, TYPE G
CONCRETE CURB AND GUTTER, 30-1
CONCRETE CURB AND GUTTER, 36-1
CONCRETE CURB AND GUTTER, 36-1
CONCRETE SI DEVALK, 4-1NCH
TEMP PRECAST CONC BARR, CONTR
TEMP PRECAST CONC BARR, CONTR
SLOPE PAVI NG CRUSHED AGGREGAT
Rl PRAP
HEAVY Rl PRAP
REI NF CONC PIPE, CLASS 111, SS
I NLETS, TYPE 1
I NLETS, TYPE 3
I NLET COVERS, TYPE HM &I
I NLET COVERS, TYPE V
ADJUSTI NG MANHCOLE COVERS
Pl PE UNDERDRAI N, 6-1 NCH
Pl PE UNDERDRAI N, UNPERFORATED,
Pl PE UNDERDRAI N, UNPERFORATED,
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHORS FOR STL PLATE BEAM GUA
MARKER POSTS FOR RI GHT- OF- WAY
PORTABLE CRASH CUSHI ONS, DELIV
PORTABLE CRASH CUSHI ONS, | NSTA
TEMPORARY STEEL PLATE BEAM GUA
ANCHOR ASSEMB FOR STEEL PLATE
STL PLT BM GRD, ENRGY ABSCRB T
WOVEN W RE FENCE
MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

EACH

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
10. 000 181. 000
2.000 276. 000
4. 000 480. 000
2. 000 740. 000
1. 000 1867. 000
70. 000 34. 000
2.000 323. 000
1. 000 286. 000
2380. 000 7.670
980. 000 9. 060
377.000 10. 080
134. 000 10. 080
13820. 000 2.430
2820. 000 8. 000
3620. 000 3. 000
520. 000 16. 500
10. 000 41. 000
1425. 000 31. 000
46. 000 33. 000
3. 000 700. 000
4.000 700. 000
4.000 375. 000
3. 000 375. 000
1. 000 300. 000
342. 000 5. 000
120. 000 7.000
120. 000 17. 000
429. 000 29. 250
1762. 500 9. 250
2.000 450. 000
33. 000 45. 000
2.000 3000. 000
4.000 900. 000
425. 000 5. 750
16. 000 50. 000
16. 000 1625. 000
9600. 000 2.500
1. 000 100. 000
1.000 248120. 000

248120.

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
181. 000 1810. 00
276. 000 552. 00
480. 000 1920. 00
740. 000 1480. 00
1867. 000 1867. 00
34. 000 2380. 00
323. 000 646. 00
286. 000 286. 00
7.670 18254. 60
9. 060 8878. 80
10. 080 3800. 16
10. 080 1350. 72
2.430 33582. 60
7.000 19740. 00
2.000 7240. 00
16. 500 8580. 00
42.000 420. 00
33. 000 47025. 00
33. 000 1518. 00
700. 000 2100. 00
700. 000 2800. 00
375. 000 1500. 00
375. 000 1125. 00
300. 000 300. 00
5. 000 1710. 00
7.000 840. 00
17. 000 2040. 00
29. 250 12548. 25
9. 250 16303. 13
450. 000 900. 00
45. 000 1485. 00
3000. 000 6000. 00
900. 000 3600. 00
5. 750 2443.75
50. 000 800. 00
1625. 000 26000. 00
2.500 24000. 00
100. 000 100. 00

224294. 300 224294. 30

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
181. 000 1810. 00
276. 000 552. 00
480. 000 1920. 00
740. 000 1480. 00
1867. 000 1867. 00
34. 000 2380. 00
323. 000 646. 00
286. 000 286. 00
7.670 18254. 60
9. 060 8878. 80
10. 080 3800. 16
10. 080 1350. 72
2.430 33582. 60
8. 000 22560. 00
3. 000 10860. 00
16. 500 8580. 00
40. 000 400. 00
31. 000 44175. 00
33. 000 1518. 00
700. 000 2100. 00
700. 000 2800. 00
375. 000 1500. 00
375. 000 1125. 00
300. 000 300. 00
5. 000 1710. 00
7.000 840. 00
17. 000 2040. 00
29. 250 12548. 25
9. 250 16303. 13
450. 000 900. 00
45. 000 1485. 00
3000. 000 6000. 00
900. 000 3600. 00
5. 750 2443. 75
50. 000 800. 00
1625. 000 26000. 00
2.500 24000. 00
100. 000 100. 00
277120.000 277120.00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112018

| TEM
NUMBER

CONCRETE MEDI AN SLOPED NCSE
ASPHALTI C SHOULDER RUMBLE STRI
ASPHALTI C FLUMES

WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
EROCSI ON MAT, DELI VERED, CLASS
ERCSI ON MAT, | NSTALLED, CLASS
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS, | NSTAL
FERTI LI ZER, TYPE A

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

SEEDI NG, M XTURE NO. 30

SEEDI NG, BORROW PI T M XTURE
DELI NEATOR PCSTS

DELI NEATORS

TEMPORARY DEL| NEATORS

HI G+ STRENGTH STRUCT STEEL, SI
CONCRETE MASONRY, SI GN SUPPORT
BAR STEEL REI NFORCEMENT, S| GN
HI G4 STRNGTH BAR STL REINF, SI
SI GNS, TYPE

REMOVI NG SI GNS, TYPE |
REMOVI NG STRUCTURAL STEEL SI GN
SI GN BRI DGE, STRUCTURE
S-41-0008

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT

CONTRACT AND ESTI MATE ENG NEER

U’U)§§0F'M
<<E<mm
<< E:

gorrr
gmmm

rroo
mTmnm<<

rrrrr
w.ww.wg'

QEE
222

LB.
CY
LB.
LB.

EACH
EACH
LS

LS

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED
QUANTITY BID PRICE

120180.
288680.
20500.
20500.
20500.

6
4.
35210.
35210.
195.
195.
190.
7430.
2640.
440.
3400.

7

7
102.
8047.
32.
852.
1368.
2507.
13.
12.
1.

1.
860.
215.

54760.
4365.
8730.

10160.

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
500
000
000
000

000
000
000
000
000
000
000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1

UNI'T

N O

w
01O
PRUOPNOOWORWRUINNOOOOOOOOOONREA

N

[EnY

[EnY

800
650
100
350
000
100
000

. 700

000

. 700
. 700
. 000
. 000
. 000
. 000

. 000
. 000
. 000
. 250
. 750
. 050
. 100

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
4.320 293.76
1. 250 4000. 00
67.850 1899. 80
20. 000 600. 00
0. 500 60090. 00
0.090 25981. 20
0. 800 16400. 00
0.700 14350. 00
0. 010 205. 00
300. 000 1800. 00
50. 000 200. 00
0.500 17605. 00
0. 500 17605. 00
2.750 536. 25
2.750 536. 25
25. 000 4750. 00
1. 800 13374. 00
3. 650 9636. 00
4.100 1804. 00
3. 350 11390. 00
18. 000 126. 00
3. 100 21.70
12. 000 1224. 00
1.700 13679. 90
475. 000 15200. 00
1.700 1448. 40
1.700 2325. 60
14. 000 35105. 00
275. 000 3575. 00
250. 000 3000. 00
22500. 000 22500. 00
4019. 500 4019. 50
10. 000 8600. 00
25. 000 5375. 00
0. 250 13690. 00
0. 750 3273.75
0. 050 436. 50
0. 100 1016. 00

PAGE: 56

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
4.320 293.76
1. 250 4000. 00
67.850 1899. 80
20. 000 600. 00
0. 500 60090. 00
0.090 25981. 20
0. 800 16400. 00
0. 800 16400. 00
0. 010 205. 00
300. 000 1800. 00
50. 000 200. 00
0.500 17605. 00
0. 500 17605. 00
2.750 536. 25
2.750 536. 25
25. 000 4750. 00
1. 800 13374. 00
3. 650 9636. 00
4.100 1804. 00
3. 350 11390. 00
18. 000 126. 00
3. 100 21.70
12. 000 1224. 00
1.700 13679. 90
475. 000 15200. 00
1.700 1448. 40
1.700 2325. 60
14. 000 35105. 00
275. 000 3575. 00
250. 000 3000. 00
22500. 000 22500. 00
1800. 000 1800. 00
10. 000 8600. 00
25. 000 5375. 00
0. 250 13690. 00
0. 750 3273.75
0. 050 436. 50
0. 100 1016. 00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112018

| TEM
NUMBER

90005

90030

90365
90501

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

TRAFFI C CONTROL, SI GNS
TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4- 1 NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8- 1N
PAVEMENT MARKI NG, RAl SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PVMI MRKNG, STOP LI NE, 24-1 NCH
PAVEMENT MARKI NG, ARROAS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NOSE,
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PUMI MRKG, 4- 1 NCH, REMOVA
TEMP PVMI MRKNG, RAI SED MARKER
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A REMOVI NG STRUCTURE P- 41
M SC

90005A TEMPORARY LARGE STATI ON
M SC

90005B DELI NEATOR POSTS, FLEXI
M SC

90005C TEMPORARY STEEL PLATE B
ENERGY ABSORBI NG TERM NAL

M SC

90005D CONCRETE MASONRY ANCHOR
NO. 4 BARS

M SC

90005E PAVEMENT TERM NAL UNI TS
M SC

90030A TEMPORARY STEEL THRIE B
STRUCTURE APPROACH

QWP, BASE COURSES

QWP READY M XED CONC MASONRY F

S Y.

grroroo-Cm o
mmaImMmOamQemMmMOmm <

—rrrr
wn: -

it
2

it
2

EACH

EACH

EACH

TON
CY.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
24380. 000 0. 400
292. 000 30. 000
292. 000 17.000
282. 000 3. 000
32. 000 3. 000
2220. 000 2.000
22646. 000 0. 270
4570. 000 0. 750
50. 000 45. 000
4600. 000 0. 550
175. 000 5. 000
8. 000 140. 000
8. 000 140. 000
180. 000 3. 000
9. 000 100. 000
36150. 000 0. 200
4650. 000 0. 820
310. 000 6. 000
5700. 000 0. 600
96. 000 3. 500
1. 000 10500. 000
4.000 600. 000
131. 000 20. 000
9. 000 1000. 000
12. 000 17. 000
4.000 800. 000
132. 000 20. 000
31720. 000 0. 300
2471. 000 5. 000

DI VI SI ON OF HI GHWAYS

3200.

2640.

9516.
12355.

.00

.00

.00

00

00

00
00

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
0. 400 9752. 00
30. 000 8760. 00
17. 000 4964. 00
3. 000 846. 00
3. 000 96. 00
2. 000 4440. 00
0. 270 6114. 42
0. 750 3427. 50
45. 000 2250. 00
0. 550 2530. 00
5. 000 875. 00
140. 000 1120. 00
140. 000 1120. 00
3. 000 540. 00
100. 000 900. 00
0. 200 7230. 00
0. 820 3813. 00
6. 000 1860. 00
1. 000 5700. 00
3. 500 336. 00
15000. 000 15000. 00
600. 000 2400. 00
20. 000 2620. 00
1000. 000 9000. 00
12. 000 144.00
800. 000 3200. 00
20. 000 2640. 00
0. 300 9516. 00
10. 000 24710. 00

PAGE: 57

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 400 9752. 00
30. 000 8760. 00
17.000 4964. 00
3. 000 846. 00
3. 000 96. 00
2. 000 4440. 00
0. 270 6114. 42
0. 750 3427. 50
45. 000 2250. 00
0. 550 2530. 00
5. 000 875.00
140. 000 1120. 00
140. 000 1120. 00
3. 000 540. 00
100. 000 900. 00
0. 200 7230. 00
0. 820 3813. 00
6. 000 1860. 00
0. 600 3420. 00
3. 500 336. 00
10500. 000 10500. 00
600. 000 2400. 00
20. 000 2620. 00
1000. 000 9000. 00
17. 000 204.00
800. 000 3200. 00
20. 000 2640. 00
0. 300 9516. 00

5. 000 12355. 00



Date 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021112018

| TEM
NUMBER

PAGE: 58

LETTI NG DATE: 11/12/02

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
ESTI MATED UNI'T UNIT UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
QWP, BRDG STRGTH | NCENTI VE CON DCL 24710. 000 1. 000 24710. 00 1. 000 24710. 00 1. 000 24710. 00
CONCRETE COLLAR EACH 4. 000 600. 000 2400. 00 600. 000 2400. 00 600. 000 2400. 00
MARKER POSTS, FLEXI BLE, FOR CU EACH 14. 000 20. 000 280. 00 20. 000 280. 00 30. 000 420. 00
SAFETY FENCE L. F. 1000. 000 1.500 1500. 00 1.500 1500. 00 1.500 1500. 00

PROPOSAL TOTAL....... 5135374. 16

5162654. 03 5163704. 16



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPCSAL: 20021112019

STATE PROJECT(S): 5056-05- 71

TYPE OF WORK: HI GHWAY STRUCTURES

BIDDER NO 1: ACME CONSTRCTI ON COVPANY
BI DDER NO 2: EDWARD KRAEMER & SONS, | NC,
BI DDER NO 3 RUZI C CONSTRUCTI ON CO., I NC
| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20101 CLEARI NG STA. 5. 000
20104 GRUBBI NG STA 5. 000
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1.000
11+00. 00
20501 COVWON EXCAVATI ON CY. 680. 000
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000
-52-246
20801 BORROW EXCAVATI ON CY. 410. 000
21001 STRUCTURE BACKFI LL CY. 170. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30403 CRUSHED AGCREGATE BASE COURSE C.Y. 200. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 6. 000
41101 ASPHALTI C SURFACE TON 74. 000
50201 CONCRETE MASONRY, BRI DGES CY. 111. 000
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 105. 000
50504 H GH STRENGTH BAR STEEL REINF. LB. 12480. 000
50511 COATED H GH STR BAR STL REINF, LB. 2000. 000
51121 STL PILING DELIV & DRIVEN, HP L.F. 840. 000
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000
B-52- 246
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 11. 000
52601 TEMPORARY STRUCTURE, STATION LS 1.000
21' B' +40. 00
60602 HEAVY RI PRAP CY. 142. 000
61910 MOBI LI ZATI ON LS 1. 000
62505 SALVACED TOPSO L S.Y. 390. 000
62702 MJILCHI NG S.Y. 2050. 000
62815 SILT FENCE, DELI VERED L. F. 360. 000
62816 SILT FENCE, |NSTALLED L.F 360. 000
62817 SILT FENCE MAI NTENANCE L.F 720. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

40.
10000

35.
16500
. 700
. 500

orroOr

. 500
. 000
. 000
. 500
. 000
. 000
325.
. 000
. 600
. 700

14.
3500

000

000
000

000
000

000
000

000

. 000
. 010

LOCATI ON 52/ Ri chl and
TOMN ROAD #4, TOWN | THICA, LITTLE WLLOW CRK

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE
625. 00 50. 000
625. 00 50. 000
7000. 00 3500. 000
3570. 00 6. 500
5000. 00 6500. 000
2665. 00 8. 000
1360. 00 10. 500
450. 00 500. 000
2300. 00 12. 500
120. 00 20. 000
5698. 00 77.000
36075. 00 305. 000
315.00 2.500
7488. 00 0.590
1400. 00 0.590
11760. 00 20. 500
3500. 00 5000. 000
440. 00 35. 000
10000. 00 10000. 000
4970. 00 30. 000
16500. 00 18000. 000
663. 00 1. 500
1025. 00 0. 150
360. 00 1. 000
360. 00 1.100
7.20 0. 010

TOMW RD

RI CHLAND COUNTY

COUNTY

4260

18000
585.
307.
360.
396.

PAGE:

59

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
200. 000 1000. 00
200. 000 1000. 00
3800. 000 3800. 00
5. 500 3740. 00
3000. 000 3000. 00
9. 500 3895. 00
11. 000 1870. 00
250. 000 250. 00
14.500 2900. 00
20. 000 120. 00
77.000 5698. 00
398. 500 44233. 50
2. 350 246.75
0.540 6739. 20
0.980 1960. 00
16. 000 13440. 00
5000. 000 5000. 00
39. 070 429.77
9800. 000 9800. 00
44.870 6371. 54
11500. 000 11500. 00
2.000 780. 00
0.120 246. 00
1. 000 360. 00
1. 000 360. 00
0. 100 72.00



Date 11/12/02

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021112019

| TEM
NUMBER

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 200. 000
MOBI LI ZATI ONS, EMERCGENCY EROSI EACH 1.000 100. 000
TURBI DI TY BARRI ERS S.Y. 50. 000 22.000
TEMPORARY DI TCH CHECKS, DELIVE L.F. 75. 000 5. 000
TEMPORARY DI TCH CHECKS, | NSTAL L.F. 75. 000 5. 000
FERTI LI ZER, TYPE B CWI. 2. 000 50. 000
SEEDI NG, TEMPORARY LB. 40. 000 4. 000
SEEDI NG, M XTURE NO. 60 LB. 35. 000 6. 000
SEEDI NG, BORROW PI T M XTURE LB. 5. 000 12. 000
TEMPORARY DEL| NEATORS EACH 21. 000 20. 000
WOOD POSTS, 4X4-1NCH X 12-FT. EACH 4. 000 40. 000
SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 20. 000
FI ELD OFFI CE, TYPE B LS 1. 000 100. 000
TRAFFI C CONTROL LS 1. 000 773. 640
TRAFFI C CONTROL, DRUMS DAYS 1470. 000 0. 270
TRAFFI C CONTROL, BARRI CADES, T DAYS 392. 000 1. 010
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 196. 000 0. 200
TRAFFI C CONTROL, WARNI NG LI GHT DAYS 588. 000 0. 100
TRAFFI C CONTROL, SI GNS DAYS 1652. 000 0. 270
GECTEXTI LE FABRI C, TYPE HR S.Y. 298. 000 1. 000
GECTEXTI LE FABRI C, TYPE C S.Y. 630. 000 1. 500

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

773.
396.
395.

39.

58.
446.
298.
945.

131229.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT
BI D PRI CE

250.

PNOOOR O

. 200

100
270
000

. 900

280.

210.
192.
240.
250.
774.
396.
395.

39.

58.
446.
596.

1197

135040.

PAGE:

60

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
100. 000 100. 00
200. 000 200. 00
26. 000 1300. 00
6. 000 450. 00
6. 000 450. 00
40. 000 80. 00
4.000 160. 00
7.000 245.00
5. 000 25.00
9. 000 189. 00
55. 000 220.00
21. 000 252.00
600. 000 600. 00
773. 640 773. 64
0. 270 396. 90
1. 010 395. 92
0. 200 39. 20
0. 100 58. 80
0. 270 446. 04
2. 850 849. 30
2.000 1260. 00
137302. 56



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021112020

STATE PROJECT(S): 5388-09- 71

TYPE OF WORK: HI GHWAY STRUCTURES

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

LOCATI ON

PAGE: 61

LETTI NG DATE: 11/12/02

62/ VERNON COUNTY

HOFF LN, TOAWN HAMBURG, HOHLFELD COULEE CR BRG
TOMW RD

VERNON COUNTY

BIDDER NO 1: ACME CONSTRCTI ON COVPANY
BI DDER NO 2 RUZI C CONSTRUCTI ON CO., I NC.
BI DDER NO 3 CONCRETE STRUCTURES, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MVATED UNI T UNI' T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
20101 CLEARI NG STA. 6. 000 125. 000 750. 00 300. 000 1800. 00 150. 000 900. 00
20104 GRUBBI NG STA 6. 000 125. 000 750. 00 300. 000 1800. 00 150. 000 900. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 7000. 000 7000. 00 3000. 000 3000. 00 3000. 000 3000. 00
11+99. 13
20501 COVMON EXCAVATI ON CY. 1210. 000 5. 200 6292. 00 5. 250 6352. 50 5. 000 6050. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 5000. 000 5000. 00 1500. 000 1500. 00 3000. 000 3000. 00
B-62- 217
20801 BORROW EXCAVATI ON CY. 1374. 000 6. 500 8931. 00 8. 000 10992. 00 9. 000 12366. 00
21001 STRUCTURE BACKFI LL CY. 430. 000 8. 000 3440. 00 10. 350 4450. 50 10. 000 4300. 00
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000 500. 00 800. 000 800. 00 250. 000 250. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 230. 000 11.700 2691. 00 14. 850 3415. 50 14.500 3335. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 8. 000 10. 000 80. 00 10. 000 80. 00 10. 000 80. 00
41101 ASPHALTI C SURFACE TON 96. 000 64. 000 6144. 00 64. 000 6144. 00 64. 000 6144. 00
50201 CONCRETE MASONRY, BRI DGES CY. 155. 000 325. 000 50375. 00 360. 000 55800. 00 450. 000 69750. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 110. 000 3. 000 330. 00 2.290 251. 90 3. 000 330. 00
50504 H GH STRENGTH BAR STEEL REINF. LB. 13820. 000 0. 550 7601. 00 0. 490 6771. 80 0.500 6910. 00
50511 COATED HI GH STR BAR STL REINF, LB. 1930. 000 0. 650 1254. 50 0.910 1756. 30 0. 700 1351. 00
51121 STL PILING DELIV & DRIVEN, HP L.F. 600. 000 15. 000 9000. 00 16. 000 9600. 00 20. 000 12000. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 3500. 000 3500. 00 6400. 000 6400. 00 4500. 000 4500. 00
B-62- 217
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 15. 000 40. 000 600. 00 38. 090 571. 35 25. 000 375.00
52601 TEMPORARY STRUCTURE, STATION LS 1. 000 10000. 000 10000. 00 12100. 000 12100. 00 5000. 000 5000. 00
21" T"+35
60602 HEAVY RI PRAP CY. 140. 000 30. 000 4200. 00 31. 000 4340. 00 35. 000 4900. 00
60603 GROUTED RI PRAP CY. 20. 000 50. 000 1000. 00 150. 560 3011. 20 85. 000 1700. 00
61910 MOBI LI ZATI ON LS 1. 000 17000. 000 17000. 00 12000. 000 12000. 00 9700. 000 9700. 00
62505 SALVAGED TOPSO L S.Y. 590. 000 1. 000 590. 00 1. 000 590. 00 1.500 885. 00
62702 MJLCHI NG S.Y. 2550. 000 0. 250 637. 50 0. 160 408. 00 0. 100 255.00
62815 SILT FENCE, DELI VERED L. F. 300. 000 1. 000 300. 00 1. 000 300. 00 1. 000 300. 00
62816 SILT FENCE, |NSTALLED L. F. 300. 000 1. 000 300. 00 1.100 330. 00 1. 000 300. 00



Date 11/12/02
CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112020

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

62

LETTI NG DATE: 11/12/02

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

62817 SILT FENCE MAI NTENANCE L. F. 600. 000 0.010
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1.000 250. 000
62821 MOBI LI ZATI ONS, EMERCGENCY EROSI EACH 1.000 200. 000
62822 EROSI ON MAT, DELIVERED, CLASS S.Y. 530. 000 1. 000
62823 EROCSI ON MAT, |NSTALLED, CLASS S.Y. 530. 000 1. 000
62860 TURBI DI TY BARRI ERS S Y. 80. 000 22.000
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F. 75. 000 4. 000
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F. 75. 000 4. 000
62905 FERTILIZER, TYPE B CWTI. 3. 000 50. 000
63003 SEEDI NG, TEMPORARY LB. 45. 000 5. 000
63008 SEEDING, M XTURE NO. 10 LB. 60. 000 5. 000
63311 TEMPCRARY DELI NEATORS EACH 22. 000 15. 000
63402 WOOD POSTS, 4X4-1NCH X 12-FT. EACH 4. 000 40. 000
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 20. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 100. 000
64301 TRAFFI C CONTRCL LS 1. 000 1500. 000
64313 TRAFFI C CONTROL, DRUMS DAYS 1470. 000 0. 200
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 784. 000 0.500
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 392. 000 0. 100
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 882. 000 0. 100
64326 TRAFFI C CONTROL, SIGNS DAYS 1666. 000 0. 200
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 380. 000 1. 000
64507 GEOTEXTI LE FABRIC, TYPE C S.Y. 950. 000 1. 500
66501 SAW NG EXI STI NG PAVEMENT L. F. 20. 000 5. 000

PROPOSAL TOTAL

158198.

WNNOOOOO

. 000
. 000
. 000
. 000
. 000
1500.
. 200
. 500

000

100
100
200
500
500
000

950.
2375
60.

166974.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 100 60. 00
100. 000 100. 00
200. 000 200. 00
0. 800 424.00
0. 800 424. 00
26. 000 2080. 00
6. 000 450. 00
6. 000 450. 00
40. 000 120. 00
3. 000 135. 00
3. 000 180. 00
20. 000 440. 00
40. 000 160. 00
15. 000 180. 00
500. 000 500. 00
1500. 000 1500. 00
0. 200 294.00
0. 500 392.00
0. 100 39. 20
0. 100 88. 20
0. 200 333. 20
3. 000 1140. 00
2.000 1900. 00
4. 000 80. 00
170250. 60



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112021

STATE PROJECT(S): 5542-03-71

TYPE OF WORK

BIDDER NO 1: NMATHY CONSTRUCTI ON COVPANY
BI DDER NO 2: FRED CARLSON COVPANY, | NC

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

20335 REMOVI NG SMALL PI PE CULVERTS  EACH
20411 REMOVI NG GUARDRAI L L.F
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
20420 REMOVI NG ASPHALTI C SURFACE, M Y
20494 ABANDONI NG CULVERT PI PES EACH

20501 COVWON EXCAVATI ON CY
20801 BORROW EXCAVATI ON CY.
20811 SELECTED BORROW EXCAVATI ON CY
21301 FI NI SHI NG ROADWAY LS

30404 CRUSHED AGCREGATE BASE COURSE TON
30409 SHAPI NG SHOULDERS STA
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON

40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL

52003 CULVERT PIPE, CLASS Ill, 18-IN L.F.
52005 CULVERT PIPE, CLASS |11, 24-1IN L.F.
52007 CULVERT PIPE, CLASS |11, 30-IN L.F.

52061 APRON ENDWALLS FOR CULVERT PI P EACH
52063 APRON ENDWALLS FOR CULVERT PI P EACH
52065 APRON ENDWALLS FOR CULVERT PI P EACH
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
60604 MEDI UM RANDOM RI PRAP CY
61182 ADJUSTI NG MANHOLE COVERS EACH
61408 STEEL PLATE BEAM GUARD, CLASS L.F.
61413 ANCHORS FOR STL PLATE BEAM GUA EACH
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH
61801 MAI NTENANCE AND REPAIR OF HAUL LS
61910 MOBI LI ZATI ON LS
62501 TOPSA L S.Y

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED
QUANTI TY

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
160.
40.

4.
3605.
4.

20.

1

1
12200.

000
000
000
000
000
000
000
000
000

Bl DDER NO 1

UNI'T

BI D PRI CE

. 000
. 190
. 000
. 750
. 500
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 300
. 000
. 000
. 000
. 000
. 000

LOCATI ON 12/ CRAWFORD

Bl DDER NO 2
UNIT

AMOUNT  BID PRICE
1750. 00 500. 000
2615. 00 1. 000
2500. 00 5. 000
12089. 00 3. 140
500. 00 1000. 000
11965. 50 8. 000
13678. 00 8. 000
29893. 50 15. 000
100. 00 2500. 000
211548. 00 8.670
3885. 00 21. 000
5100. 00 0. 850
3575. 00 0. 250
185250. 00 182. 370
279337. 50 20.590
10400. 00 1. 000
2883. 50 30. 000
2861. 50 35. 000
384. 00 50. 000
600. 00 250. 000
350. 00 300. 000
250. 00 400. 000
3040. 00 25. 000
1800. 00 50. 000
900. 00 500. 000
29921. 50 9.410
1800. 00 350. 000
31500. 00 1678. 000
1.00 5000. 000
2500. 00 32500. 000
12200. 00 3. 000

STH 27

CRAWFORD COUNTY

COUNTY
SENECA - MI' STERLI NG RD

4062.
177810.
334587.

10400
4380
3395

600.
1000.
600.
400.

4000

2000

2000

33923
1400.

33560
5000

32500

36600

PAGE:
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LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112021

| TEM
NUMBER

90338

90339

90340

90341

| TEM DESCRI PTI ON

MULCHI NG
SI LT FENCE
SI LT FENCE

DELI VERED
| NSTALLED

SI LT FENCE MAI NTENANCE
MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS

ERCSI ON MAT,
ERCSI ON MAT,

DELI VERED
I NSTALLED

TEMPORARY DI TCH CHECKS
TEMPORARY DI TCH CHECKS
FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY

SEEDI NG, M XTURE NO. 20

CLASS
CLASS
DELI VE
| NSTAL

SEEDI NG, BORROW PI T M XTURE
MOVI NG SI GNS, TYPE |
MOVI NG SMALL SI GN SUPPORTS
FI ELD OFFI CE, TYPE C
TRAFFI C CONTROL
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
GECTEXTI LE FABRI C, TYPE HR
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG 8-IN
PVMI' MRKNG, STOP LI NE, 18-1NCH
TEMPORARY PAVEMENT MARKI NG, 4-

SAW NG EXI STI NG PAVEMENT

M SC

90004A GRADI NG, SHAPING & FI'NI
| NTERSECTI ON, ROUNDS ROAD

M SC

90034A BREAKER RUN, SPECI AL
GRADI NG, SHAPI NG & FI NI SHI NG
| NTERSECTI ON, CTH S
GRADI NG, SHAPI NG & FI NI SHI NG

| NTERSECTI ON, STONEY DRI VE
GRADI NG, SHAPI NG & FI NI SHI NG

| NTERSECTI ON, STONEY PO NT ROA
GRADI NG, SHAPI NG & FI NI SHI NG

| NTERSECTI ON, BI RD LANE

CONTRACT AND ESTI MATE ENG NEER

UNI'T

L. F.
L. F.
L. F.
EACH

S.Y.
S.Y.
L. F.
L. F.

CWTI.
LB.
LB.
LB.
EACH
EACH
LS
LS

LS
LS
LS

LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
16400. 000 0. 100
7700. 000 0. 900
7700. 000 0. 900
15400. 000 0.010
1. 000 400. 000
2. 000 50. 000
1700. 000 0. 750
1700. 000 0. 750
50. 000 5. 000
50. 000 5. 000
26. 000 26. 500
550. 000 2.100
1100. 000 3. 650
17. 000 10. 000
9. 000 35. 000
9. 000 35. 000
1. 000 3500. 000
1. 000 581. 000
3720. 000 0. 290
3720. 000 0. 070
1480. 000 0. 700
100. 000 3. 000
64600. 000 0. 145
100. 000 0. 800
200. 000 4.500
53900. 000 0. 055
150. 000 3. 100
1. 000 950. 000
500. 000 18. 500
1. 000 1050. 000
1. 000 785. 000
1. 000 1050. 000
1. 000 2500. 000

DI VI SI ON OF HI GHWAYS

2064.

950.

9250.
1050.

785.
1050.

2500.

00

00

00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

. 000
. 160

700

. 770
. 820
. 820
. 000
. 000
. 500

0. 150

20.

1500.

1500.

1500.

1500.

000
000
145
800
500
055

. 000
. 000

000

000

000

000

000

10000

1500.

1500.

1500.

1500.

00

00

00

00

00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

0000000000000 000000000000000

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

. 000

. 000

. 000

. 000

. 000

LETTI NG DATE: 11/12/02

COOOOOOLOO0O0000000OLOO000000000OO0

.00

.00

.00

.00

.00



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021112021

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

PAGE:

65

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNI'T

Bl D PRI CE

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
90342 GRADING SHAPING & FINISHING LS 1. 000 950. 000
| NTERSECTI ON, COLSON FEED ROAD
90343 GRADI NG, SHAPING & FINISHING LS 1.000 1425. 000
| NTERSECTI ON, ASPENSON ROAD
90357 PULVERI ZE & RELAY EXI STNG BASE S. Y. 48600. 000 0. 890
90365 QWP, BASE COURSES TON 24400. 000 0. 300
90375 QWP, NUCLEAR DENSITY FOR ASPHA TON 16250. 000 0. 230
90591 TEMPORARY COVER PLATES EACH 4.000 100. 000
90616 MARKER POSTS, FLEXI BLE, FOR CU EACH 4. 000 35. 000

PROPCSAL TOTAL

1425.

43254.
7320.
3737.

400.
140.

984385.

00

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
1500. 000 1500. 00
1500. 000 1500. 00
0. 890 43254. 00
0. 300 7320. 00
0. 250 4062. 50
200. 000 800. 00
100. 000 400. 00
1151401. 65

. 000

000
000
000
000

. 000



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112023

STATE PROJECT(S): 7235-03-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LARSON CONSTRUCTI ON CO., I NC

LUNDA CONSTRUCTI ON COVPANY

R NO 1:
R NO 2: RUZIC CONSTRUCTI ON CO., | NC
R NO 3

LOCATI ON 06/ BUFFALO COUNTY

BAUER ROAD, TOAN MONDOVI
TOMW RD
BUFFALO COUNTY

PAGE: 66

LETTI NG DATE: 11/12/02

HOLMES CREEK BRI DGE

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG OLD STRUCTURE, STATIO LS
10+00
REMOVI NG GUARDRAI L L.F
COMMON EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, BRI LS
B-6-128
BORROW EXCAVATI ON CY
STRUCTURE BACKFI LL CYy
FI NI SH NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y
HI GH STRENGTH BAR STEEL REINF. LB

COATED HI GH STR BAR STL REINF, LB.

CIP CONC PILING DELIV & DRIVE L. F.
TUBULAR RAILING TYPE F, STRUC LS
RUBBERI ZED MEMBRANE WATERPROCF S. Y.
TEMPORARY CULVERT PI PE, 24-1NC L. F.
Rl PRAP CY.
HEAVY RI PRAP CY.
STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L.F.
STL PLT BM GRD, ENRGY ABSCRB T EACH
MOBI LI ZATI ON LS
SALVAGED TOPSO L S.Y
MULCHI NG S.Y.

Bl DDER NO 1
ESTI MVATED UNI T

QUANTI TY BID PRI CE
3. 000 200. 000
3. 000 200. 000
1. 000 3500. 000
473. 000 1. 000
1894. 000 4. 000
1. 000 3500. 000
913. 000 9. 000
280. 000 10. 000
1. 000 250. 000
1359. 000 11. 500
37. 000 8. 760
341. 000 77.340
148. 000 350. 000
141. 000 3. 000
15680. 000 0. 650
2210. 000 0. 800
640. 000 21. 000
1. 000 6000. 000
12. 000 35. 000
185. 000 20. 000
62. 000 45. 000
184. 000 43. 000
132. 000 29. 750
275. 000 9. 750
4.000 1775. 000
1. 000 9500. 000
3768. 000 0. 900
4492. 000 0. 100

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT

600. 00 350. 000 1050. 00
600. 00 350. 000 1050. 00
3500. 00 3500. 000 3500. 00
473. 00 1. 000 473. 00
7576. 00 6. 500 12311. 00
3500. 00 2200. 000 2200. 00
8217. 00 7.000 6391. 00
2800. 00 12. 000 3360. 00
250. 00 500. 000 500. 00
15628. 50 9. 500 12910. 50
324.12 8. 760 324.12
26372. 94 77.340 26372. 94
51800. 00 349. 000 51652. 00
423. 00 2.100 296. 10
10192. 00 0. 470 7369. 60
1768. 00 0. 930 2055. 30
13440. 00 16. 190 10361. 60
6000. 00 4500. 000 4500. 00
420. 00 34. 820 417. 84
3700. 00 15. 000 2775. 00
2790. 00 35. 000 2170. 00
7912. 00 38. 640 7109. 76
3927. 00 29. 750 3927. 00
2681. 25 9. 750 2681. 25
7100. 00 1775. 000 7100. 00
9500. 00 10000. 000 10000. 00
3391. 20 1. 850 6970. 80
449. 20 0.130 583. 96

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
350. 000 1050. 00
350. 000 1050. 00
10000. 000 10000. 00
1. 000 473. 00
6. 500 12311. 00
7800. 000 7800. 00
7.000 6391. 00
12. 000 3360. 00
500. 000 500. 00
9. 500 12910. 50
8. 760 324.12

77.340 26372. 94
320. 000 47360. 00

1. 300 183. 30

0. 500 7840. 00

0. 600 1326. 00
15. 000 9600. 00
4900. 000 4900. 00
15. 000 180. 00
15. 000 2775.00
35. 000 2170. 00
34. 000 6256. 00
29. 750 3927. 00
9. 750 2681. 25
1775. 000 7100. 00
11500. 000 11500. 00
1. 850 6970. 80
0.130 583. 96



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021112023

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNIT
BI D PRI CE

PAGE:

67

LETTI NG DATE: 11/12/02

Bl DDER NO 1
| TEM ESTI MATED UNIT

NUVBER | TEM DESCRI PTI ON UNI T QUANTI TY BID PRI CE

62815 SILT FENCE, DELI VERED L. F. 557. 000 1. 000
62816 SILT FENCE, | NSTALLED L. F. 557. 000 1. 000
62817 SILT FENCE MAI NTENANCE L. F. 1112. 000 0. 100
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 50. 000
62821 MOBI LI ZATI ONS, EMERGENCY EROSI EACH 1. 000 100. 000
62824 ERCSI ON MAT, DELIVERED, CLASS S.Y. 1560. 000 0.750
62825 EROSI ON MAT, |INSTALLED, CLASS S.Y. 1560. 000 0. 750
62875 TEMPORARY DI TCH CHECKS, DELIVE L. F. 375. 000 5. 000
62876 TEMPORARY DI TCH CHECKS, | NSTAL L. F. 375. 000 5. 000
62905 FERTI LI ZER, TYPE B CWI. 2. 300 40. 000
63003 SEEDI NG TEMPORARY LB. 38. 000 2. 000
63009 SEEDI NG M XTURE NO. 20 LB. 121. 000 4. 000
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 40. 000
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 20. 000
64220 FIELD OFFICE, TYPE C LS 1. 000 500. 000
64301 TRAFFI C CONTRCOL LS 1. 000 4100. 000
64505 CEOTEXTILE FABRIC, TYPE R S.Y. 223. 000 2. 250
64506 GEOTEXTILE FABRI C, TYPE HR S.Y. 318. 000 3. 000
66501 SAW NG EXI STI NG PAVEMENT L. F. 42. 000 3. 000
90004 M SC LS 1. 000 7000. 000

90004A TEMPORARY STRUCTURE, ST
50+00
PROPCSAL TOTAL.......

4100.
501.
954.
126.

7000.

217034.

16

. 950

. 250

45. 000
25. 000
1500. 000
3950. 000
2.000
2.170
4.000
13000. 000

1500.
3950
446.
690.
168.
13000

217940

70

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1. 000 557. 00
1. 000 557.00
0. 010 11.12
250. 000 250. 00
50. 000 50. 00
0. 750 1170. 00
0. 750 1170. 00
3. 500 1312. 50
3. 500 1312.50
68. 000 156. 40
2.950 112.10
5. 250 635. 25
45. 000 180. 00
25. 000 300. 00
800. 000 800. 00
3950. 000 3950. 00
2.000 446. 00
2.500 795. 00
4.000 168. 00
12000. 000 12000. 00
223828. 74



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112024

STATE PROJECT(S): 7351-01-71

TYPE OF WORK

R NO 1:
BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T

20101 CLEARI NG STA.

20104 GRUBBI NG STA

20371 REMOVI NG OLD STRUCTURE, STATIO LS
10+00

20416 REMOVI NG | NLETS EACH

20501 COWWON EXCAVATI ON CY

20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-61-170

21001 STRUCTURE BACKFI LL CY

21301 FI NI SHI NG ROADWAY LS

30403 CRUSHED AGCREGATE BASE COURSE C.Y
41605 CONCRETE DRI VEWAY, 6-1 NCH S.Y
50201 CONCRETE MASONRY, BRI DGES CY
50265 PROTECTI VE SURFACE TREATMENT S.Y
50504 HI CGH STRENGTH BAR STEEL REINF. L
50511 COATED H GH STR BAR STL REINF, LB

51030 CIP CONC PILING DELIV & DRIVE L.F.
51340 TUBULAR RAILING TYPE F, STRUC LS

B-61-170

51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y
52262 RCCP, APRON ENDWALLS, 18-1NCH EACH

60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
60602 HEAVY RI PRAP CY
60827 REINF CONC PIPE, CLASS IIl, SS L.F.
61122 | NLETS, TYPE 3 EACH
61167 | NLET COVERS, TYPE H EACH
61182 ADJUSTI NG MANHOLE COVERS EACH

61407 STEEL THRI E BEAM STRUCTURE APP L. F.
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH
61910 MOBI LI ZATI ON LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

HOEPPNER BUI LDI NG CORPORATI ON

RUZI C CONSTRUCTI ON CO., | NC.

ESTI MATED
QUANTI TY

200.
420.

264.
310.
6590.
27060.
780.
. 000

000
000
000
000
000

. 000
. 000
275.
. 000
. 000
. 000
. 000
. 000
. 200
. 000
. 000

000

Bl DDER NO 1

UNI'T

Bl D PRI CE

. 500

. 000
. 000
. 335
. 570
. 610
. 000
. 000

. 500
. 000
. 000
. 000
. 250
. 000
. 000
. 000
. 000
. 000
. 000

LOCATI ON 61/ TREMPEALEAU COUNTY

MAIN ST, OSSEO, NORTH BR Bl
CTH NN
TREMPEALEAU COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRI CE AMOUNT

750. 00 450. 000 450. 00
750. 00 450. 000 450. 00
11500. 00 18000. 000 18000. 00
150. 00 500. 000 500. 00
3400. 00 6. 000 2400. 00
5000. 00 12000. 000 12000. 00
2500. 00 10. 000 2000. 00
600. 00 200. 000 200. 00
6300. 00 15. 500 6510. 00
720. 00 36. 000 720. 00
83160. 00 340. 000 89760. 00
723. 85 1. 300 403. 00
3756. 30 0. 450 2965. 50
16506. 60 0. 500 13530. 00
14040. 00 16. 000 12480. 00
10750. 00 7000. 000 7000. 00
470. 00 15. 000 300. 00
435. 00 300. 000 300. 00
4125. 00 15. 000 4125. 00
7000. 00 32. 000 6400. 00
2320. 00 32. 000 2048. 00
900. 00 650. 000 1300. 00
700. 00 350. 000 700. 00
300. 00 375. 000 375. 00
1128. 80 35. 000 1162. 00
2000. 00 2200. 000 2200. 00
11000. 00 6400. 000 6400. 00

PAGE: 68

LETTI NG DATE: 11/12/02

UFFALO Rl VER BRI DGE

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
750. 000 750. 00
750. 000 750. 00
10900. 000 10900. 00
150. 000 150. 00
8. 500 3400. 00
6950. 000 6950. 00
12. 500 2500. 00
600. 000 600. 00
15. 000 6300. 00
55. 000 1100. 00
340. 500 89892. 00
2. 060 638. 60
0. 490 3229.10
0. 560 15153. 60
18. 980 14804. 40
9800. 000 9800. 00
21.770 435. 40
435. 000 435. 00
21. 000 5775. 00
42. 690 8538. 00
36. 250 2320. 00
450. 000 900. 00
350. 000 700. 00
300. 000 300. 00
34. 000 1128. 80
2000. 000 2000. 00
5800. 000 5800. 00



Date 11/12/02

CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOCSAL: 20021112024

| TEM
NUMBER

PAGE:

69

LETTI NG DATE: 11/12/02

Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

SALVAGED TOPSO L S Y. 420. 000 2.500
MULCHI NG S.Y. 790. 000 0.170
SI LT FENCE, DELI VERED L. F. 300. 000 1. 250
SI LT FENCE, | NSTALLED L. F. 300. 000 1. 250
SI LT FENCE MAI NTENANCE L. F. 300. 000 0.010
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 350. 000
MOBI LI ZATI ONS, EMERCGENCY EROSI EACH 1.000 50. 000
FERTI LI ZER, TYPE B CWI. 0. 500 125. 000
SEEDI NG, M XTURE NO. 10 LB. 22. 000 6. 000
WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 50. 000
SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 25. 000
FI ELD OFFI CE, TYPE B LS 1. 000 500. 000
TRAFFI C CONTROL LS 1.000 1798. 000
GECTEXTI LE FABRI C, TYPE HR S.Y. 380. 000 2.500
SAW NG EXI STI NG PAVEMENT L. F. 116. 000 4. 000
M SC L.F 80. 000 10. 000
90030A REMOVI NG STORM SEVER, 1

QW READY M XED CONC MASONRY F C.Y. 264. 000 16. 000
QWP, BRDG STRGTH | NCENTI VE CON DCL 2640. 000 1. 000

PROPCSAL TOTAL. ......

Bl DDER NO 2
UNIT

AMOUNT  BID PRICE AMOUNT
1050. 00 2. 000 840. 00
134. 30 0. 150 118.50
375.00 1. 000 300. 00
375.00 1. 000 300. 00
3.00 0. 100 30. 00
350. 00 50. 000 50. 00
50. 00 100. 000 100. 00
62. 50 40. 000 20. 00
132.00 3. 000 66. 00
200. 00 48. 000 192. 00
300. 00 22.000 264. 00
500. 00 800. 000 800. 00
1798. 00 1800. 000 1800. 00
950. 00 2.500 950. 00
464. 00 4.000 464. 00
800. 00 15. 000 1200. 00
4224.00 5. 000 1320. 00
2640. 00 1. 000 2640. 00
205393. 35 206133. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
2.500 1050. 00
0.170 134. 30
1. 250 375.00
1. 250 375. 00
0. 010 3.00
350. 000 350. 00
50. 000 50. 00
125. 000 62. 50
6. 000 132. 00
50. 000 200. 00
25. 000 300. 00
800. 000 800. 00
1798. 000 1798. 00
2.500 950. 00
4.000 464. 00
10. 000 800. 00
16. 000 4224. 00
1. 000 2640. 00
209957. 70



Date 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 70
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 11/12/02
PROPCSAL: 20021112025
STATE PROJECT(S): 7105-01-71 LOCATI ON 47/ Pl ERCE COUNTY
ELLSWORTH - ELMAOOD RD, CTH BB - 560TH AVE
STH 72

Pl ERCE COUNTY
TYPE OF WORK: ASPHALTI C SURFACI NG

BIDDER NO 1: B. R AMON & SONS, | NC

BI DDER NO 2: NMATHY CONSTRUCTI ON COVPANY

BI DDER NO 3 ROCK ROAD COVPANI ES, | NC.

Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3

| TEM ESTI MATED UNI'T UNI' T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
20411 REMOVI NG GUARDRAI L L.F 7280. 000 0. 850 6188. 00 0. 750 5460. 00 0. 850 6188. 00
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y 3100. 000 3.500 10850. 00 2.190 6789. 00 1. 200 3720. 00
20901 GRANULAR BACKFI LL CY 6. 000 14.940 89. 64 35. 000 210. 00 14.940 89. 64
21301 FI NI SHI NG ROADWAY LS 1. 000 1890. 000 1890. 00 500. 000 500. 00 1630. 000 1630. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 10400. 000 6. 830 71032. 00 8. 090 84136. 00 9. 700 100880. 00
50409 CONCRETE MASONRY, ENDWALLS CY. 6. 000 475. 000 2850. 00 450. 000 2700. 00 475. 000 2850. 00
52098 CLEANI NG CULVERT PI PES EACH 2.000 250. 000 500. 00 250. 000 500. 00 250. 000 500. 00
52105 CORRUGATED STEEL CULVERT PIPE, L.F. 74. 000 26. 200 1938. 80 17. 250 1276. 50 26. 200 1938. 80
52107 CORRUGATED STEEL CULVERT PIPE, L.F. 64. 000 30. 400 1945. 60 22.500 1440. 00 30. 400 1945. 60
52151 STL APRON ENDW. FOR CLVRT PI PE EACH 1. 000 180. 000 180. 00 150. 000 150. 00 180. 000 180. 00
52178 STL APRN ENDW. FR CLVT PI PE, S EACH 4.000 415. 000 1660. 00 275. 000 1100. 00 415. 000 1660. 00
52180 STL APRN ENDW. FR CLVT PIPE, S EACH 4.000 637.500 2550. 00 250. 000 1000. 00 637.500 2550. 00
52233 RCCP, CL IV, 36-1NCH L. F. 28. 000 105. 000 2940. 00 98. 000 2744.00 105. 000 2940. 00
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH 1. 000 630. 000 630. 00 450. 000 450. 00 630. 000 630. 00
52407 SALVAGED CULVERT PI PE, 24-1NCH L. F. 38. 000 15. 060 572. 28 15. 000 570. 00 15. 060 572. 28
52412 SALVAGED CULVERT PIPE, 42-1NCH L.F. 16. 000 17. 050 272. 80 25. 000 400. 00 17. 050 272. 80
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 301. 000 15. 000 4515. 00 17. 000 5117. 00 15. 000 4515. 00
60601 RI PRAP CY. 9. 000 55. 000 495. 00 35. 000 315. 00 55. 000 495. 00
61406 ANCHORAGES FOR STEEL PLATE BEA EACH 2. 000 250. 000 500. 00 200. 000 400. 00 250. 000 500. 00
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 330. 000 27.000 8910. 00 28. 500 9405. 00 27.000 8910. 00
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 7133. 000 9. 200 65623. 60 9. 000 64197. 00 9. 200 65623. 60
61410 STEEL PLATE BEAM GUARD, CLASS L.F. 188. 000 10. 500 1974. 00 12. 000 2256. 00 10. 500 1974. 00
61413 ANCHORS FOR STL PLATE BEAM GUA EACH 3. 000 350. 000 1050. 00 450. 000 1350. 00 350. 000 1050. 00
61435 STL PLT BM GRD, ENRGY ABSORB T EACH 19. 000 1640. 000 31160. 00 1500. 000 28500. 00 1640. 000 31160. 00
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000 10. 000 10. 00 100. 000 100. 00 1. 000 1.00
61910 MOBI LI ZATI ON LS 1. 000 11955. 000 11955. 00 4406. 000 4406. 00 22255. 000 22255.00
62203 ASPHALTI C FLUMES S.Y. 23. 000 40. 000 920. 00 25. 000 575. 00 42. 000 966. 00
62401 WATER MGAL 200. 000 15. 000 3000. 00 12. 500 2500. 00 14. 000 2800. 00
62505 SALVAGED TOPSO L S.Y. 110. 000 1. 600 176. 00 2. 000 220. 00 1. 600 176. 00
62702 MJLCHI NG S.Y. 4610. 000 0.110 507. 10 0. 100 461. 00 0. 110 507. 10



Date 11/12/02
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112025

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
62811 EROCSI ON BALES, DELI VERED EACH
62812 EROSI ON BALES, | NSTALLED EACH
62815 SILT FENCE, DELI VERED L. F.
62816 SILT FENCE, |NSTALLED L. F.
62817 SILT FENCE MAI NTENANCE L. F.
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH
62821 MOBI LI ZATI ONS, EMERCGENCY EROCSI EACH
62824 EROSI ON MAT, DELIVERED, CLASS S.Y.
62825 EROSI ON MAT, |NSTALLED, CLASS S.Y
62905 FERTILIZER, TYPE B owr
63003 SEEDI NG, TEMPORARY LB
63008 SEEDING, M XTURE NO. 10 LB
63010 SEEDING, M XTURE NO. 30 LB
63411 WOOD POSTS, 4X6-1NCH X 14-FT. EACH
63702 SIGNS, TYPE |1, REFLECTIVE S. F.
63822 MOVING SIGNS, TYPE I EACH
63827 REMOVI NG SIGNS, TYPE |1 EACH
63830 REMOVI NG SMALL SI GN SUPPORTS  EACH
64220 FIELD OFFICE, TYPE C LS
64301 TRAFFI C CONTRCL LS
64313 TRAFFI C CONTROL, DRUMS DAYS
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS
64326 TRAFFI C CONTROL, SI GNS DAYS
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F
64618 PVMI MRKNG, CHANNELI ZI NG, 8-IN L. F.
64626 PVMI MRKNG, SAME DAY, 4-1NCH, L.F.
64901 TEMPCORARY PAVEMENT MARKI NG 4- L.F.
90030 M SC L. F.
90030A CULVERT PI PE LI NER, 24-
90030 M SC L. F.
90030B CULVERT PI PE LI NER, 36-
90030 M SC L. F.
90030C SALVAGED BEAM GUARD FOR
90030 M SC L. F.
90030D SALVAGED BEAM GUARD FOR
BARRI ER
90030 M SC L. F.

90030E REMOVI NG BEAM GUARD FOR
BARRI ER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
40. 000 6. 000
40. 000 6. 000
200. 000 1. 000
200. 000 1. 000
200. 000 1. 000
1. 000 1. 000
1. 000 1. 000
450. 000 1. 000
450. 000 0. 600
4.000 30. 000
170. 000 2. 300
140. 000 4.700
60. 000 5. 000
5. 000 45. 000
415. 560 12. 500
6. 000 10. 000
69. 000 5. 000
2. 000 10. 000
1. 000 2200. 000
1. 000 2150. 000
2060. 000 0. 500
40. 000 1. 000
180. 000 1. 000
2028. 000 0. 500
72300. 000 0.180
240. 000 1. 000
42600. 000 0. 250
37050. 000 0. 100
226. 000 32. 350
144. 000 62.470
550. 000 4.520
500. 000 3. 820
500. 000 1. 500

DI VI SI ON OF HI GHWAYS

391.
658.
300.
225.
5194.
60.
345.
20.
2200.
2150.
1030.

180.
1014.
13014.
240.
10650.
3705.
7311.

8995.
2486.

1910.

750.

00

00

00

Bl DDER NO 2
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000
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000
500
180
000
250
100

. 000

. 000

. 000

. 000

. 000

4000
2150
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180.
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13014.
240.
10650
3705
7458

9216.
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1000.

1000.

00

00

00
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Bl DDER NO 3
UNI'T
Bl D PRI CE
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. 350
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LETTI NG DATE: 11/12/02

391.
658.
300.
225.
5194.
60.
345.
20.
4000.
2150.
1030.

180.
1014.
13014.
240.
10650.
3705.
7311.

8995.
2486.

1910.

750.

00

00

00



Date 11/12/02

CERTI FI ED BY-

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112025

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

PAGE:

72

LETTI NG DATE: 11/12/02

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

90329 GRADE, SHAPE & FI NI SH FCR BEAM EACH 21. 000 320. 000
90338 GRADI NG, SHAPING & FINISHING LS 1.000 2420. 000
90357 PULVERI ZE & RELAY EXI STNG BASE S.Y. 124900. 000 0. 540
90365 QWP, BASE COURSES TON 10400. 000 0. 160
90370 WARRANTED MAI NLI NE ASPHALTI C P TON 24550. 000 22. 460
90371 WARRANTED ANCI LLARY ASPHALTIC TON 1600. 000 27. 260
90616 MARKER PCSTS, FLEXI BLE, FOR CU EACH 6. 000 38.990
90997 ON-THE-JOB TRAINING ASP-1T GR HRS 100. 000 2. 000
90998 ON THE-JOB TRAI NI NG, ASP-1T AP HRS. 100. 000 4. 000
90999 ON-THE-JOB TRAI NI NG ASP-1 HRS. 500. 000 2. 000

PROPOSAL TOTAL

1664.
551393.
43616.
233.
200.
400.
1000.

976769.

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
250. 000 5250. 00
2000. 000 2000. 00
0. 640 79936. 00
0. 300 3120. 00
26. 330 646401. 50
27.520 44032. 00
25. 000 150. 00
2. 000 200. 00
4.000 400. 00
2. 000 1000. 00
1076179. 50

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
320. 000 6720. 00
2420. 000 2420. 00
0. 750 93675. 00
0. 200 2080. 00
34.250 840837.50
62. 000 99200. 00
38. 990 233. 94
2. 000 200. 00
4.000 400. 00
2. 000 1000. 00
1382837. 54



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112027

STATE PROJECT(S): 7890- 01- 70

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 47/ Pl ERCE
BELDENVI LLE -
CTH N
Pl ERCE COUNTY

PAGE: 73

LETTI NG DATE: 11/12/02

COUNTY
LAWION RD, GOOSE CREEK BRI DGE:

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

BI D PRI CE AMOUNT BI D PRI CE AMOUNT
100. 000 800. 00 100. 000 800. 00
100. 000 800. 00 100. 000 800. 00
10577. 000 10577. 00 9600. 000 9600. 00
6. 500 9451. 00 6. 500 9451. 00
2950. 000 2950. 00 4000. 000 4000. 00
7.500 3015. 00 7.500 3015. 00
10. 000 6350. 00 10. 500 6667. 50
10. 500 10. 50 500. 000 500. 00
11.500 18400. 00 11.500 18400. 00
54. 450 32234. 40 54. 450 32234. 40
280. 000 71400. 00 305. 000 77775.00
3. 250 617.50 1.750 332.50
0. 660 5398. 80 0. 480 3926. 40
0. 600 10716. 00 0.520 9287. 20
18. 500 12302. 50 18. 500 12302. 50
6793. 000 6793. 00 5800. 000 5800. 00
25. 000 600. 00 30. 000 720. 00
17. 000 2380. 00 21. 000 2940. 00
30. 000 8250. 00 39. 000 10725. 00
30. 500 3019. 50 30. 500 3019. 50
10. 250 3075. 00 10. 250 3075. 00
1800. 000 5400. 00 1800. 000 5400. 00
20750. 000 20750. 00 16300. 000 16300. 00
2. 000 4140. 00 2. 000 4140. 00
0. 140 488. 60 0. 140 488. 60
1. 000 2000. 00 1. 000 2000. 00
1. 000 2000. 00 1. 000 2000. 00

BIDDER NO 1 RUZI C CONSTRUCTI ON CO., I NC
Bl DDER NO 2 HOEPPNER BUI LDI NG CORPORATI ON
BI DDER NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
20101 CLEARI NG STA. 8. 000 100. 000 800. 00
20104 GRUBBI NG STA 8. 000 100. 000 800. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1.000 4800. 000 4800. 00
21+06
20501 COVWON EXCAVATI ON CY. 1454. 000 6. 500 9451. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2425. 000 2425. 00
B-47-165
20801 BORROW EXCAVATI ON CY. 402. 000 7.500 3015. 00
21001 STRUCTURE BACKFI LL CY. 635. 000 10. 500 6667. 50
21301 FI NI SHI NG ROADWAY LS 1. 000 500. 000 500. 00
30403 CRUSHED AGCREGATE BASE COURSE C.Y. 1600. 000 11. 500 18400. 00
41101 ASPHALTI C SURFACE TON 592. 000 54. 450 32234. 40
50201 CONCRETE MASONRY, BRI DGES CY. 255. 000 268. 500 68467. 50
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 190. 000 2. 000 380. 00
50504 H CGH STRENGTH BAR STEEL REI NF. LB. 8180. 000 0. 530 4335. 40
50511 COATED H GH STR BAR STL REINF, LB. 17860. 000 0. 600 10716. 00
51121 STL PILING DELIV & DRIVEN, HP L.F. 665. 000 16. 500 10972. 50
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 6000. 000 6000. 00
B-47-165
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 24. 000 33. 230 797.52
60170 CONCRETE CURB AND GUTTER, 36-1 L.F. 140. 000 21. 000 2940. 00
60602 HEAVY RI PRAP CY. 275. 000 49. 060 13491. 50
61407 STEEL THRI E BEAM STRUCTURE APP L. F. 99. 000 30. 500 3019. 50
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 300. 000 10. 250 3075. 00
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH 3. 000 1800. 000 5400. 00
61910 MOBI LI ZATI ON LS 1.000 17325. 000 17325. 00
62501 TOPSA L S.Y 2070. 000 2. 000 4140. 00
62702 MJILCHI NG S.Y 3490. 000 0. 140 488. 60
62815 SILT FENCE, DELI VERED L.F 2000. 000 1. 000 2000. 00
62816 SILT FENCE, | NSTALLED L.F 2000. 000 1. 000 2000. 00



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG N

PROPCSAL: 20021112027

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

62817 SILT FENCE MAI NTENANCE L. F. 4000. 000 0.010
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1.000 50. 000
62821 MOBI LI ZATI ONS, EMERCGENCY EROSI EACH 1.000 50. 000
62832 EROSI ON MAT, DELIVERED, CLASS S.Y 200. 000 1. 250
62833 EROSI ON MAT, |NSTALLED, CLASS S.Y 200. 000 1. 250
62875 TEMPCORARY DI TCH CHECKS, DELIVE L.F. 90. 000 3.500
62876 TEMPORARY DI TCH CHECKS, | NSTAL L.F. 90. 000 3.500
62905 FERTILIZER, TYPE B QWr 2. 200 75. 000
63003 SEEDI NG, TEMPORARY LB 89. 000 2.750
63009 SEEDING, M XTURE NO. 20 LB. 92. 000 5. 250
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 53. 000
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 25. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 800. 000
64301 TRAFFI C CONTRCL LS 1. 000 2090. 000
64506 GEOTEXTI LE FABRIC, TYPE HR S.Y. 565. 000 2. 420
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.F. 3300. 000 0. 450
66501 SAW NG EXI STI NG PAVEMENT L.F 70. 000 3.500

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

EER

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

483.
212.
300.
800.

2090
1367
1485

245

243303.

.00
.30
.00
.00

47

Bl DDER NO 2

UNIT
BI D PRI CE

(4]

NGO WO ERPOOO

. 000
. 000
. 000
. 000
. 650
. 450
. 500

315.
315.
165.
244,
483.
212.
300.
600.
2490
1497.
1485
245,

252910

PAGE:
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LETTI NG DATE: 11/12/02

Bl DDER NO 3

UNIT
BI D PRI CE AMOUNT
0.010 40. 00
50. 000 50. 00
50. 000 50. 00
1. 250 250. 00
1. 250 250. 00
3. 500 315. 00
3. 500 315.00
75. 000 165. 00
2.750 244.75
5. 250 483. 00
53. 000 212.00
25. 000 300. 00
500. 000 500. 00
2090. 000 2090. 00
2.500 1412. 50
0. 430 1419. 00
3. 500 245.00
254040. 85



Date 11/12/02
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112028

STATE PROJECT(S): 7893-01- 70

TYPE OF WORK:

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 47/ Pl ERCE
STH 35 -

PAGE: 75

LETTI NG DATE: 11/12/02

COUNTY
USH 10 RD, HOPE COULEE CREEK BRI DGE:

CTH OO
Pl ERCE COUNTY

R NO 1: HOEPPNER BUI LDI NG CORPORATI ON
R NO 2: LUNDA CONSTRUCTI ON COVPANY
R NO 3 RUZI C CONSTRUCTI ON CO., I NC
Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT
CLEARI NG STA. 2.000 100. 000 200. 00
GRUBBI NG STA 2. 000 100. 000 200. 00
REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 12400. 000 12400. 00
10+00
REMOVI NG GUARDRAI L L. F. 220. 000 1. 250 275.00
COMMON EXCAVATI ON CY. 175. 000 8. 000 1400. 00
EXCAVATI ON FOR STRUCTURES, CUL LS 1. 000 9000. 000 9000. 00
C-47-55
BORROW EXCAVATI ON CY. 1670. 000 8. 450 14111.50
FI NI SH NG ROADWAY LS 1. 000 500. 000 500. 00
CRUSHED AGGREGATE BASE COURSE TON 400. 000 8. 850 3540. 00
ASPHALTI C MATERI AL FOR TACK CO GAL. 14. 000 19. 000 266. 00
ASPHALTI C SURFACE TON 106. 000 65. 870 6982. 22
CONCRETE MASONRY, CULVERTS CY. 131. 000 294. 000 38514. 00
HI GH STRENGTH BAR STEEL REINF. LB. 18265. 000 0. 750 13698. 75
RUBBERI ZED MEMBRANE WATERPROCF S. Y. 23. 000 25. 000 575. 00
Rl PRAP CY. 30. 000 35. 000 1050. 00
HEAVY Rl PRAP CY. 78. 000 35. 000 2730. 00
MOBI LI ZATI ON LS 1. 000 13851. 000 13851. 00
SALVAGED TOPSO L S.Y. 1310. 000 2.000 2620. 00
MULCHI NG S.Y. 1460. 000 0. 140 204. 40
SI LT FENCE, DELI VERED L. F. 480. 000 1. 000 480. 00
SI LT FENCE, | NSTALLED L. F. 480. 000 1. 000 480. 00
SI LT FENCE MAI NTENANCE L. F. 960. 000 0. 010 9.60
MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 250. 000 250. 00
MOBI LI ZATI ONS, EMERGENCY ERCSI EACH 1. 000 50. 000 50. 00
POLYETHYLENE SHEETI NG S.Y. 350. 000 0. 750 262. 50
FERTI LI ZER, TYPE B CwWr. 1. 000 100. 000 100. 00
SEEDI NG, TEMPORARY LB. 10. 000 4. 000 40. 00
SEEDI NG, M XTURE NO. 20 LB. 39. 000 8. 000 312.00

Bl DDER NO 2 Bl DDER NO 3
UNIT UNIT

BI D PRI CE AMOUNT BI D PRI CE AMOUNT
100. 000 200. 00 100. 000 200. 00
100. 000 200. 00 100. 000 200. 00
7000. 000 7000. 00 13300. 000 13300. 00
1. 250 275.00 1. 250 275.00
8. 000 1400. 00 8. 000 1400. 00
12500. 000 12500. 00 8300. 000 8300. 00
8. 450 14111.50 8. 450 14111.50
500. 000 500. 00 500. 000 500. 00
8. 850 3540. 00 8. 850 3540. 00
19. 000 266. 00 19. 000 266. 00
65. 870 6982. 22 65. 870 6982. 22
327. 000 42837. 00 399. 500 52334. 50
0. 680 12420. 20 0.690 12602. 85
40. 000 920. 00 35. 210 809. 83
38. 000 1140. 00 42.510 1275. 30
35. 000 2730. 00 35. 000 2730. 00
21700. 000 21700. 00 10950. 000 10950. 00
2.000 2620. 00 2.000 2620. 00
0. 140 204. 40 0. 140 204. 40
1. 000 480. 00 1. 000 480. 00
1. 000 480. 00 1. 000 480. 00
0. 010 9. 60 0. 010 9.60
250. 000 250. 00 250. 000 250. 00
50. 000 50. 00 50. 000 50. 00
0. 800 280. 00 1. 230 430. 50
100. 000 100. 00 100. 000 100. 00
4. 000 40. 00 4. 000 40. 00
8. 000 312.00 8. 000 312.00



Date 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 76
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 11/12/02
PROPOSAL: 20021112028
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MATED UNI'T UNIT UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
63301 DELI NEATOR POSTS EACH 18. 000 16. 000 288. 00 16. 000 288. 00 16. 000 288. 00
63305 DELI NEATORS EACH 18. 000 3.500 63. 00 3.500 63. 00 3.500 63. 00
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4. 000 52. 000 208. 00 52. 000 208. 00 52. 000 208. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 26. 000 312.00 26. 000 312. 00 26. 000 312.00
64202 FIELD OFFICE, TYPE B LS 1. 000 600. 000 600. 00 525. 000 525. 00 800. 000 800. 00
64301 TRAFFI C CONTRCL LS 1. 000 2349. 000 2349. 00 2270. 000 2270. 00 2270. 000 2270. 00
64506 GEOTEXTI LE FABRIC, TYPE HR S.Y. 118. 000 2.000 236. 00 2.500 295. 00 2.500 295. 00
64507 GEOTEXTILE FABRIC, TYPE C S Y. 162. 000 2. 000 324.00 2.500 405. 00 3. 220 521. 64
64601 PAVEMENT MARKING, 4-INCH, PAIN L.F 400. 000 3. 000 1200. 00 2. 000 800. 00 2. 000 800. 00
66501 SAW NG EXI STI NG PAVEMENT L.F 53. 000 4. 000 212.00 4. 000 212.00 4. 000 212.00

PROPOSAL TOTAL....... 129893. 97 138925. 92 140523. 34



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112029

BI DDER NO 1: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 2: EDWARD KRAEMER & SONS, | NC.
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20101 CLEARI NG STA
20104 GRUBBI NG STA.
20371 REMOVI NG OLD STRUCTURE, STATIO LS

STATE PRQJECT(S): 8630- 04- 70

TYPE OF WORK:

23+70

REMOVI NG GUARDRAI L L. F.
COMMON EXCAVATI ON CY.
EXCAVATI ON FOR STRUCTURES, BRI LS
B-17-180

BORROW EXCAVATI ON CY.
STRUCTURE BACKFI LL CY
FI NI SH NG ROADWAY LS

CRUSHED AGCREGATE BASE COURSE C.Y.
ASPHALTI C SURFACE TON
CONCRETE MASONRY, BRI DGES CY
PROTECTI VE SURFACE TREATMENT  S.Y
HI GH STRENGTH BAR STEEL REINF. LB

COATED HI GH STR BAR STL REINF, LB.

CIP CONC PILING DELIV & DRIVE L. F.
CIP CONC PILING DELIV & DRIVE L. F.
RUBBERI ZED MEMBRANE WATERPROCF S. Y.
Rl PRAP CY
HEAVY Rl PRAP CY.
I NLETS, TYPE 1 EACH
I NLET COVERS, TYPE V EACH
Pl PE UNDERDRAI N, UNPERFORATED, L. F.
ANCHORAGES FOR CABLE GUARD FEN EACH
STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L.F.
ANCHOR ASSEMB FCR STEEL PLATE EACH
STL PLT BM GRD, ENRGY ABSCRB T EACH
MAI NTENANCE AND REPAI R OF HAUL LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED
QUANTI TY

4567.
160.

1250.
580.
797.

1004.

11170.
109800.
1100.
4140.
18.

. 000
155.
. 000
. 000
28.
. 000
132.
512.
. 000
. 000
. 000

000

000
000
000
000
000
000
000

000

000

600
500

Bl DDER NO 1

UNI'T

BI D PRI CE

1800.

. 000

. 450
. 000
. 500
. 390
. 430
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 850
. 250
000
. 000

COLFAX ROAD, HAY RI VER BRI DGE, B-17

LOCATI ON 17/ DUNN COUNTY
VWHEELER -
STH 170
DUNN COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRICE AMOUNT
600. 00 150. 000 600. 00
600. 00 150. 000 600. 00
31100. 00 70911. 000 70911. 00
450. 00 1.500 450. 00
1953. 00 7.000 1953. 00
9750. 00 13000. 000 13000. 00
31969. 00 7.000 31969. 00
2160. 00 13. 500 2160. 00
500. 00 500. 000 500. 00
16875. 00 13. 500 16875. 00
32741. 00 73. 000 42340. 00
247070. 00 300. 000 239100. 00
1506. 00 2.500 2510. 00
4356. 30 0. 540 6031. 80
47214. 00 0.540 59292. 00
19800. 00 26. 000 28600. 00
86940. 00 28. 000 115920. 00
630. 00 35. 000 630. 00
170. 00 85. 000 170. 00
5890. 00 49. 000 7595. 00
1300. 00 650. 000 1300. 00
700. 00 350. 000 700. 00
504. 00 18. 000 504. 00
750. 00 250. 000 750. 00
3978. 00 30. 000 3978. 00
5048. 13 9. 850 5048. 13
237.00 64. 550 258. 20
7200. 00 1800. 000 7200. 00
1.00 258. 540 258. 54

PAGE:
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LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNI'T
Bl D PRI CE
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Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021112029

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE

61910 MOBI LI ZATI ON LS 1. 000 23800. 000
62505 SALVACED TOPSO L S.Y. 4340. 000 1. 500
62702 MJILCHI NG S.Y. 5860. 000 0. 130
62811 EROCSI ON BALES, DELI VERED EACH 40. 000 5. 000
62812 EROSI ON BALES, | NSTALLED EACH 40. 000 5. 000
62815 SILT FENCE, DELI VERED L. F. 1850. 000 0. 950
62816 SILT FENCE, | NSTALLED L. F. 1850. 000 0. 900
62817 SILT FENCE MAI NTENANCE L. F. 3700. 000 0.010
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1.000 50. 000
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 1. 000 25. 000
62832 EROSI ON MAT, DELIVERED, CLASS S.Y. 220. 000 1. 000
62833 EROSI ON MAT, |INSTALLED, CLASS S.Y. 220. 000 1. 000
62905 FERTILIZER, TYPE B CWT. 4.200 26. 000
63003 SEEDI NG, TEMPORARY LB. 83. 000 2. 250
63009 SEEDING, M XTURE NO. 20 LB. 166. 000 4.500
63401 WOOD POSTS, 4X4-1NCH X 10-FT. EACH 4.000 45. 000
63702 SIGNS, TYPE |1, REFLECTIVE S. F. 12. 000 25. 000
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000
64301 TRAFFI C CONTRCL LS 1. 000 750. 000
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 940. 000 0. 750
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 1880. 000 0. 150
64326 TRAFFI C CONTROL, SI GNS DAYS 1598. 000 0. 450
64334 TRAFFI C CONTROL, DETOUR LS 1.000 2000. 000
64343 TRAFFI C CONTROL, DETOUR, SIGNS DAYS 9588. 000 0. 150
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 12. 000 5. 000
64506 GEOTEXTILE FABRIC, TYPE HR S.Y 275. 000 2. 000
64601 PAVEMENT MARKI NG, 4-1NCH, PAIN L.F. 17000. 000 0. 100
64602 PAVEMENT MARKI NG, 4-1NCH, EPOX L.F. 3800. 000 0. 450
66501 SAW NG EXI STI NG PAVEMENT L.F 44,000 4. 000
90030 M SC L.F 1242. 000 0. 750

REMOVI NG CABLE GUARD FENCE

90501 QW READY M XED CONC MASONRY F C.Y. 797. 000 10. 050
90502 QwP, BRDG STRGTH I NCENTI VE CON DOL 7970. 000 1. 000

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

500.
750.
705.
282.
719.
2000.
1438.
60.
550.
1700.
1710.
176.
931.

8009.
7970.

626463.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2

UNIT
BI D PRI CE

N o1

Ny
ANORPPOOOOOOUOR

N A
[0}

[EnY
=N

opoONGIO

000
000
000

. 250
. 500
. 000
. 000
750.
750.
. 750
. 150
. 450
2000.
. 150

000
000

000

000
600
100
450
000

. 750

. 000
. 000

750.
750.
705.
282.
719.
2000.
1438.
60.
715.
1700.
1710.
176.
931.

9564.
7970.

732843.
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Bl DDER NO 3

UNI'T
Bl D PRI CE
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LETTI NG DATE: 11/12/02
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Date 11/12/02
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112030

STATE PROJECT(S): 8887-01-70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 60/ TAYLOR

COUNTY

PAGE:

79

LETTI NG DATE: 11/12/02

TOMW MAPLEHURST, BUFFALO DR, MCKENZI E CREEK B
TOMW RD
TAYLOR COUNTY

TYPE OF WORK: HI GHWAY STRUCTURES

RNO 1 LARSON CONSTRUCTI ON CO., I NC
R NO 2 HOEPPNER BUI LDI NG CORPORATI ON
R NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1
ESTI MATED UNI'T
| TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
CLEARI NG STA. 5. 000 200. 000 1000. 00
GRUBBI NG STA 5. 000 200. 000 1000. 00
REMOVI NG OLD STRUCTURE, STATIO LS 1.000 6000. 000 6000. 00
10+00
COMMON EXCAVATI ON CY. 170. 000 7.000 1190. 00
EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 4000. 000 4000. 00
B- 60- 99
BORROW EXCAVATI ON CY. 2350. 000 5. 750 13512. 50
STRUCTURE BACKFI LL CY. 302. 000 10. 250 3095. 50
FI NI SH NG ROADWAY LS 1. 000 500. 000 500. 00
CRUSHED AGGREGATE BASE COURSE TON 940. 000 8. 500 7990. 00
ASPHALTI C MATERI AL FOR TACK CO GAL. 34. 000 9. 000 306. 00
ASPHALTI C SURFACE TON 220. 000 67. 760 14907. 20
CONCRETE MASONRY, BRI DGES CY. 98. 000 425. 000 41650. 00
PROTECTI VE SURFACE TREATMENT  S. Y. 169. 000 3. 000 507. 00
PRESTRESSED G RDER, | TYPE, 36 L.F. 228. 000 93. 000 21204. 00
Hl GH STRENGTH BAR STEEL REINF. LB. 8280. 000 0. 650 5382. 00
COATED HI GH STR BAR STL REINF, LB. 4390. 000 0. 850 3731. 50
NON- LAM NATED ELASTOMERI C BEAR EACH 8. 000 35. 000 280. 00
STEEL DI APHRAGVS, STRUCTURE EACH 3. 000 450. 000 1350. 00
B- 60- 99
STL PILING DELIV & DRIVEN, HP L.F. 200. 000 21. 000 4200. 00
TUBULAR RAILING TYPE F, STRUC LS 1. 000 8000. 000 8000. 00
B- 60- 99
RUBBERI ZED MEMBRANE WATERPROCF S. Y. 12. 000 35. 000 420. 00
HEAVY RI PRAP CY. 228. 000 43. 000 9804. 00
MOBI LI ZATI ON LS 1. 000 12000. 000 12000. 00
SALVAGED TOPSO L S.Y. 2940. 000 1. 500 4410. 00
MULCHI NG S.Y. 3320. 000 0. 140 464. 80
SI LT FENCE, DELI VERED L. F. 1026. 000 1. 000 1026. 00

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
200. 000 1000. 00
200. 000 1000. 00
10672. 000 10672. 00
7.000 1190. 00
2996. 000 2996. 00
5. 750 13512. 50
10. 250 3095. 50
500. 000 500. 00
8. 500 7990. 00
9. 000 306. 00
67.760 14907. 20
398. 000 39004. 00
3. 750 633. 75
89. 100 20314. 80
0. 740 6127. 20
0.870 3819. 30
28. 000 224.00
175. 000 525. 00
18. 750 3750. 00
6901. 000 6901. 00
25. 000 300. 00
30. 000 6840. 00
16967. 000 16967. 00
1. 500 4410. 00
0. 140 464. 80
1. 000 1026. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE

18
7500

15
34.
19400.
. 500
. 140
. 000

. 750
. 250
. 000
. 500
. 000
. 760
. 000
. 300
. 000
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. 550
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450
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000
000
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Date 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 80
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 11/12/02
PROPOSAL: 20021112030
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
62816 SILT FENCE, |NSTALLED L. F. 1026. 000 1. 000 1026. 00 1. 000 1026. 00 1. 000 1026. 00
62817 SILT FENCE MAI NTENANCE L. F. 2052. 000 0. 010 20. 52 0. 010 20.52 0. 010 20. 52
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 1. 000 350. 000 350. 00 350. 000 350. 00 350. 000 350. 00
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 1. 000 150. 000 150. 00 150. 000 150. 00 150. 000 150. 00
62860 TURBI DI TY BARRI ERS S.Y. 151. 000 24. 000 3624. 00 24. 000 3624. 00 24. 000 3624. 00
62905 FERTILIZER, TYPE B CWI. 2. 000 90. 000 180. 00 90. 000 180. 00 90. 000 180. 00
63003 SEEDI NG TEMPORARY LB. 20. 000 4.000 80. 00 4.000 80. 00 4.000 80. 00
63009 SEEDING, M XTURE NO. 20 LB. 95. 000 10. 000 950. 00 10. 000 950. 00 10. 000 950. 00
63401 WOOD PCSTS, 4X4-1NCH X 10-FT. EACH 4.000 52. 000 208. 00 52. 000 208. 00 35. 000 140. 00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 12. 000 26. 000 312.00 26. 000 312. 00 18. 000 216. 00
64202 FIELD OFFICE, TYPE B LS 1. 000 500. 000 500. 00 600. 000 600. 00 800. 000 800. 00
64301 TRAFFI C CONTRCL LS 1. 000 1600. 000 1600. 00 1600. 000 1600. 00 1600. 000 1600. 00
64506 GEOTEXTILE FABRIC, TYPE HR S.Y. 388. 000 3. 000 1164. 00 2.650 1028. 20 2.500 970. 00
66501 SAW NG EXI STI NG PAVEMENT L. F. 44,000 4. 000 176. 00 4. 500 198. 00 4. 000 176. 00

PROPOSAL TOTAL....... 178271. 02 178802. 77 180556. 72



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20021112031

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 9130- 03- 70

TYPE OF WORK

BIDDER NO 1: B. R AMON & SONS, | NC

BI DDER NO 2: NORTHEAST ASPHALT, | NC

| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20335 REMOVI NG SMALL PI PE CULVERTS  EACH
20402 REMOVI NG ASPHALTI C SURFACE S.Y
20405 REMOVI NG CURB AND GUTTER L. F.
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
20501 COVWON EXCAVATI ON CY
20901 GRANULAR BACKFI LL cCY.
21301 FI NI SHI NG ROADWAY LS
30404 CRUSHED AGGREGATE BASE COURSE TON
30423 SALVAGED ASPHALTI C PAVEMENT, B C. Y
40729 PROFILE I NDEX | NCENTI VE, ASPH DOL
41021 SALVAGED ASPHALTI C PAVEMENT, M S.Y
41102 ASPHALTI C SURFACE, PATCHI NG TON
52105 CORRUGATED STEEL CULVERT PIPE, L.F.
52107 CORRUGATED STEEL CULVERT PIPE, L.F.
52138 CORRUGATED STEEL PIPE ARCH, 28 L.F
52149 STL APRON ENDW. FOR CLVRT PI PE EACH
52151 STL APRON ENDW. FOR CLVRT PI PE EACH
52164 STL APRON ENDW. FOR PI PE ARCH, EACH
52207 RCCP, CL IIl, 30-1NCH L. F.
52266 RCCP, APRON ENDWALLS, 30-1NCH EACH
52472 SALV APRON ENDWALLS FOR CLVT P EACH
52475 SALV APRON ENDWALLS FOR CLVT P EACH
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
60170 CONCRETE CURB AND GUTTER, 36-1 L.F.
60604 MEDI UM RANDOM RI PRAP CY
60827 REINF CONC PIPE, CLASS IIl, SS L.F.
61127 RECONSTRUCTI NG CATCH BASI NS EACH
61182 ADJUSTI NG MANHOLE COVERS EACH
61801 MAI NTENANCE AND REPAIR OF HAUL LS
61910 MOBI LI ZATI ON LS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED
QUANTI TY

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
206.
. 000
. 000
. 000
. 000
. 000

000

Bl DDER NO 1

UNI'T

BI D PRI CE

. 850
. 000
. 000
. 000
. 000

LOCATI ON 21/ FOREST COUNTY

S CNTY LI NE - WABENO
STH 32
FOREST COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRICE AMOUNT
1050. 00 330. 000 2310. 00
570. 00 2.500 475. 00
160. 00 8. 000 320. 00
6223. 00 6. 000 7350. 00
11148. 80 1.130 9401. 60
6682. 50 5. 500 4455. 00
2800. 00 11. 900 2380. 00
1500. 00 10. 000 10. 00
62160. 50 7.150 62598. 25
1840. 00 11.100 2553. 00
8120. 00 1. 000 8120. 00
6815. 00 0. 940 2209. 00
9200. 00 35. 750 7150. 00
1872. 00 31. 000 2418. 00
3484. 00 31. 000 4154. 00
1924. 00 31. 500 2331. 00
200. 00 116. 000 232.00
600. 00 147. 000 588. 00
300. 00 135. 000 270. 00
18200. 00 71. 000 25844. 00
3000. 00 580. 000 3480. 00
100. 00 130. 000 130. 00
200. 00 130. 000 130. 00
1792. 00 18. 000 1440. 00
11925. 00 11.500 9142. 50
10300. 00 63. 500 13081. 00
954. 00 57. 000 2280. 00
2000. 00 490. 000 980. 00
300. 00 160. 000 160. 00
10. 00 1. 000 1.00
11900. 00 8600. 000 8600. 00

PAGE:

81

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112031

| TEM
NUMBER

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

82

Bl DDER NO 3

UNI'T
Bl D PRI CE

LETTI NG DATE: 11/12/02

90332

90333

90334

| TEM DESCRI PTI ON UNI'T
TOPSO L S.Y
TOPSO L CY
MULCHI NG S.Y.
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y
EROSI ON MAT, | NSTALLED, CLASS S.Y.
ERCSI ON MAT, DELIV, CLASS IIl, S'Y
EROSI ON MAT, INSTLD, CLASS Il S.Y
FERTI LI ZER, TYPE B QWr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 30 LB.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL LS
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, SI GNS DAYS
GECTEXTI LE FABRI C, TYPE R S.Y

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG 8-IN
PVMI' MRKNG, SAME DAY, 4-1NCH
TEMPORARY PAVEMENT MARKI NG, 4-
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, RESURFAC
SAW NG EXI STI NG PAVEMENT

M SC

90030A CULVERT PI PE LI NERS, 30
M SC

90030B CULVERT PI PE LI NERS, 36
GRADI NG AND SHAPI NG | NTERSECTI
STATI ON 176+56, LEFT

GRADI NG AND SHAPI NG | NTERSECTI
STATI ON 176+56, RI GHT

GRADI NG AND SHAPI NG | NTERSECTI
STATI ON 211+50, LEFT

GRADI NG AND SHAPI NG | NTERSECTI
STATI ON 211+70, RIGHT

rrroror-
mmnommmm

r
Rl

LS

LS

LS

LS

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
3065. 000 2.500
105. 000 14. 000
3820. 000 0. 160
700. 000 0. 460
700. 000 1.160
700. 000 0. 180
2.000 102. 550
2. 000 102. 550
330. 000 0.780
330. 000 0.690
195. 000 4.270
195. 000 0.780
16. 000 24.760
113. 000 2.820
464. 000 4.070
1. 000 2200. 000
1. 000 927. 580
880. 000 0.940
1385. 000 0.780
525. 000 2. 000
38690. 000 0. 160
850. 000 0. 800
15600. 000 0. 350
12150. 000 0. 200
8. 000 120. 000
22035. 000 0.095
319. 000 2.750
564. 000 44. 000
176. 000 75. 000
1. 000 1850. 000
1. 000 1850. 000
1. 000 1850. 000
1. 000 1850. 000

1850.

1850.

1850.

.00

00

00

00

[{e]
N
~

~

S
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1150.

1150.

1150.

Rpovuocoocomoo
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1940

780
150
160
800
350
440
000
070

. 750
. 000

. 000

000

000

000

000

1150.

1150.

1150.

. 00

00

00

00

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
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Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021112031

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:

83

Bl DDER NO 3

UNI'T

Bl D PRI CE

LETTI NG DATE: 11/12/02

Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE
90335 GRADI NG AND SHAPI NG | NTERSECTI LS 1. 000 1850. 000
STATI ON 315+60, LEFT
90357 PULVERI ZE & RELAY EXI STNG BASE S. Y. 67450. 000 0.710
90370 WARRANTED MAI NLI NE ASPHALTIC P TON 17765. 000 22.000
90371 WARRANTED ANCI LLARY ASPHALTIC TON 1834. 000 27.000
PROPCSAL TOTAL. . .....

1850. 00
47889. 50
390830. 00
49518. 00

763097. 41

1150. 000

0. 660
23. 600
31. 700

1150. 00
44517. 00
419254. 00
58137. 80

788595. 48

0.00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112032

CONTRACT AND ESTI MATE ENG NEER

STATE PRQJECT(S): 9131-08-60
9131- 08- 70

TYPE OF WORK:

BI DDER NO 1: NORTHEAST ASPHALT, | NC
BIDDER NO 2: B. R AMON & SONS, |NC
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20335 REMOVI NG SMALL PI PE CULVERTS  EACH
20405 REMOVI NG CURB AND GUTTER L.F
20415 REMOVI NG CATCH BASI NS EACH
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
20501 COVWON EXCAVATI ON CY
20901 GRANULAR BACKFI LL cCY.
21102 PREP OF FOUNDATI ON FOR ASPH PA LS
9131-08- 60
21131 PREP OF FOUNDATI ON FOR ASPHALT STA.
21302 FI NI SHI NG ROADWAY, PROQJIECT LS
9131-08-70
21303 FI NI SHI NG ROADWAY, PROQJIECT LS
9131-08- 60
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL.
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40722 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
41102 ASPHALTI C SURFACE, PATCHI NG TON
41105 ASPHALTI C SURF, DRI VEWAYS & FI TON
52205 RCCP, CL IIl, 24-1NCH L. F.
52264 RCCP, APRON ENDWALLS, 24-1NCH EACH
60133 CONCRETE CURB AND GUTTER, 30-1 L.F.
60204 CONCRETE S| DEWALK, 4-1NCH S. F.
60827 REINF CONC PIPE, CLASS IIl, SS L.F.
60829 REINF CONC PIPE, CLASS IIIl, SS L.F.
61101 CATCH BASINS, TYPE 1 EACH
61105 CATCH BASINS, TYPE 5 EACH
61167 | NLET COVERS, TYPE H EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

ESTI MATED
QUANTI TY

. 000

. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000
. 000

Bl DDER NO 1

UNI'T

BI D PRI CE

[oNeRLN|

. 000

. 970
. 860
. 420
95
15
. 000
30
62.
47.
500.
38.
. 000

35.

57.
1300.
2400.
350.

000
590

900
600
000
000
000

000
000
000
000
000

LOCATI ON 21/ FOREST

COUNTY

PAGE:

84

LETTI NG DATE: 11/12/02

STH 52 - LAONA, CTH C - STH 52
STH 32
FOREST COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRICE AMOUNT
1500. 00 250. 000 1500. 00
350. 00 5. 000 350. 00
1800. 00 600. 000 1800. 00
21981.75 4.700 12995. 50
29498. 00 1.620 55566. 00
8480. 00 8. 000 8480. 00
1204. 00 14. 000 1204. 00
1670. 01 1200. 000 1200. 00
3593. 10 8. 000 6608. 00
1800. 00 1800. 000 1800. 00
1800. 00 1800. 000 1800. 00
52323. 05 6. 530 42869. 45
8002. 30 1. 000 9305. 00
13057. 80 0. 440 13679. 60
174325. 00 115. 000 211025. 00
484693. 10 15. 320 476298. 80
20838. 00 1. 000 20838. 00
10258. 80 48. 000 15936. 00
6322. 60 42. 000 4242. 00
14194. 00 47.000 14194. 00
5000. 00 500. 000 5000. 00
2660. 00 35. 000 2450. 00
420. 00 8. 000 560. 00
1680. 00 35. 000 1680. 00
456. 00 57. 000 456. 00
2600. 00 1300. 000 2600. 00
2400. 00 2400. 000 2400. 00
1050. 00 350. 000 1050. 00

Bl DDER NO 3
UNI'T
Bl D PRI CE
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Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112032

| TEM
NUMBER

64303

64313
64326
64602
64618
64626
64901
65060
65080
66501
66502
90030

90035

| TEM DESCRI PTI ON UNI'T
MAI NT AND REPAI R OF HAUL ROADS LS
9131-08-70
MAI NT AND REPAI R OF HAUL ROADS LS
9131-08- 60
MOBI LI ZATI ON LS
TOPSO L S.Y
MULCHI NG S.Y.
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
ERCSI ON MAT, DELI VERED, CLASS S.Y
EROCSI ON MAT, | NSTALLED, CLASS S.Y.
I NLET PROTECTI ON, TYPE A EACH
I NLET PROTECTION, TYPE C EACH
FERTI LI ZER, TYPE B QWr
SEEDI NG, M XTURE NO. 30 LB.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL, PRQIECT LS
9131-08-70
TRAFFI C CONTROL, PRQIECT LS
9131-08- 60
TRAFFI C CONTROL, DRUMS DAYS
TRAFFI C CONTROL, SI GNS DAYS
PAVEMENT MARKI NG, 4-1NCH, EPOX L.F.

PVMI' MRKNG, CHANNELI ZI NG, 8-IN
PVMI' MRKNG, SAME DAY, 4-1NCH
TEMPORARY PAVEMENT MARKI NG, 4-
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKI NG, RESURFAC
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90030A CULVERT PI PE LI NERS, 24
M SC

90035A DI SI NTEGRATED RED GRANI
BASE COURSE

RERESREE
mmmmammm

4
2

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1. 000 1. 000
1. 000 1. 000
1. 000 11300. 000
125. 000 5.500
200. 000 0. 500
550. 000 0.520
550. 000 1. 440
275. 000 0.520
110. 000 1. 000
110. 000 1. 000
3. 000 100. 000
3. 000 40. 000
26. 000 28.150
732. 000 3. 550
1. 000 2400. 000
1. 000 2100. 000
1. 000 2100. 000
500. 000 0. 300
3045. 000 0. 500
90900. 000 0. 160
450. 000 0. 600
56700. 000 0. 240
38400. 000 0. 160
5. 000 120. 000
52950. 000 0. 060
500. 000 1.910
23. 000 10. 650
156. 000 35. 750
10. 000 22.000

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

11300.
687.
100.
286.
792.
143.
110.
110.
300.
120.
731.

2598.
2400.
2100.

2100.

150.
1522.
14544.
270.
13608.
6144.
600.
3177.
955.
244,
5577.

220.

944850.

96

Bl DDER NO 2

UNIT
BI D PRI CE

. 000

. 000

4.500

2100

H
[y
PONOOOO0OO

w P
N

N
oo

PPOPRPOO

500
520
440
520

. 000
. 000
100.
. 000
28.
. 550
2400.
2100

000

150

000
000

000

. 300

500
160
600
240
160
000
058

. 500
. 000
. 750

. 000

10.

6000
562.
100.
286.
792.
143.
110.
110.
300.
120.
731.

2598

2400.

2100

2100

150.
1522
14544,
270.
13608
6144.
575.
3071.
750.
276.
5577.

280.

983128

95
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Bl DDER NO 3
UNI'T

Bl D PRI CE

o

©

o

COCOOO0O0OO0O0O0000O0

COLOO000000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000

000

000
000
000
000
000
000
000
000
000
000
000

000

LETTI NG DATE: 11/12/02

©

©

COOOOOOOO0O0000O0

COCOLOO0000000o

.00



Date 11/12/02
CERTI FI ED BY-
TI TLE-

PROPOSAL: 20021112033

STATE PROJECT(S):

TYPE OF WORK

CONTRACT AND ESTI MATE ENG NEER

9329-02-71

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 21/ FOREST

ONEI DA COUNTY LI NE -

CTH B
FOREST COUNTY

COUNTY

PAGE:
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LETTI NG DATE: 11/12/02

WALNUT HI LL RD, SECT 2

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
12. 000 1140. 00
344. 000 32680. 00
172. 000 2408. 00
0. 500 1050. 00
2.200 317611.80
3. 200 10390. 40
3. 000 24117.00
3. 000 21783. 00
2000. 000 2000. 00
5.200 124020. 00
18. 000 11232. 00
91. 000 3458. 00
131. 000 1834. 00
191. 000 382. 00
263. 000 526. 00
512. 000 1024. 00
22.000 2904. 00
26. 000 14170. 00
34. 000 3570. 00
42.000 9030. 00
64. 000 7040. 00
36. 000 43200. 00
5000. 000 5000. 00
200. 000 1600. 00
13. 000 3107. 00
0. 500 40087. 50
0.090 5670. 00
0. 900 5850. 00
0. 600 3900. 00
0. 100 325.00

BIDDER NO 1 RELI ANCE JO NT VENTURE

BI DDER NO 2 S & N, INC. AND SUBSI DI ARI ES

BI DDER NO 3 HOFFMAN CONSTRUCTI ON COVPANY

Bl DDER NO 1 Bl DDER NO 2

| TEM ESTI MVATED UNI'T UNI' T

NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT
20101 CLEARI NG STA. 95. 000 175. 000 16625. 00 10. 000 950. 00
20104 GRUBBI NG STA 95. 000 200. 000 19000. 00 380. 000 36100. 00
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 14. 000 200. 000 2800. 00 100. 000 1400. 00
20412 REMOVI NG FENCE L.F 2100. 000 0. 250 525. 00 0.610 1281. 00
20501 COVMON EXCAVATI ON C. Y. 144369.000 1.810 261307. 89 2.050 295956. 45
20505 MARSH EXCAVATI ON CY 3247. 000 2. 000 6494. 00 2. 250 7305. 75
20801 BORROW EXCAVATI ON CY 8039. 000 2.650 21303. 35 2.050 16479. 95
20811 SELECTED BORROW EXCAVATI ON CY 7261. 000 2. 650 19241. 65 2. 050 14885. 05
21301 FI NI SHI NG ROADWAY LS 1. 000 5000. 000 5000. 00 1000. 000 1000. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 23850. 000 5. 200 124020. 00 5.220 124497. 00
52003 CULVERT PIPE, CLASS IIl, 18-IN L. F. 624. 000 18. 000 11232. 00 18. 000 11232. 00
52061 APRON ENDWALLS FOR CULVERT PI P EACH 38. 000 90. 000 3420. 00 87.000 3306. 00
52063 APRON ENDWALLS FOR CULVERT PI P EACH 14. 000 120. 000 1680. 00 105. 000 1470. 00
52065 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 175. 000 350. 00 160. 000 320. 00
52067 APRON ENDWALLS FOR CULVERT PI P EACH 2.000 250. 000 500. 00 216. 000 432.00
52069 APRON ENDWALLS FOR CULVERT PI P EACH 2. 000 520. 000 1040. 00 460. 000 920. 00
52805 POLYMER COATED CSCP 18-1 NCH L. F. 132. 000 21. 000 2772.00 20. 000 2640. 00
52807 POLYMER COATED CSCP 24-1 NCH L. F. 545. 000 25.500 13897. 50 23. 000 12535. 00
52809 POLYMER COATED CSCP 30-1 NCH L. F. 105. 000 33. 500 3517. 50 29. 000 3045. 00
52811 POLYMER COATED CSCP 36-1 NCH L. F. 215. 000 40. 500 8707. 50 36. 000 7740. 00
52813 POLYMER COATED CSCP 48-1 NCH L. F. 110. 000 60. 000 6600. 00 51. 000 5610. 00
60604 MEDI UM RANDOM RI PRAP CY. 1200. 000 35. 000 42000. 00 22.000 26400. 00
61910 MOBI LI ZATI ON LS 1. 000 15000. 000 15000. 00 9500. 000 9500. 00
62101 LANDVARK REFERENCE MONUMENTS  EACH 8. 000 192. 280 1538. 24 150. 000 1200. 00
62401 WATER MGAL 239. 000 18. 000 4302. 00 15. 000 3585. 00
62501 TOPSO L S.Y. 80175. 000 0. 600 48105. 00 0. 480 38484. 00
62702 MJILCHI NG S.Y. 63000. 000 0. 090 5670. 00 0. 150 9450. 00
62815 SILT FENCE, DELI VERED L. F. 6500. 000 0. 380 2470. 00 1. 500 9750. 00
62816 SILT FENCE, |NSTALLED L. F. 6500. 000 1.120 7280. 00 1.500 9750. 00
62817 SILT FENCE MAI NTENANCE L. F. 3250. 000 0. 110 357.50 0. 050 162. 50



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112033

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:
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LETTI NG DATE: 11/12/02

MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERCGENCY EROSI EACH
ERCSI ON MAT, DELI VERED, CLASS S.Y
EROSI ON MAT, | NSTALLED, CLASS S.Y
TEMPORARY DI TCH CHECKS, DELIVE L.F.
TEMPORARY DI TCH CHECKS, | NSTAL L.F.

CULVERT PI PE DI TCH CHECKS EACH
FERTI LI ZER, TYPE B QWr
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 20 LB.
FI ELD OFFI CE, TYPE C LS
TRAFFI C CONTROL LS

TRAFFI C CONTROL, BARRI CADES, T DAYS
TRAFFI C CONTROL, WARNI NG LI GHT DAYS
TRAFFI C CONTROL, SI GNS DAYS
GECTEXTI LE FABRI C, TYPE R S
CONSTRUCTI ON STAKI NG, SUBGRADE L
CONSTRUCTI ON STAKI NG, CABC L
CONSTRUCTI ON STAKI NG, PI PE CUL
CONSTRUCTI ON STAKING, INITIAL L
SAW NG EXI STI NG PAVEMENT L.
M SC EA
90005A REMOVI NG GATES

QWP, BASE COURSES TON

Bl DDER NO 1 Bl DDER NO 2

ESTI VATED UNI T UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRICE
4.000 50. 370 201. 48 250. 000
4. 000 50. 370 201. 48 375. 000
34000. 000 0. 850 28900. 00 0. 950
34000. 000 0. 490 16660. 00 0.530
250. 000 5. 000 1250. 00 6. 000
250. 000 5. 000 1250. 00 6. 000
28. 000 52. 250 1463. 00 80. 000
75. 000 23. 090 1731.75 35. 000
870. 000 2. 200 1914. 00 3. 500
2770. 000 3. 530 9778. 10 4. 250
1. 000 5000. 000 5000. 00 3000. 000
1. 000 1115. 000 1115. 00 1200. 000
400. 000 0. 750 300. 00 1. 000
1400. 000 0. 250 350. 00 0. 200
1000. 000 0. 700 700. 00 0. 500
2480. 000 1.500 3720. 00 2. 300
9625. 000 0. 300 2887. 50 0. 350
9625. 000 0. 200 1925. 00 0. 350
12. 000 75. 000 900. 00 70. 000
9625. 000 1. 000 9625. 00 0. 800
62. 000 3. 000 186. 00 3. 000
5. 000 150. 000 750. 00 100. 000
22500. 000 0. 350 7875. 00 0. 350

PROPOSAL TOTAL....... 755439. 44

5704.
3368
3368
840.
7700
186.
500.

7875

767811.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
60. 000 240. 00
60. 000 240.00
0. 850 28900. 00
0. 490 16660. 00
5. 000 1250. 00
5. 000 1250. 00
53. 000 1484. 00
23.500 1762. 50
2. 200 1914. 00
3.530 9778. 10
4000. 000 4000. 00
1200. 000 1200. 00
1. 000 400. 00
0. 200 280. 00
0. 500 500. 00
1. 600 3968. 00
0. 350 3368. 75
0. 400 3850. 00
110. 000 1320. 00
0. 600 5775. 00
4.000 248. 00
30. 000 150. 00
0. 350 7875. 00
797523. 05



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112034

STATE PROJECT(S): 1570-24-71
1570-29-71

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

BIDDER NO 1: MONARCH PAVING DIV. OF NMATHY

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

20403 REMOVI NG CURB L.F
20405 REMOVI NG CURB AND GUTTER L.F
20411 REMOVI NG GUARDRAI L L.F
20419 REMOVI NG ASPHALTI C SURFACE, BU S.Y
20420 REMOVI NG ASPHALTI C SURFACE, M S.Y
20501 COWON EXCAVATI ON CYy
20801 BORROW EXCAVATI ON CY
21102 PREP OF FOUNDATI ON FOR ASPH PA LS
1570-24-71
21103 PREP OF FOUNDATI ON FOR ASPH PA LS
1570-29-71
21302 FI NI SHI NG ROADWAY, PROQJIECT LS
1570-24-71
21303 FI NI SHI NG ROADWAY, PROQJIECT LS
1570-29-71
30404 CRUSHED AGGREGATE BASE COURSE TON
40204 ASPHALTI C MATERI AL FOR TACK CO GAL
40301 QWP, ASPHALTI C M XTURE TON
40501 ASPHALTI C MATERI AL FOR PLANT M TON
40723 ASPHALTI C CONCRETE PAVEMENT, T TON
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL
60104 CONCRETE CURB, TYPE J L
60133 CONCRETE CURB AND GUTTER, 30-1 L
61183 ADJUSTI NG | NLET COVERS
61407 STEEL THRI E BEAM STRUCTURE APP L
61408 STEEL PLATE BEAM GUARD, CLASS L
61435 STL PLT BM GRD, ENRGY ABSCRB T
61802 MAI NT AND REPAIR OF HAUL ROADS LS
1570-24-71
61803 MAI NT AND REPAIR OF HAUL ROADS LS
1570-29-71
61910 MOBI LI ZATI ON LS

ESTI MATED
QUANTI TY

4684.
5041.
28250.
1695.
28250.
18090.
49.
265.

. 000
264.
200.
14.
. 000

. 000

. 000

000
000
000
000
000
000
000
000

000
000
000

. 000

. 000

Bl DDER NO 1

UNI'T

Bl D PRI CE

. 000

. 000

. 420
. 250
. 400
. 000
. 370
. 000
. 000
. 000
. 000
. 000
. 150
. 000
. 000

. 000

. 000

LOCATI ON 03/ BARRON COUNTY
ALMENA - BARRON, USH 63 -
USH 8
BARRON, PCOLK COUNTY
Bl DDER NO 2
UNIT
AMOUNT  BID PRI CE AMOUNT
81. 00 0. 000 0.00
624. 00 0. 000 0.00
1393. 00 0. 000 0.00
3601. 36 0. 000 0.00
159370. 65 0. 000 0.00
560. 00 0. 000 0.00
490. 00 0. 000 0.00
1000. 00 0. 000 0.00
2500. 00 0. 000 0.00
1000. 00 0. 000 0.00
1000. 00 0. 000 0.00
39439. 28 0. 000 0.00
6301. 25 0. 000 0.00
11300. 00 0. 000 0.00
169500. 00 0. 000 0.00
462452. 50 0. 000 0.00
18090. 00 0. 000 0.00
1225. 00 0. 000 0.00
3975. 00 0. 000 0.00
250. 00 0. 000 0.00
7656. 00 0. 000 0.00
2030. 00 0. 000 0.00
23730. 00 0. 000 0.00
1.00 0. 000 0.00
1.00 0. 000 0.00
13700. 00 0. 000 0.00

PAGE:

88

LETTI NG DATE: 11/12/02

POPLAR ST
Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0.00
0. 000 0.00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112034

| TEM
NUMBER

64303

64602
64606
64618
64622
64626
64710
64734
64758
64766
64778
64901
66501
66502
90030

90329
90375
30409

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T
TOPSO L S.Y
LAVWN SOD S.Y
WOOD POSTS, 4X4-1NCH X 16-FT. EACH
SIGNS, TYPE |1, REFLECTIVE S. F.
FI ELD OFFI CE, TYPE B LS
TRAFFI C CONTROL, PRQIECT LS
1570-24-71
TRAFFI C CONTROL, PRQIECT LS

1570-29-71

PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG 4- I N, PREFORVED PLA
PVMI' MRKNG, CHANNELI ZI NG 8-IN
PVMI' MRKG, CHAN, 8-IN, PREFCRM
PVMI' MRKNG, SAME DAY, 4-1NCH
PVMI' MRKNG, STOP LI NE, 18-1NCH
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PVMI' MRKNG, DI AGONAL, 8-1NCH
PAVEMENT MARKI NG, CURB, EPOXY
TEMPORARY PAVEMENT MARKI NG, 4-
SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90030A PAVEMENT MARKI NG, AERI A
ENT BARS, 24-1NCH, WH TE, EPOX
GRADE, SHAPE & FI NI SH FOR BEAM

EACH

QWP, NUCLEAR DENSI TY FOR ASPHA TON

SHAPI NG SHOULDERS

STA

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE AMOUNT

39. 000 5. 000 195. 00

39. 000 5. 000 195. 00

1. 000 60. 000 60. 00

14. 000 25. 000 350. 00

1. 000 2500. 000 2500. 00

1. 000 2074. 000 2074. 00

1. 000 1449. 000 1449. 00

95288. 000 0. 165 15722.52

60965. 000 1.150 70109. 75

4066. 000 0. 400 1626. 40

314. 000 2.500 785. 00

21214. 000 0. 400 8485. 60

100. 000 5. 000 500. 00

21. 000 85. 000 1785. 00

21. 000 85. 000 1785. 00

419. 000 1.700 712. 30

49. 000 3. 500 171.50

78412. 000 0. 100 7841. 20

184. 000 3. 250 598. 00

9. 000 35. 000 315. 00

60. 000 32. 000 1920. 00

14. 000 350. 000 4900. 00

28249. 000 0. 450 12712. 05

420. 000 5. 000 2100. 00

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

1070163.

Bl DDER NO 2

UNIT

©

COOOOO0O0O0O0O00O000

BI D PRI CE

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000

0. 000

oo

. 000
. 000

©

COOOOO0O0O0O0O0000

oo
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LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNI'T
Bl D PRI CE

©

COOOOO0O0O0O0O0O0000

000

000
000
000
000
000
000
000
000
000
000
000
000
000
000

0. 000

oo

. 000
. 000

©

COCOOOO0OLOOOO000OO0

coo



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112036

STATE PROJECT(S): 8460-03-71

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 57/ SAWER

COUNTY

PAGE: 90

LETTI NG DATE: 11/12/02

VEEl RGOR CREEK BRI DGE, TOMN WEI RGOR
TOMW RD
SAWER COUNTY

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
200. 000 600. 00
200. 000 600. 00
8100. 000 8100. 00
9. 500 1349. 00
2875. 000 2875. 00
11850. 000 11850. 00
12. 000 1992. 00
13. 000 5720. 00
750. 000 750. 00
14. 500 3625. 00
84.570 6173.61
315. 000 51975. 00
2.180 255. 06
0.570 3568. 20
0.690 7065. 60
16. 750 9380. 00
5000. 000 5000. 00
36. 210 651. 78
42.000 2730. 00
53. 990 8098. 50
12900. 000 12900. 00
4. 500 1530. 00
0. 160 124.80
1. 000 600. 00
1. 000 600. 00
0.010 12. 00
350. 000 350. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
200. 000 600. 00
200. 000 600. 00
9000. 000 9000. 00
9. 500 1349. 00
8000. 000 8000. 00
9500. 000 9500. 00
12. 000 1992. 00
13. 000 5720. 00
750. 000 750. 00
14. 500 3625. 00
84.570 6173.61
375. 000 61875. 00
1. 300 152.10
0. 500 3130. 00
0. 600 6144. 00
15. 000 8400. 00
7000. 000 7000. 00
15. 000 270. 00
42.000 2730. 00
36. 000 5400. 00
26150. 000 26150. 00
4.500 1530. 00
0. 160 124. 80
1. 000 600. 00
1. 000 600. 00
0.010 12. 00
350. 000 350. 00

BIDDER NO 1 HOEPPNER BUI LDI NG CORPORATI ON
Bl DDER NO 2 RUZI C CONSTRUCTI ON CO., I NC
BI DDER NO 3 LUNDA CONSTRUCTI ON COVPANY
Bl DDER NO 1
| TEM ESTI MATED UNI'T
NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
20101 CLEARI NG STA. 3. 000 200. 000 600. 00
20104 GRUBBI NG STA 3. 000 200. 000 600. 00
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1.000 9752. 000 9752. 00
10+00
20501 COVWON EXCAVATI ON CY. 142. 000 9. 500 1349. 00
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2600. 000 2600. 00
B-57-63
20650 COFFERDAMS LS 1. 000 7500. 000 7500. 00
20801 BORROW EXCAVATI ON CY. 166. 000 12. 000 1992. 00
21001 STRUCTURE BACKFI LL CY. 440. 000 13. 000 5720. 00
21301 FI NI SHI NG ROADWAY LS 1.000 750. 000 750. 00
30403 CRUSHED AGGREGATE BASE COURSE C.Y. 250. 000 14. 500 3625. 00
41101 ASPHALTI C SURFACE TON 73. 000 84.570 6173. 61
50201 CONCRETE MASONRY, BRI DGES CY. 165. 000 304. 000 50160. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 117. 000 3. 250 380. 25
50504 H GH STRENGTH BAR STEEL REINF. LB. 6260. 000 0. 760 4757. 60
50511 COATED H GH STR BAR STL REINF, LB. 10240. 000 0. 660 6758. 40
51121 STL PILING DELIV & DRIVEN, HP L.F. 560. 000 18. 750 10500. 00
51340 TUBULAR RAILING TYPE F, STRUC LS 1. 000 5720. 000 5720. 00
B-57-63
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y. 18. 000 25. 000 450. 00
60601 RI PRAP CY. 65. 000 42. 000 2730. 00
60602 HEAVY RI PRAP CY. 150. 000 30. 000 4500. 00
61910 MOBI LI ZATI ON LS 1.000 12905. 000 12905. 00
62501 TOPSA L S.Y. 340. 000 4.500 1530. 00
62702 MJILCHI NG S.Y. 780. 000 0. 160 124. 80
62815 SILT FENCE, DELI VERED L. F. 600. 000 1. 000 600. 00
62816 SILT FENCE, | NSTALLED L. F. 600. 000 1. 000 600. 00
62817 SILT FENCE MAI NTENANCE L. F. 1200. 000 0.010 12. 00
62819 MOBI LI ZATI ONS, EROSI ON CONTROL EACH 1. 000 350. 000 350. 00



Date 11/12/02
CERTI FI ED BY-

TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112036

| TEM
NUMBER

| TEM DESCRI PTI ON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

ESTI MATED

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:
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LETTI NG DATE: 11/12/02

TURBI DI TY BARRI ERS

FERTI LI ZER, TYPE B
SEEDI NG, TEMPORARY

FI ELD OFFI CE, TYPE B
TRAFFI C CONTROL

CLEANI NG SEDI MENT BASI NS
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON VAT, DELI VERED,
ERCSI ON MAT, | NSTALLED,

TEMPORARY DI TCH CHECKS
TEMPORARY DI TCH CHECKS

SEEDI NG, M XTURE NO. 20
WOOD POSTS, 4X4-1NCH X 10-FT
SIGNS, TYPE |1, REFLECTIVE

CLASS
CLASS

DELI VE
| NSTAL

GECTEXTI LE FABRI C, TYPE R
GECTEXTI LE FABRI C, TYPE HR
SAW NG EXI STI NG PAVEMENT

Bl DDER NO 1
UNI T
QUANTI TY BID PRI CE
000 15. 000
000 100. 000
000 1. 500
000 1.500
000 25. 000
000 5. 000
000 5. 000
500 200. 000
000 7.000
. 000 10. 500
. 000 53. 000
. 000 26. 000
. 000 600. 000
. 000 1995. 000
. 000 2.500
. 000 2. 650
. 000 5. 000

220. 50
212.00
312.00
600. 00
1995. 00
600. 00
781.75
100. 00

154833. 91

20.
100.
1

1
25.
5.

5.
200.
7.
10.
53.
26.
800.
1995.
. 500
. 630
. 000

000
000
000
000

220.
212.
312.
800.
1995.
600.
775.
100.

160863.

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
30. 000 600. 00
100. 000 100. 00
1. 500 180. 00
1.500 180. 00
20. 000 4600. 00
5. 000 300. 00
5. 000 300. 00
200. 000 100. 00
7.000 63. 00
10. 500 220. 50
53. 000 212.00
26. 000 312.00
800. 000 800. 00
1995. 000 1995. 00
2.500 600. 00
2.500 737.50
5. 000 100. 00
183177.51



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112038

STATE PROJECT(S): 1580-23-71

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

BIDDER NO 1: B. R AMON & SONS, | NC

BI DDER NO 2: MONARCH PAVING DIV. OF MATHY

| TEM ESTI MATED
NUMBER | TEM DESCRI PTI ON UNI'T QUANTI TY
20335 REMOVI NG SMALL PI PE CULVERTS  EACH 7. 000
20405 REMOVI NG CURB AND GUTTER L. F. 120. 000
20411 REMOVI NG GUARDRAI L L. F. 375. 000
20420 REMOVI NG ASPHALTI C SURFACE, M S.. 16472. 000
21301 FI NI SHI NG ROADWAY LS 1. 000
30404 CRUSHED AGCREGATE BASE COURSE TON 33439. 000
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 16003. 000
40301 QWP, ASPHALTI C M XTURE TON 62719. 000
40501 ASPHALTI C MATERI AL FOR PLANT M TON 3767.000
40723 ASPHALTI C CONCRETE PAVEMENT, T TON 62719. 000
40728 DENSI TY | NCENTI VE, ASPHALTI C C DOL 40150. 000
40729 PROFILE I NDEX | NCENTI VE, ASPH DOL 64000. 000
52003 CULVERT PIPE, CLASS |11, 18-IN L.F. 576. 000
52061 APRON ENDWALLS FOR CULVERT PI P EACH 14. 000
60133 CONCRETE CURB AND GUTTER, 30-1 L.F. 768. 000
61408 STEEL PLATE BEAM GUARD, CLASS L.F. 425. 000
61432 ADJUSTI NG STEEL PLATE BEAM GUA L. F. 150. 000
61435 STL PLT BM GRD, ENRGY ABSCRB T EACH 12. 000
61801 MAI NTENANCE AND REPAIR OF HAUL LS 1. 000
61910 MOBI LI ZATI ON LS 1. 000
64202 FIELD OFFICE, TYPE B LS 1. 000
64301 TRAFFI C CONTRCL LS 1. 000
64602 PAVEMENT MARKI NG, 4-1NCH EPOX L.F. 167307.000
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L. F. 1752. 000
64626 PVMI MRKNG, SAME DAY, 4-1NCH, L.F. 88904. 000
64778 PAVEMENT MARKI NG, CURB, EPOXY L.F. 739. 000
64901 TEMPORARY PAVEMENT MARKI NG 4- L.F. 58281. 000
65080 CONSTRUCTI ON STAKI NG RESURFAC L. F. 84567. 000
65217 NONMETALLI C CONDUI T, SCHEDULE L. F. 170. 000
65250 LOOP DETECTOR CONDUI T L. F. 300. 000
65255 LOOP DETECTCR SLOTS L. F. 30. 000

Bl DDER NO 1

UNI'T

BI D PRI CE

165.
14,
10,

1750:

4530
2000
5000
. 170

o

000
000

0. 400

SproOOWO

. 300

500
120
058
750
000

. 000

LOCATI ON 03/ BARRON COUNTY

CAMERON - WEYERHAEUSER
USH 8
BARRON, RUSK COUNTY

Bl DDER NO 2
UNIT

AMOUNT  BID PRICE AMOUNT
1750. 00 250. 000 1750. 00
420. 00 3. 500 420. 00
375. 00 1. 000 375. 00
21413. 60 1. 540 25366. 88
800. 00 100. 000 100. 00
175889. 14 6. 590 220363. 01
16003. 00 1. 000 16003. 00
25087. 60 0. 300 18815. 70
414370. 00 100. 000 376700. 00
725658. 83 15.790 990333. 01
40150. 00 1. 000 40150. 00
64000. 00 1. 000 64000. 00
10656. 00 18. 500 10656. 00
2310. 00 165. 000 2310. 00
11328. 00 14. 750 11328. 00
4356. 25 10. 250 4356. 25
1012. 50 6. 750 1012. 50
21000. 00 1750. 000 21000. 00
10. 00 1. 000 1.00
4530. 00 24625. 000 24625. 00
2000. 00 2500. 000 2500. 00
5000. 00 5000. 000 5000. 00
28442.19 0.170 28442.19
700. 80 0. 400 700. 80
26671. 20 0. 300 26671. 20
2586. 50 3.500 2586. 50
6993. 72 0.120 6993. 72
4904. 89 0. 058 4904. 89
1147.50 6. 750 1147.50
1200. 00 4. 000 1200. 00
600. 00 20. 000 600. 00

PAGE:

92

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112038

| TEM
NUMBER | TEM DESCRI PTI ON UNI'T

65301 PULL BOXES, STEEL, 12X24-1NCH EACH
65580 LOOP DETECTCR LEAD I N CABLE L. F.

65585 LOOP DETECTOR W RE L. F.
66501 SAW NG EXI STI NG PAVEMENT L. F.
90004 M SC LS

GRADI NG, SHAPI NG AND FI NI SHI NG
SECTI ON, STA. 789+18 LT

90329 GRADE, SHAPE & FI NI SH FCR BEAM EACH

90338 GRADI NG, SHAPING & FINISHING LS
STA. 205+75 RT

90339 GRADI NG, SHAPING & FINISHING LS
STA. 233+96 RT

90340 GRADI NG, SHAPING & FINISHING LS
STA. 549+29 RT

90341 GRADING SHAPING & FINISHING LS
STA. 653+73 RT

90342 GRADING, SHAPING & FINISHING LS
STA. 706+06 RT & LT

90343 GRADI NG, SHAPING & FINISHING LS
STA. 775+33 RT

90365 QWP, BASE COURSES TON

90375 QWP, NUCLEAR DENSITY FOR ASPHA TON

90884 ASPHALTI C RUMBLE STRIPS, AT IN S.Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE AMOUNT

3. 000 260. 000 780. 00

900. 000 1. 200 1080. 00

400. 000 0. 400 160. 00

200. 000 2. 600 520. 00

1. 000 1800. 000 1800. 00

12. 000 300. 000 3600. 00

1. 000 1800. 000 1800. 00

1. 000 1800. 000 1800. 00

1. 000 1800. 000 1800. 00

1. 000 1800. 000 1800. 00

1. 000 1800. 000 1800. 00

1. 000 1800. 000 1800. 00

33439. 000 0. 150 5015. 85

62719. 000 0. 210 13170. 99

121. 000 15. 450 1869. 45

....... 1660163. 01

PROPOSAL TOTAL

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
260. 000 780. 00
1. 200 1080. 00
0. 400 160. 00
3. 000 600. 00
1800. 000 1800. 00
300. 000 3600. 00
1800. 000 1800. 00
1800. 000 1800. 00
1800. 000 1800. 00
1800. 000 1800. 00
1800. 000 1800. 00
1800. 000 1800. 00
0. 300 10031. 70
0. 220 13798. 18
28. 000 3388. 00
1956450. 03

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

0. 000

[eoNeoNe]

. 000
. 000
. 000
. 000
. 000
. 000
. 000

. 000
. 000

LETTI NG DATE: 11/12/02

coo

.00

.00

.00

.00

.00

.00

.00

.00



Date 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 94
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 11/12/02
PROPCSAL: 20021112039 *xxx%x ALL BI DS REJECTED *****
STATE PROJECT(S): 1623-09-80 LOCATI ON 71/ WOOD COUNTY
MARSHFI ELD BLVD, CI TY MARSHFI ELD
STH 13
WOOD COUNTY

TYPE OF WORK:



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPCSAL: 20021112040

STATE PROJECT(S): 5269-03-75

CONTRACT AND ESTI MATE ENG NEER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: HI GHWAY STRUCTURES

LOCATI ON 62/ VERNON

COUNTY

PAGE:

96

LETTI NG DATE: 11/12/02

Bl LLI NGS CREEK BRI DGE & APPS, STH 131 -

CTH F

VERNON COUNTY

STH 3

Bl DDER NO 3
UNI'T

Bl D PRI CE

BIDDER NO 1: EDWARD KRAEMER & SONS, | NC
BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
| TEM
NUMBER | TEM DESCRI PTI ON UNI'T
20371 REMOVI NG OLD STRUCTURE, STATIO LS
54+60
20610 EXCAVATI ON FOR STRUCTURES, BRI LS
B-62-220
21001 STRUCTURE BACKFI LL CYy
50201 CONCRETE MASONRY, BRI DGES CY.
50265 PROTECTI VE SURFACE TREATMENT  S.Y.
50504 H CGH STRENGTH BAR STEEL REINF. LB
50511 COATED H GH STR BAR STL REINF, LB
51121 STL PILING DELIV & DRIVEN, HP L.F.
51340 TUBULAR RAILING TYPE F, STRUC LS
B-62-220
51341 TUBULAR RAILING TYPE F, STRUC LS
R-62-0014
51342 TUBULAR RAILING TYPE F, STRUC LS
R-62- 0015
51605 RUBBERI ZED MEMBRANE WATERPROOF S.Y.
60602 HEAVY RI PRAP CY
61910 MOBI LI ZATI ON LS
62815 SILT FENCE, DELI VERED L.F
62816 SILT FENCE, | NSTALLED L.F
62817 SILT FENCE MAI NTENANCE L.F
64506 GEOTEXTI LE FABRIC, TYPE HR S.Y
90031 M SC S. F

90031A, MECHANI CALLY STABI LI ZE

CONCRETE PANEL WALL

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1. 000 33000. 000
1. 000 34700. 000
220. 000 22.000
445. 000 277.000
435. 000 2. 000
11340. 000 0. 560
37740. 000 0. 550
1165. 000 19. 500
1. 000 8700. 000
1. 000 11700. 000
1. 000 5600. 000
14. 000 34.120
675. 000 33. 000
1. 000 27800. 000
150. 000 2. 000
150. 000 2.000
300. 000 0. 250
1265. 000 2.480
4165. 000 35. 500

PROPOSAL TOTAL

Bl DDER NO 2
UNIT

AMOUNT  BID PRICE AMOUNT
33000. 00 15000. 000 15000. 00
34700. 00 7500. 000 7500. 00
4840. 00 12. 000 2640. 00
123265. 00 375. 000 166875. 00
870. 00 2. 000 870. 00
6350. 40 0. 300 3402. 00
20757. 00 0. 450 16983. 00
22717.50 13. 000 15145. 00
8700. 00 6500. 000 6500. 00
11700. 00 10000. 000 10000. 00
5600. 00 4500. 000 4500. 00
477. 68 25. 000 350. 00
22275.00 35. 000 23625. 00
27800. 00 64990. 000 64990. 00
300. 00 1. 000 150. 00
300. 00 1. 000 150. 00
75. 00 0. 200 60. 00
3137. 20 2.000 2530. 00
147857. 50 34. 000 141610. 00
474722. 28 482880. 00

o

o

o

cocoocooo0o

cooooooo0

. 000

. 000

000
000
000
000
000

. 000

. 000

. 000

000
000
000
000
000
000
000

. 000

©

©

Coo0o0000o0

.00



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112042

STATE PROJECT(S): 1360- 05- 70

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND HI GHWAY STRUCT

LOCATI ON 40/ M LWAUKEE COUNTY
GOOD HOPE RCOAD BRI DGES OVER STH 145

STH 145
M LWAUKEE COUNTY

PAGE:

97

LETTI NG DATE: 11/12/02

BIDDER NO 1: ZEN TH TECH., I NC

BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
| TEM

NUMBER | TEM DESCRI PTI ON UNI'T
20371 REMOVI NG OLD STRUCTURE, STATIO LS

20372

20405
20411
20421
21301
40204
40301
40501
40724
41653
50201
50232

50233

50261
50265
50511
50903
50904
50910
50912
50915
50920
50925
60124
60305
60308

111+40. 43
REMOVI NG OLD STRUCTURE, STATIO LS
111+21. 13

REMOVI NG CURB AND GUTTER L. F.
REMOVI NG GUARDRAI L L.F
REMOVI NG ASPHALTI C SURFACE, M TON
FI NI SHI NG ROADWAY LS

ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON

ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON

PAVEMENT TI ES EACH

CONCRETE MASONRY, BRI DGES CY
EXPANSI ON DEVI CE, STRUCTURE LS
B- 40- 250
EXPANSI ON DEVI CE, STRUCTURE LS
B- 40- 251

CONC MASONRY ANCHORS, TYPE S, EACH

PROTECTI VE SURFACE TREATMENT
COATED HI GH STR BAR STL REI NF,
PREPARATI ON, DECKS, TYPE 1
PREPARATI ON, DECKS, TYPE 2

JO NT REPAI R

CURB REPAI R

CONCRETE SURFACE REPAI R

FULL DEPTH DECK REPAI R
CONCRETE MASONRY, OVERLAY, DEC C
CONCRETE CURB AND GUTTER, 31-1 L.
TEMP PRECAST CONC BARR, CONTR L
TEMP PRECAST CONC BARR, CONTR L

Y.
B

S
L
S
S
S
L
S
S

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1. 000 8000. 000
1. 000 8000. 000
171. 000 8. 750
394. 000 1. 250
735. 000 10. 800
1. 000 500. 000
150. 000 1. 250
735. 000 0. 650
45. 000 185. 000
735. 000 24. 000
51. 000 6. 750
59. 000 275. 000
1. 000 10000. 000
1. 000 10000. 000
1118. 000 5. 000
2060. 000 3. 000
10080. 000 0. 750
245. 000 60. 000
90. 000 56. 000
46. 000 430. 000
67.000 25. 000
780. 000 50. 000
170. 000 130. 000
177. 000 230. 000
171. 000 22.000
1100. 000 5. 000
1760. 000 3. 000

Bl DDER NO 2
UNIT

AMOUNT  BID PRICE AMOUNT
8000. 00 5000. 000 5000. 00
8000. 00 5000. 000 5000. 00
1496. 25 5. 000 855. 00
492. 50 1. 250 492.50
7938. 00 10. 800 7938. 00
500. 00 1000. 000 1000. 00
187. 50 1. 250 187.50
477.75 0. 650 477.75
8325. 00 185. 000 8325. 00
17640. 00 24. 000 17640. 00
344. 25 10. 000 510. 00
16225. 00 300. 000 17700. 00
10000. 00 6900. 000 6900. 00
10000. 00 6600. 000 6600. 00
5590. 00 8. 000 8944. 00
6180. 00 2. 000 4120. 00
7560. 00 1. 000 10080. 00
14700. 00 45. 000 11025. 00
5040. 00 45. 000 4050. 00
19780. 00 250. 000 11500. 00
1675. 00 35. 000 2345. 00
39000. 00 38. 000 29640. 00
22100. 00 100. 000 17000. 00
40710. 00 150. 000 26550. 00
3762. 00 30. 000 5130. 00
5500. 00 8. 000 8800. 00
5280. 00 3. 000 5280. 00

Bl DDER NO 3
UNIT
BI D PRI CE AMOUNT
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00
0. 000 0. 00
0. 000 0.00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112042

| TEM
NUMBER

90005

90005

| TEM DESCRI PTI ON

ADJUSTI NG MANHCLE COVERS

STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS
ANCHOR ASSEMB FOR STEEL PLATE
MOBI LI ZATI ON

TOPSO L

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY ERCS
ERCSI ON MAT, DELI VERED, CLASS
EROSI ON MAT, | NSTALLED, CLASS
I NLET PROTECTION, TYPE C
FERTI LI ZER, TYPE B

SEEDI NG, M XTURE NO. 30

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, DRUMS
TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GAT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS
TRAFFI C CONTROL, SIGNS, FI XED
TRAFFI C CONTROL, DETOUR
TRAFFI C CONTROL, DETOUR, SI GNS
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG 8-IN
REMOVI NG PAVEMENT MARKI NGS
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A ELECTRI CAL WORK, STRUCT
B- 40- 250

M SC

90004B ELECTRI CAL WORK, STRUCT
B- 40- 251

M SC

90005A CLEANI NG AND PAI NTI NG B
M SC

90005B BAR COUPLERS, 3/4-1NCH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

CONTRACT AND ESTI MATE ENG NEER
REPORT OF THE THREE LOW Bl DS RECEIl VED

DI VI SI ON OF HI GHWAYS

Bl DDER NO 1
ESTI VATED UNI T
UNIT QUANTI TY BID PRI CE
EACH 1. 000 400. 000
L. F. 82. 000 28. 500
L. F. 291. 000 10. 490
EACH 4.000 126. 000
LS 1. 000 31500. 000
CY. 15. 000 28. 000
EACH 2.000 50. 000
EACH 2. 000 75. 000
S.Y. 115. 000 1. 000
S.Y. 115. 000 1. 000
EACH 7.000 40. 000
CWI. 0. 070 250. 000
LB. 2.000 40. 000
LS 1. 000 2735. 000
LS 1. 000 10000. 000
DAYS 256. 000 20. 000
DAYS 9172. 000 0. 150
DAYS 1184. 000 0. 500
DAYS 2368. 000 0. 200
DAYS 3712. 000 0. 200
DAYS 3508. 000 0. 500
S. F. 190. 000 10. 000
LS 1. 000 1200. 000
DAYS 3360. 000 0. 250
L.F 5510. 000 0. 420
L. F. 1000. 000 0. 750
L. F. 760. 000 0. 500
L. F. 1700. 000 0. 500
L. F. 2490. 000 1. 000
L. F. 186. 000 2.500
LS 1. 000 1112. 000
LS 1. 000 1112. 000
EACH 26. 000 145. 000
EACH 24. 000 20. 500

249d
465.
1112.

1112.

3770.

492.

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

135200.
28.
50.
75.

1
1
40.
250.
40.
2000
10000
20.

0.
0.

1
120

111

1112

145.

18.

0
0
0
0.
0. 000
0. 250
0.
0
0
0
1
5
2

420

. 750
. 500
. 500
. 000
. 000
. 000

000

000

000

300.
135200.
420.
100.
150.
115.
115.
280.
17.
80.
2000
10000
5120
1375.
592.
473.
742.
1754.
1900.
1200.
840.
2314.
750.
380.
850.
2490
930.
1112

1112

3770

432

00

00

PAGE:
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Bl DDER NO 3
UNI'T
Bl D PRI CE

COOOO0O0O0OOO0O0O0O00O000000000000O000OO0

000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000
000

. 000

. 000

. 000

LETTI NG DATE: 11/12/02

COOOOOOOO0O0O0000000O0O0OO0000000000OO0

.00

.00



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112042

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 2

UNIT

BI D PRI CE

PAGE:
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LETTI NG DATE: 11/12/02

Bl DDER NO 3

UNI'T

Bl D PRI CE

90520

90521

90565

M SC DAY
90008A PORTABLE CHANGEABLE MES

M SC S.Y.

90033A REMOVI NG CONCRETE NASON
OVERLAY

CONTAIN & COLLECT WASTE MATERI LS
B- 40- 250

CONTAIN & COLLECT WASTE MATERI LS
B- 40- 251

PORTABLE DECONTAM NATI ON FACIL LS

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
90. 000 50. 000
1865. 000 10. 000
1. 000 700. 000
1. 000 600. 000
1. 000 500. 000

PROPOSAL TOTAL.......

700.

600.

500.

370992.

00

00

00

34

700. 000

700. 000

500. 000

700.

700.

500.

430944.

00

00

00

84

0. 000

0. 000

0. 000

0. 00

0. 00

0. 00

0. 00



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112043

STATE PROJECT(S): 1517-04-74

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

TYPE OF WORK: GENERAL CONSTRUCTI ON AND PCC PAVEMENT

TRI ERVEI LER CONSTRUCTI ON & SUPPLY COVPAN

R NO 1:
R NO 2: STREU CONSTRUCTI ON CO
R NO 3

VI NTON CONSTRUCTI ON  COMPANY

LOCATI ON 70/ W NNEBAGO COUNTY
USH 45, CTH D -

STH 110 -
USH 10

W NNEBAGO COUNTY

PAGE:

100

LETTI NG DATE: 11/12/02

NORTH LOOP RD

| TEM DESCRI PTI ON UNI'T
CLEARI NG STA.
GRUBBI NG STA
REMOVI NG SMALL PI PE CULVERTS  EACH

REMOVI NG PAVEMENT S.Y
REMOVI NG FENCE L.F
REMOVI NG ASPHALTI C SURFACE, BU S. Y
REMOVI NG ASPHALTI C SURFACE, M S.Y
COMMON EXCAVATI ON CY
EXCAVATI ON FOR STRUCTURES, CUL LS

C-70-63

BORROW EXCAVATI ON CY
SELECTED BORROW EXCAVATI ON CY
STRUCTURE BACKFI LL CY
FI NI SH NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
SHAPI NG SHOULDERS STA
CABC, OPEN CGRADED, NUMBER 2 TON
BREAKER RUN STONE TON

CONCRETE BASE COURSE, 6-INCH S.Y
CONCRETE BASE COURSE, 7-INCH S.Y
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL
CONCRETE PAVEMENT, 8-1 NCH

CONCRETE PAVEMENT, 9-1NCH

CONCRETE PAVEMENT, 10-1 NCH
CONCRETE SURFACE DRAI NS

Onno,
<<X<XX

Bl DDER NO 1 Bl DDER NO 2

ESTI MVATED UNI T UNIT
QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT
4.000 200. 000 800. 00 200. 000 800. 00
4.000 200. 000 800. 00 200. 000 800. 00
2.000 300. 000 600. 00 300. 000 600. 00
7700. 000 2.500 19250. 00 2.500 19250. 00
1060. 000 1. 000 1060. 00 1. 000 1060. 00
74. 000 28.700 2123. 80 37.000 2738. 00
64041. 000 0.630 40345. 83 0.730 46749. 93
9211. 000 2. 900 26711. 90 2.900 26711. 90
1. 000 3700. 000 3700. 00 3700. 000 3700. 00
33359. 000 4.370 145778. 83 4.370 145778. 83
6912. 000 4.370 30205. 44 4.370 30205. 44
305. 000 12. 250 3736. 25 12. 250 3736. 25
1. 000 5000. 000 5000. 00 5000. 000 5000. 00
361007. 000 5.920 2137161. 44 5. 470 1974708. 29
478. 500 3.500 1674.75 28. 000 13398. 00
60350. 000 6.730 406155. 50 6.770 408569. 50
3470. 000 5.820 20195. 40 5.820 20195. 40
2538. 000 24. 680 62637. 84 19. 000 48222. 00
869. 000 26.070 22654. 83 21. 320 18527. 08
5423. 000 0. 800 4338. 40 0. 800 4338. 40
45625. 000 0. 450 20531. 25 0. 450 20531. 25
2693. 000 100. 000 269300. 00 100. 000 269300. 00
21190. 000 24.250 513857.50 24. 480 518731. 20
23680. 000 23.650 560032. 00 23. 880 565478. 40
27900. 000 1. 000 27900. 00 1. 000 27900. 00
23020. 000 14.700 338394.00 14. 080 324121. 60
56430. 000 15.510 875229. 30 15. 450 871843. 50
156870. 000 16. 400 2572668. 00 16. 710 2621297. 70
17. 300 350. 000 6055. 00 375. 000 6487. 50

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
250. 000 1000. 00
250. 000 1000. 00
400. 000 800. 00
3. 250 25025. 00
0. 400 424. 00
20. 000 1480. 00
0. 580 37143.78
3.510 32330. 61
3700. 000 3700. 00
4.820 160790. 38
4.820 33315. 84
12. 250 3736. 25
10000. 000 10000. 00
6.020 2173262.14
28. 000 13398. 00
7.250  437537.50
5.820 20195. 40
21. 000 53298. 00
23. 000 19987. 00
0. 800 4338. 40
0. 450 20531. 25
100. 000 269300. 00
24.250 513857.50
23.650 560032. 00
1. 000 27900. 00
15.770  363025. 40
16.780  946895. 40
15. 740 2469133. 80
400. 000 6920. 00



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112043

| TEM
NUMBER

| TEM DESCRI PTI ON UNI'T

CONCRETE PAVEMENT APPROACH SLA S. Y

PAVEMENT TI ES EACH
CONCRETE MASONRY, CULVERTS

HI GH STRENGTH BAR STEEL REIl NF.
RUBBERI ZED MEMBRANE WATERPROOF

r
50
=<

TROMTOTMTOQOXTTOOMTMOOQMMT <"

CULVERT PIPE, CLASS 111, 18-IN
CULVERT PIPE, CLASS 111, 30-IN
CULVERT PIPE, CLASS 111, 36-IN

APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
APRON ENDWALLS FOR CULVERT PI P
RCCP, CL Ill, 24-1NCH

RCCP, CL I, 36-1NCH

RCCP, APRON ENDWALLS, 24-1NCH

RCCP, APRON ENDWALLS, 36-1 NCH

CONCRETE CURB AND GUTTER, 36-1

CONCRETE CURB AND GUTTER, 36-1

MEDI UM RANDOM RI PRAP

I NLETS, TYPE 9

I NLET COVERS, TYPE M5

I NLET COVERS, TYPE V

Pl PE UNDERDRAI N, 6-1 NCH

Pl PE UNDERDRAI N, UNPERFORATED,

REI NF CONC ENDWALLS FOR UNDERD
STEEL THRI E BEAM STRUCTURE APP
STEEL PLATE BEAM GUARD, CLASS

MARKER PCOSTS FOR RI GHT- OF- WAY

STL PLT BM GRD, ENRGY ABSCRB T
WOVEN W RE FENCE

MAI NTENANCE AND REPAI R OF HAUL
MOBI LI ZATI ON

ASPHALTI C SHOULDER RUMBLE STRI

ASPHALTI C FLUMES

DUST CONTROL SURFACE TREATMENT
WATER

SALVAGED TOPSO L

MULCHI NG

SI LT FENCE, DELI VERED

SI LT FENCE, | NSTALLED

rrorrooo r>r'r'g o oo rCrro

nwonrrrr
'§T<__<__n<nm L

rruo
mTm<<

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
1165. 000 78.770
464. 000 5. 500
94. 000 371. 660
13886. 000 0.540
7.000 25. 000
52. 000 18. 000
116. 000 26. 500
112. 000 32. 000
4.000 81. 000
4.000 160. 000
4.000 248. 000
136. 000 40. 000
512. 000 64. 500
2. 000 427. 000
4.000 747.000
279. 000 11. 850
231. 000 11.850
60. 800 70. 000
2.000 1200. 000
4.000 235. 000
9. 000 350. 000
101144. 000 0. 950
5895. 000 6. 850
432. 000 90. 000
330. 000 32. 000
3005. 000 9. 500
262. 000 50. 000
10. 000 1850. 000
77520. 000 2. 160
1. 000 1000. 000
1. 000 63800. 000
138980. 000 0. 100
35. 000 70. 000
17200. 000 0. 250
5900. 000 0.980
68816. 000 0. 600
68816. 000 0.090
395. 000 1. 000
395. 000 1. 000

DI VI SI ON OF HI GHWAYS

Bl DDER NO 2

UNIT
BI D PRI CE

R~ OO

. 700
. 000
. 000
. 000
. 000
. 950
. 850
89.

32
9.
50.
1850.

2
1000.
108683.
0.
70.
0.
15.
. 600
. 090
. 000
. 000

000
000
500
000
000
160
000
950
130
000
150
000

110675.
3248
34936
7498
175.
936.
3074.
3584.
324.
640.
992.
5440
33024.
854.
2988
4101.
3395
4256.
2400.
940.
3150
96086
40380
38448
10560
28547.
13100
18500
167443.
1000.
108683.
18067.
2450
2580
88500
41289
6193
395.
395.

PAGE:

101

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
110. 000  128150. 00
8. 000 3712. 00
371. 660 34936. 04
0.540 7498. 44
25. 000 175.00
21. 000 1092. 00
32. 000 3712. 00
36. 000 4032. 00
100. 000 400. 00
190. 000 760. 00
280. 000 1120. 00
32. 000 4352. 00
51. 000 26112. 00
450. 000 900. 00
800. 000 3200. 00
16. 500 4603. 50
16. 500 3811. 50
38. 500 2340. 80
1050. 000 2100. 00
250. 000 1000. 00
400. 000 3600. 00
0. 950 96086. 80
6. 850 40380. 75
89. 000 38448. 00
31. 000 10230. 00
9. 350 28096. 75
48. 500 12707. 00
1750. 000 17500. 00
2.050 158916. 00
2000. 000 2000. 00
202745.000 202745.00
0. 200 27796. 00
70. 000 2450. 00
0. 150 2580. 00
16. 000 94400. 00
0. 750 51612. 00
0. 080 5505. 28
1. 000 395. 00
1. 000 395. 00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112043

| TEM
NUMBER

64169

64170

64171

64220
64301
64310
64313
64318
64321
64323

| TEM DESCRI PTI ON

SI LT FENCE MAI NTENANCE

MOBI LI ZATI ONS, EROSI ON CONTROL
MOBI LI ZATI ONS, EMERGENCY EROCSI

EROSI ON MAT, DELI VERED, CLASS

ERCSI ON NMAT,

I NLET PROTECTI ON,
TEMPORARY DI TCH CHECKS, DELI VE
TEMPORARY DI TCH CHECKS,

I NSTALLED, CLASS

TYPE A

CULVERT PI PE DI TCH CHECKS

FERTI LI ZER, TYPE

B

SEEDI NG, TEMPORARY

SEEDI NG, M XTURE
SEEDI NG, M XTURE
DELI NEATOR PCSTS
DELI NEATORS

HI GH STRENGTH STRUCT STEEL, SI
CONCRETE MASONRY, SI GN SUPPORT

NO. 10
NO. 30

BAR STEEL RElI NFORCEMENT, SIGN

HI G4 STRNGTH BAR STL REINF, SI

SIGNS, TYPE |

SI GN BRI DGE, STRUCTURE

S-70-41
SI GN BRI DCE,
S-70-42
SI GN BRI DCE,
S-70-43
SI GN BRI DCE,
S-70-44
SI GN BRI DGE,
S-70-45

STRUCTURE

STRUCTURE

STRUCTURE

STRUCTURE

SI GN BRI DGE, STRUCTURE

S-70-46

FI ELD OFFI CE, TYPE C

TRAFFI C CONTROL
TRAFFI C CONTRQOL,
TRAFFI C CONTROL,
TRAFFI C CONTRQOL,
TRAFFI C CONTROL,
TRAFFI C CONTRQOL,

ARROW BOARDS
DRUMS

| NSTAL

CONTRACT AND ESTI MATE ENG NEER

UNI'T

EACH
L. F.
L. F.
EACH
CWI.
LB.
LB.
LB.
EACH
EACH
LB.
CY.
LB.
LB.
S. F.
LS

LS
LS
LS
LS
LS
LS
LS

DAYS
DAYS

BARRI CADES, T DAYS
WARNI NG LI GHT DAYS
WARNI NG LI GHT DAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
395. 000 0. 150
4. 000 200. 000
4. 000 300. 000
7.000 3. 000
7.000 3. 000
2. 000 100. 000
324. 000 3. 500
324. 000 3. 500
5. 000 50. 000
62. 000 28. 750
1327. 000 2. 500
963. 000 4. 000
364. 000 4.000
425. 000 10. 000
460. 000 2.500
15024. 000 1. 850
132. 900 400. 000
1450. 000 2. 000
6360. 000 2.000
4819. 000 14. 980
1. 000 22000. 000
1. 000 22000. 000
1. 000 22000. 000
1. 000 22000. 000
1. 000 22000. 000
1. 000 22000. 000
1. 000 5000. 000
1. 000 2000. 000
125. 000 15. 000
31990. 000 0. 200
17680. 000 0. 300
35360. 000 0. 100
3500. 000 0. 150

DI VI SI ON OF HI GHWAYS

22000.

22000.

22000.

5000.
2000.
1875.
6398.
5304.
3536.

525.

.00

00

00

Bl DDER NO 2

UNIT
BI D PRI CE

22000.

22000.

22000.

22000.

22000.

10000.

2000.
. 000
. 200
. 300
. 100
. 150

=
OO Ooou

. 500
. 000
. 000
. 000
. 500
. 850
. 000
. 000
. 000
. 980
. 000

000

000

000

000

000

000
000

22000.

22000.

22000.

10000.
2000.
1875.
6398.
5304.
3536.

525.

. 00

00
00
00
00
00
00
00
00

00

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

25000.

25000.

25000.

25000.

25000.

9000.
4500.
. 000
. 250
. 350
. 100
. 100

N
[eNeoNoNoNe)

. 800
. 500
. 350
. 250
. 000
. 800
. 000
. 850
. 850
. 250
. 000

000

000

000

000

000

000
000

LETTI NG DATE: 11/12/02

1426.
2388.
3370.
12109.
5206.
1380.
27043.
56482.
2682.
11766.
73489.
25000.

25000.
25000.
25000.
25000.
25000.
9000.
4500.
2500.
7997.
6188.

3536.
350.

00
00
00
00
00
00
50
00

00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112043

| TEM
NUMBER

90037

90365
90375

TRAFFI C CONTROL, SI GNS
GEOTEXTI LE FABRI C, TYPE DF
GEOTEXTI LE FABRI C, TYPE R
GEOTEXTI LE FABRI C, TYPE C
PAVEMENT MARKI NG, 4- 1 NCH, EPOX
PVMI MRKNG, CHANNELI ZI NG, 8- 1N
PVMI MRKNG, SAME DAY, 4-1NCH,
PAVEMENT MARKI NG, RAl SED MARKE
PVMI MRKNG, DI AGONAL, 12- 1 NCH,
TEMP PVMI MRKG, 4- 1 NCH, REMOVA
CONSTRUCTI ON STAKI NG, SUBGRADE
CONSTRUCTI ON STAKI NG, CABC
CONSTRUCTI ON STAKI NG, STRUCT L
C 70- 63

CONSTRUCTI ON STAKI NG, CONCRETE
CONSTRUCTI ON STAKI NG, RESURFAC
NONVETALLI C CONDUI T, SCHEDULE
NONVETALLI C CONDUI T, SCHEDULE
PULL BOXES, STEEL, 12X24- | NCH
PULL BOXES, STEEL, 24X36-1NCH
CONCRETE CONTROL CABI NET BASES
LOOP DETECTOR LEAD | N CABLE
LOOP DETECTOR W RE

SAW NG EXI STI NG PAVEMENT

SAW NG CONCRETE PAVEMENT, FULL
M SC

90004A DRI VEWAY REMOVAL

M SC

900058 REMOVI NG TEMPORARY SURF
M SC

90005C BORROW PI T TRACKI NG PAD
M SC

90030A PAVEMENT MARKI NG, HI GH
PERFORMANCE CONTRAST MARKI NG T
M SC

90037A PREPARATI ON OF FOUNDATI
CRUSHED AGGREGATE BASE COURSE
QWP, BASE COURSES

QWP, NUCLEAR DENSI TY FOR ASPHA

CONTRACT AND ESTI MATE ENG NEER

S.Y.

o rCoo
TTHFTTIQZ“THF1K:<

ol

(7]

e e
m:“:ﬂf”71§§%§%:ﬂ:ﬂ nm

2
2

it
2

STA

TON
TON

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
14485. 000 0. 500
70240. 000 0.980
185. 000 2. 500
210. 000 1.750
231240. 000 0. 260
9850. 000 0.900
47850. 000 0. 300
1026. 000 34. 800
260. 000 3. 000
700. 000 0. 900
99818. 000 0. 200
11625. 000 0. 390
1. 000 1800. 000
88193. 000 0. 700
23925. 000 0. 080
1420. 000 2.950
450. 000 4.100
24. 000 325. 000
6. 000 410. 000
3. 000 345. 000
2920. 000 0. 900
2700. 000 0. 400
58. 000 5. 000
30. 000 10. 000
1. 000 850. 000
12. 000 100. 000
2.000 7500. 000
3190. 000 4.950
939. 500 42. 000
421335. 000 0.180
44870. 000 0. 430

39459.

75840.
19294.

.50

00

30
10

Bl DDER NO 2

UNIT

w
COCOOWROOORNOO

150

gOwoo

250.

7500

42

BI D PRI CE

160
380
000

. 640
. 090
. 000
. 500
300.
400.
500.
. 900
. 400
. 000

10.
1500.

000
000
000

000
000

000

000

. 950

000

. 180
. 430

39459

75840
19294.

.50

00

30
10

PAGE

Bl DDER NO 3

UNI'T
Bl D PRI CE

w
COCOOWROOORNOO

180

200
390
000

. 700
. 080
. 000
. 500
. 000
. 000
. 000
. 900
. 400
. 000
. 000
. 000

. 000

. 000

. 950

. 000

. 180
. 430

LETTI NG DATE: 11/12/02

39459.

75840.
19294.

.50

00

30
10



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED

PROPOSAL: 20021112043

DI VI SI ON OF HI GHWAYS

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
1500. 000 52500. 00
1. 000 150000. 00
1. 000 57000. 00
25. 000 100. 00
8. 000 3288. 00
2. 000 500. 00
4.000 1000. 00
2. 000 2000. 00
9997315. 51

PAGE:

104

LETTI NG DATE: 11/12/02

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
1500. 000 52500. 00
1. 000 150000. 00
1. 000 57000. 00
38. 500 154. 00
10. 500 4315. 50
2. 000 500. 00
4.000 1000. 00
2. 000 2000. 00
10346102. 56

Bl DDER NO 1
| TEM ESTI MATED UNI'T

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT
90402 QW, RURAL CONCRETE PAVEMENT DAY 35. 000 1040. 000 36400. 00
90403 QWP, PROFILE I NDEX | NCENTI VE, DOL 150000. 000 1. 000 150000. 00
90404 QWP, PVMI STRENGTH | NCENTI VE, DOL 57000. 000 1. 000 57000. 00
90616 MARKER PCSTS, FLEXI BLE, FOR CU EACH 4.000 25. 000 100. 00
90778 PAVEMENT MARKI NG OUTFALL MARK EACH 411. 000 8. 000 3288. 00
90997 ON-THE-JOB TRAINING ASP-1T GR HRS 250. 000 2. 000 500. 00
90998 ON THE-JOB TRAI NI NG, ASP-1T AP HRS. 250. 000 4. 000 1000. 00
90999 ON-THE-JOB TRAI NI NG ASP-1 HRS. 1000. 000 2. 000 2000. 00

PROPOSAL TOTAL....... 9950161. 10



Date 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 105
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 11/12/02
PROPCSAL: 20021112044
STATE PROJECT(S): 1190-09-61 LOCATI ON 09/ CHI PPEWA COUNTY
BRI DGE REHABI LI TATI ONS
USH 53

CH PPEWA COUNTY
TYPE OF WORK:

BIDDER NO 1: ZENITH TECH., INC
BI DDER NO 2: LUNDA CONSTRUCTI ON COVPANY
BI DDER NO 3 EDWARD KRAEMER & SONS, | NC.
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI MVATED UNI T UNI' T UNI'T
NUMBER | TEM DESCRI PTI ON UNIT QUANTI TY BID PRI CE AMOUNT  BID PRI CE AMOUNT BI D PRI CE AMOUNT
20371 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 100000. 000 100000. 00 98000. 000 98000. 00 199800. 000 199800. 00
161+59
20372 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 60000. 000 60000. 00 98000. 000 98000. 00 98000. 000 98000. 00
169+70. 96
20373 REMOVI NG OLD STRUCTURE, STATIO LS 1. 000 45000. 000 45000. 00 75000. 000 75000. 00 51300. 000 51300. 00
324+46. 47
20402 REMOVI NG ASPHALTI C SURFACE S.Y. 3227. 000 1. 250 4033. 75 1. 250 4033. 75 1. 500 4840. 50
20405 REMOVI NG CURB AND GUTTER L. F. 1745. 000 3. 000 5235. 00 3. 000 5235. 00 3. 000 5235. 00
20411 REMOVI NG GUARDRAI L L. F. 1905. 000 1. 000 1905. 00 1. 000 1905. 00 1. 000 1905. 00
20501 COWON EXCAVATI ON CY. 1321. 000 6. 500 8586. 50 6. 500 8586. 50 6. 500 8586. 50
20610 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2000. 000 2000. 00 4000. 000 4000. 00 7600. 000 7600. 00
B-9-50
20611 EXCAVATI ON FOR STRUCTURES, BRI LS 1. 000 2000. 000 2000. 00 4000. 000 4000. 00 7500. 000 7500. 00
B- 9-56
21001 STRUCTURE BACKFI LL CY. 94. 000 16. 250 1527. 50 12. 000 1128. 00 16. 250 1527. 50
21301 FI NI SHI NG ROADWAY LS 1. 000 1000. 000 1000. 00 1000. 000 1000. 00 1000. 000 1000. 00
30404 CRUSHED AGGREGATE BASE COURSE TON 949. 000 8. 500 8066. 50 8. 500 8066. 50 8. 500 8066. 50
30409 SHAPI NG SHOULDERS STA 15. 600 200. 000 3120. 00 200. 000 3120. 00 200. 000 3120. 00
40204 ASPHALTI C MATERI AL FOR TACK CO GAL. 96. 000 5.130 492. 48 5. 130 492. 48 5.130 492. 48
41101 ASPHALTI C SURFACE TON 458. 000 77.000 35266. 00 76. 830 35188. 14 76.830 35188. 14
41106 ASPHALTI C SURFACE, TEMPORARY  TON 381. 000 90. 000 34290. 00 89. 540 34114. 74 89. 540 34114. 74
50201 CONCRETE MASONRY, BRI DGES CY. 1439. 000 362.000 520918. 00 350. 000 503650. 00 436. 000 627404. 00
50236 EXPANSI ON DEVI CE, STRUCTURE LS 1. 000 9000. 000 9000. 00 6000. 000 6000. 00 9000. 000 9000. 00
B-9-48
50237 EXPANSI ON DEVI CE, STRUCTURE LS 1. 000 10000. 000 10000. 00 7000. 000 7000. 00 10200. 000 10200. 00
B- 9- 56
50250 CONC MASONRY ANCHORS, TYPE L, EACH 402. 000 9. 000 3618. 00 20. 000 8040. 00 12. 000 4824. 00
50252 CONC MASONRY ANCHORS, TYPE L, EACH 8. 000 15. 000 120. 00 35. 000 280. 00 22.000 176. 00
50265 PROTECTI VE SURFACE TREATMENT  S.Y. 5140. 000 1.500 7710. 00 2. 000 10280. 00 2.500 12850. 00

50305 PRESTRESSED G RDER, | TYPE, 45 L.F. 179. 000 90. 000 16110. 00 110. 000 19690. 00 105. 440 18873. 76



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112044

| TEM
NUMBER

50660

50915
51405
51605
52080
60123
60135
60305
60308
61406
61407
61408
61413
61435
61910
62003
62202
62505
62702
62811
62812
62815
62816
62817
62819
62821
62824
62825
62905
63003
63010
63101

| TEM DESCRI PTI ON UNI'T

HI GH STRENGTH BAR STEEL REINF. LB
COATED HI GH STR BAR STL REINF, LB.
STEEL DI APHRAGVS, STRUCTURE EACH

B-9-56

FI XED BEARI NG ASSEMBLI ES, STRU EACH
B- 9-56

EXPANS| ON BEARI NG ASSEMBLI ES, EACH
B-9-56

CONCRETE SURFACE REPAI R S. F.
FLOOR DRAINS, TYPE GC EACH
RUBBERI ZED MEMBRANE WATERPROOF S. Y.
TEMPORARY CULVERT PI PE, 12-1NC L. F.
CONCRETE CURB AND GUTTER, 30-1 L.F.
CONCRETE CURB AND GUTTER, 30-1 L.F.
TEMP PRECAST CONC BARR, CONTR L.F.
TEMP PRECAST CONC BARR, CONTR L.F.
ANCHORAGES FOR STEEL PLATE BEA EACH
STEEL THRI E BEAM STRUCTURE APP L. F.
STEEL PLATE BEAM GUARD, CLASS L.F.
ANCHORS FOR STL PLATE BEAM GUA EACH
STL PLT BM CGRD, ENRGY ABSCRB T EACH
MOBI LI ZATI ON LS
CONCRETE MEDI AN SLOPED NOSE S. F.
ASPHALTI C SHOULDER RUMBLE STRI L. F.
SALVAGED TOPSO L S.Y
MULCHI NG S.Y.
ERCSI ON BALES, DELI VERED EACH
ERCSI ON BALES, | NSTALLED EACH
SI LT FENCE, DELI VERED L. F.
SI LT FENCE, | NSTALLED L. F.
SI LT FENCE MAI NTENANCE L. F.
MOBI LI ZATI ONS, EROSI ON CONTROL EACH
MOBI LI ZATI ONS, EMERGENCY EROSI EACH
ERCSI ON VAT, DELI VERED, CLASS S.Y
EROSI ON MAT, | NSTALLED, CLASS S.Y
FERTI LI ZER, TYPE B .
SEEDI NG, TEMPORARY LB.
SEEDI NG, M XTURE NO. 30 LB.
SODDI NG S.Y

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE
1790. 000 0.770
340150. 000 0. 600
14. 000 600. 000
5. 000 900. 000
5. 000 1100. 000
20. 000 65. 000
4.000 1200. 000
4.000 25. 000
40. 000 15. 000
394. 000 18. 000
1351. 000 13. 000
1905. 000 6. 500
3860. 000 3. 000
12. 000 225. 000
297. 000 30. 000
1608. 000 9. 500
1. 000 425. 000
4.000 1675. 000
1. 000 130000. 000
216. 000 5. 000
1545. 000 1.550
2451. 000 1. 500
2152. 000 0. 140
20. 000 5. 000
20. 000 5. 000
328. 000 1. 000
328. 000 1. 000
328. 000 0.010
2.000 250. 000
2. 000 50. 000
120. 000 1. 000
120. 000 1. 000
1.640 100. 000
22. 000 3. 500
44.000 5. 750
359. 000 3. 250

DI VI SI ON OF HI GHWAYS

5500.

1300.
4800.
100.
600.
7092.
17563.
12382.
11580.
2700.
8910.
15276.
425.
6700.
130000.
1080.
2394.
3676.
301.
100.
100.
328.
328.

500.
100.
120.
120.
164.
77.
253.
1166.

Bl DDER NO 2

UNIT
BI D PRI CE

800.

1050.

90.
1100.
25.
15.
18.
13.
6.

3.
225.
30.
9.
425.
1675.
101800.
5.

000

000
000
000
000
000
000
000
500
000
000
500
000
000
000
000

1. 000

N
[$10¢)]

-
o
WOWOoORrPOOORRPOIONOR

500
140
000
000
000
000
010
000
000
000
000
000
500
750

. 250

5250

1800.
4400.
100.
600.
7092.
17563
11430
13510
2700
8910
15276.
425.
6700
101800.
1080.
1545.
3676.
301.
100.
100.
328.
328.

500.
100.
120.
120.
164.
77
253.
1166

PAGE:
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Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0. 600 1074. 00
0. 600 204090. 00
452. 000 6328. 00
1700. 000 8500. 00
2000. 000 10000. 00
76. 000 1520. 00
1225. 000 4900. 00
36. 000 144.00
15. 000 600. 00
18. 000 7092. 00
13. 000 17563. 00
12. 900 24574. 50
2.500 9650. 00
67.000 804. 00
30. 000 8910. 00
9. 500 15276. 00
425. 000 425. 00
1675. 000 6700. 00
103940. 000 103940. 00
5. 000 1080. 00
1. 000 1545. 00
1. 500 3676. 50
0. 140 301. 28
5. 000 100. 00
5. 000 100. 00
1. 000 328. 00
1. 000 328.00
0.010 3.28
250. 000 500. 00
50. 000 100. 00
1. 000 120. 00
1. 000 120. 00
100. 000 164. 00
3. 500 77.00
5. 750 253.00
3. 250 1166. 75



Date 11/12/02
CERTI FI ED BY-

TI TLE-

PROPOSAL: 20021112044

| TEM
NUMBER

90005

90005

90005

90033

CONTRACT AND ESTI MATE ENG NEER

| TEM DESCRI PTI ON UNI'T

WATERI NG SODDED AREAS

MOVI NG SI GNS, TYPE |

TRAFFI C CONTROL, ARROW BOARDS
TRAFFI C CONTROL, SURVEI LLANCE
TRAFFI C CONTROL, DRUMS

TRAFFI C CONTROL, BARRI CADES, T
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, WARNI NG LI GHT
TRAFFI C CONTROL, SI GNS

TRAFF CNTRL, FLEXBLE TUBULAR M
TRAFF CNTRL, FLEXBLE TUBULAR M
PAVEMENT MARKI NG, 4-1NCH, EPOX
PVMI' MRKNG, CHANNELI ZI NG, 8-IN
PAVEMENT MARKI NG, RAI SED MARKE
REMOVI NG PAVEMENT MARKI NGS
PAVEMENT MARKI NG ARROWS, TYPE
PAVEMENT MARKI NG, WORDS, EPOXY
PAVEMENT MARKI NG, CURB, EPOXY
PAVEMENT MARKI NG, | SLAND NCSE,
REMOVI NG PAVEMENT MARKI NGS, AR
REMOVI NG PAVEMENT MARKI NGS, WD
TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1NCH, REMOVA
TEMP PVMI' MRKG CHAN 8- N REMOV
CONSTRUCTI ON STAKI NG, CURB, &J
SAW NG EXI STI NG PAVEMENT

M SC

90004A PREPARATI ON AND COATI NG
FLANGES, B-9-48

M SC

90004B PREPARATI ON AND COATI NG
FLANGES, B-9-56

M SC

90005A BAR COUPLERS, 5/8 | NCH
M SC

90005B CLEANI NG AND PAI NTI NG B
M SC

90005C TEMPCORARY | NLET COVERS
M SC

90033A RESEAL CRUSHED AGGREGAT

DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
DAYS
EACH
EACH
L. F.
L. F.
EACH
L. F.
EACH
EACH
L. F.
EACH
EACH
EACH

L.F
L. F.
L. F.
L.F
L.F
LS

LS

EACH
EACH
EACH

S.Y.

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

REPORT OF THE THREE LOW Bl DS RECEIl VED

Bl DDER NO 1
ESTI VATED UNI T

QUANTI TY BID PRI CE
2. 600 100. 000
13. 000 95. 000
600. 000 10. 000
160. 000 40. 000
31840. 000 0. 150
4170. 000 0.700
3520. 000 0. 050
6410. 000 0. 050
14880. 000 0. 540
200. 000 15. 000
200. 000 10. 000
8045. 000 0. 680
2474. 000 1.350
54. 000 50. 000
11806. 000 0. 350
2. 000 110. 000
2.000 110. 000
295. 000 3. 800
4.000 50. 000
2. 000 50. 000
2.000 100. 000
965. 000 1. 000
28090. 000 0. 800
2070. 000 1.700
1745. 000 3. 000
494. 000 2. 000
1. 000 11000. 000
1. 000 4000. 000
1195. 000 15. 000
34. 000 210. 000
4.000 275. 000
543. 000 4.100

DI VI SI ON OF HI GHWAYS

17925.

7140.

1100.

2226.

00

00

00

30

Bl DDER NO 2

UNIT
BI D PRI CE

000
440
800

. 000

0. 350

125.
175.
. 500
125.
. 000
100.
. 000
. 800
. 700
. 000
. 000
. 000

ONWHFROPRr

1000

3500

200.

275.

000
000

000

000

000

. 000

000

000

. 100

10755

6800

1100.

2226.

00

00

00

30

PAGE:

Bl DDER NO 3

UNI'T
Bl D PRI CE

000
490
900

. 000

0. 350

125.
175.
. 840
125.
. 000
100.
. 000
. 800
. 700
. 000
. 500
. 000

ONWHFROPRr

1000

3100

15.

205.

275.

000
000

000

000

000

790

000

000

. 170

LETTI NG DATE: 11/12/02

18869.

6970.

1100.

4979.

05

00

00

31



Date 11/12/02
CERTI FI ED BY-
TI TLE- CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112044

90033

90329
90423
90456
90712

PAVI NG

M SC S.Y.
90033B SLOPE PAVI NG REPAIR, CO
GRADE, SHAPE & FI NI SH FOR BEAM EACH
EPOXY CRACK SEALI NG L. F.
REMOVI NG BEARI NGS EACH
TRAFFI C CONTROL, COVERI NG SI GN EACH

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

100. 000

5. 000
10. 000
10. 000
10. 000

PROPCSAL TOTAL. ......

55. 000

325. 000
50. 000
225. 000
100. 000

5500.

1625.

500.
2250.
1000.

1474378.

30. 000

325. 000
25. 000
200. 000
100. 000

3000

1625.
250.

2000

1000.

1502516.

PAGE:

LETTI NG DATE:

76. 380

325. 000
100. 000
134.820
100. 000

108

11/12/02

7638.

1625.
1000.
1348.
1000.

1735663.



Date 11/12/02
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPCSAL: 20021112045

STATE PRQJECT(S): 9040- 09- 70

TYPE OF WORK

W SCONSI N DEPARTMENT OF TRANSPORTATI ON
DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

LOCATI ON 43/ ONEI DA
POLLYANNA LN -

STH 17
ONEI DA, VI LAS COUNTY

COUNTY
STH 70

PAGE: 109

LETTI NG DATE: 11/12/02

60601
61147

R NO 1: B. R AMN & SONS, |NC
R NO 2: NORTHEAST ASPHALT, INC
R NO 3 PITLIK & WCK, |INC

| TEM DESCRI PTI ON UNI'T
REMOVI NG SMALL PI PE CULVERTS  EACH
REMOVI NG CURB AND GUTTER L. F.

REMOVI NG ASPHALTI C SURFACE, BU S.Y

COMMON EXCAVATI ON CYy
GRANULAR BACKFI LL CY.
FI NI SH NG ROADWAY LS

CRUSHED AGGREGATE BASE COURSE TON
ASPHALTI C MATERI AL FOR TACK CO GAL.
QWP, ASPHALTI C M XTURE TON
ASPHALTI C MATERI AL FOR PLANT M TON
ASPHALTI C CONCRETE PAVEMENT, T TON
DENSI TY | NCENTI VE, ASPHALTIC C DCL
PROFI LE 1 NDEX | NCENTI VE, ASPH DCL
ASPHALTI C SURFACE, SAFETY | SLA TON

ASPHALTI C SURF, DRI VEWAYS & FI TON
RCCP, CL Ill, 24-1NCH L. F.
RCCP, CL 111, 30-1NCH L. F.
RCCP, CL Ill, 36-1NCH L. F.
RCCP, CL Ill, 48-1NCH L. F.
RCCP, CL 111, 60-1NCH L. F.
RCCP, APRON ENDWALLS, 24-1NCH EACH
RCCP, APRON ENDWALLS, 30-1NCH EACH
RCCP, APRON ENDWALLS, 36-1NCH EACH
RCCP, APRON ENDWALLS, 48-1NCH EACH
RCCP, APRON ENDWALLS, 60-1NCH EACH
RCCP HORZ ELLIP, CL HE-111, 19 L.F.
RCCP HORZ ELLIP, ENDWALLS, 19X EACH
CONCRETE CURB AND GUTTER, 36-1 L.F.
Rl PRAP CYy
I NLETS, TYPE 2 EACH

Bl DDER NO 1
ESTI MVATED UNI T
QUANTI TY BID PRI CE AMOUNT
18. 000 100. 000 1800. 00
100. 000 4. 000 400. 00
1500. 000 2.000 3000. 00
7858. 000 6. 450 50684. 10
2600. 000 7.250 18850. 00
1. 000 1500. 000 1500. 00
28570. 000 6.400 182848.00
7805. 000 0. 950 7414.75
80600. 000 0. 400 32240. 00
4900. 000 152. 000  744800. 00
80600. 000 13.610 1096966. 00
51300. 000 1. 000 51300. 00
71304. 000 1. 000 71304. 00
7. 000 50. 000 350. 00
460. 000 40. 000 18400. 00
832. 000 43. 000 35776. 00
208. 000 51. 000 10608. 00
60. 000 66. 000 3960. 00
72. 000 100. 000 7200. 00
72.000 150. 000 10800. 00
23. 000 440. 000 10120. 00
6. 000 470. 000 2820. 00
2. 000 800. 000 1600. 00
2.000 1020. 000 2040. 00
2. 000 2000. 000 4000. 00
80. 000 58. 000 4640. 00
2. 000 637. 000 1274.00
155. 000 21.990 3408. 45
71. 000 48. 000 3408. 00
1. 000 1200. 000 1200. 00

Bl DDER NO 2
UNIT
BI D PRI CE AMOUNT
50. 000 900. 00
10. 000 1000. 00
6.710 10065. 00
4.630 36382. 54
7.500 19500. 00
750. 000 750. 00
7. 200 205704. 00
1. 000 7805. 00
0. 400 32240. 00
95. 000 465500. 00
16. 310 1314586. 00
1. 000 51300. 00
1. 000 71304. 00
155. 000 1085. 00
68. 400 31464. 00
42. 660 35493. 12
44. 370 9228. 96
70. 220 4213. 20
100. 820 7259. 04
172. 390 12412. 08
500. 000 11500. 00
536. 000 3216. 00
805. 200 1610. 40
1312. 000 2624. 00
2450. 000 4900. 00
56. 950 4556. 00
631. 400 1262. 80
21.990 3408. 45
50. 000 3550. 00
900. 000 900. 00

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
100. 000 1800. 00
4. 000 400. 00
6. 500 9750. 00
6. 450 50684. 10
7.250 18850. 00
5000. 000 5000. 00
6.170 176276. 90
0.980 7648. 90
0. 500 40300. 00
191. 000  935900. 00
12.800 1031680.00
1. 000 51300. 00
1. 000 71304. 00
100. 000 700. 00
50. 000 23000. 00
43. 000 35776. 00
51. 000 10608. 00
66. 000 3960. 00
100. 000 7200. 00
150. 000 10800. 00
440. 000 10120. 00
470. 000 2820. 00
800. 000 1600. 00
1020. 000 2040. 00
2000. 000 4000. 00
58. 000 4640. 00
637. 000 1274. 00
24. 000 3720. 00
48. 000 3408. 00
1200. 000 1200. 00



Date 11/12/02 W SCONSI N DEPARTMENT OF TRANSPORTATI ON PAGE: 110
CERTI FI ED BY- DI VI SI ON OF HI GHWAYS
TI TLE- CONTRACT AND ESTI MATE ENG NEER

REPORT OF THE THREE LOW Bl DS RECEIl VED LETTI NG DATE: 11/12/02
PROPOSAL: 20021112045
Bl DDER NO 1 Bl DDER NO 2 Bl DDER NO 3
| TEM ESTI VATED UNI T UNIT UNIT

NUMBER | TEM DESCRI PTI ON UNI'T QUANTITY BID PRI CE AMOUNT  BI D PRI CE AMOUNT Bl D PRI CE AMOUNT
61163 | NLET COVERS, TYPE C EACH 1. 000 325. 000 325.00 450. 000 450. 00 325. 000 325.00
61910 MOBI LI ZATI ON LS 1. 000 13900. 000 13900. 00 22155. 000 22155. 00 13100. 000 13100. 00
62202 ASPHALTI C SHOULDER RUMBLE STRI L. F. 235. 000 4.450 1045. 75 4.480 1052. 80 6. 000 1410. 00
62501 TOPSA L S.Y. 11400. 000 1. 000 11400. 00 0. 850 9690. 00 1.130 12882. 00
62702 MJLCHI NG S.Y. 10850. 000 0. 100 1085. 00 0. 100 1085. 00 0. 100 1085. 00
62815 SILT FENCE, DELI VERED L. F. 200. 000 1. 000 200. 00 1. 000 200. 00 1. 000 200. 00
62816 SILT FENCE, | NSTALLED L. F. 200. 000 1.520 304. 00 1.520 304. 00 1. 000 200. 00
62817 SILT FENCE MAI NTENANCE L. F. 100. 000 1.520 152. 00 1.520 152. 00 0.010 1.00
62819 MOBI LI ZATI ONS, ERCSI ON CONTROL EACH 6. 000 50. 040 300. 24 50. 040 300. 24 70. 000 420. 00
62821 MOBI LI ZATI ONS, EMERGENCY EROCSI EACH 3. 000 50. 040 150. 12 50. 040 150. 12 70. 000 210. 00
62824 ERCSI ON MAT, DELIVERED, CLASS S.Y. 550. 000 0. 660 363. 00 0. 660 363. 00 0. 640 352.00
62825 EROSI ON MAT, |NSTALLED, CLASS S.Y. 550. 000 1. 020 561. 00 1.020 561. 00 0. 640 352.00
62840 EROCSION MAT, DELIV, CLASS 111, S.Y. 245. 000 4.760 1166. 20 4.760 1166. 20 3. 000 735.00
62841 EROSI ON MAT, INSTLD, CLASS Il S.Y. 245. 000 1.520 372.40 1.520 372.40 3. 000 735. 00
62875 TEMPORARY DI TCH CHECKS, DELIVE L. F. 72.000 5. 000 360. 00 5. 000 360. 00 3. 500 252.00
62876 TEMPCORARY DI TCH CHECKS, | NSTAL L.F. 72. 000 6.720 483. 84 6. 720 483. 84 3.500 252.00
62880 CULVERT PI PE DI TCH CHECKS EACH 7.000 48. 330 338.31 48. 330 338.31 40. 000 280. 00
62905 FERTILIZER, TYPE B CWI. 63. 000 22.940 1445. 22 22.940 1445. 22 25. 000 1575. 00
63003 SEEDI NG TEMPORARY LB. 172. 000 2.890 497. 08 2.890 497. 08 2. 250 387.00
63009 SEEDING, M XTURE NO. 20 LB. 3569. 000 3. 380 12063. 22 3. 380 12063. 22 2.900 10350. 10
63411 WOOD PCSTS, 4X6-1NCH X 14-FT. EACH 6. 000 54. 390 326. 34 54. 390 326. 34 47.000 282.00
63702 SIGNS, TYPE I, REFLECTIVE S. F. 41. 500 23. 100 958. 65 23.100 958. 65 18. 250 757. 38
64220 FIELD OFFICE, TYPE C LS 1. 000 2000. 000 2000. 00 3000. 000 3000. 00 4500. 000 4500. 00
64301 TRAFFI C CONTRCL LS 1. 000 4000. 000 4000. 00 4000. 000 4000. 00 1000. 000 1000. 00
64310 TRAFFI C CONTROL, ARROW BOARDS DAYS 20. 000 100. 000 2000. 00 100. 000 2000. 00 20. 000 400. 00
64313 TRAFFI C CONTROL, DRUMS DAYS 1070. 000 0. 300 321.00 0. 300 321. 00 1.500 1605. 00
64318 TRAFFI C CONTROL, BARRI CADES, T DAYS 60. 000 1. 000 60. 00 1. 000 60. 00 3. 000 180. 00
64321 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 120. 000 0. 450 54.00 0. 450 54. 00 0.500 60. 00
64323 TRAFFI C CONTROL, WARNI NG LI GHT DAYS 540. 000 0. 350 189. 00 0. 350 189. 00 0.500 270. 00
64326 TRAFFI C CONTROL, SIGNS DAYS 2190. 000 0. 500 1095. 00 0. 500 1095. 00 2.000 4380. 00
64329 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 54. 000 20. 000 1080. 00 20. 000 1080. 00 18. 000 972. 00
64333 TRAFF CNTRL, FLEXBLE TUBULAR M EACH 54. 000 2.000 108. 00 2.000 108. 00 3. 000 162. 00
64505 GEOTEXTILE FABRIC, TYPE R S.Y. 92. 000 2. 000 184. 00 4. 000 368. 00 2. 000 184. 00
64602 PAVEMENT MARKI NG 4-1NCH, EPOX L.F. 187000. 000 0.170 31790. 00 0.170 31790. 00 0.170 31790. 00
64618 PVMI MRKNG, CHANNELI ZING, 8-IN L. F. 2050. 000 0. 600 1230. 00 0. 600 1230. 00 0. 600 1230. 00
64626 PVMI MRKNG SAME DAY, 4-1NCH, L.F. 85350. 000 0. 270 23044. 50 0. 270 23044. 50 0. 270 23044. 50
64635 PAVEMENT MARKI NG, RAI SED MARKE EACH 42.000 49. 000 2058. 00 49. 000 2058. 00 40. 000 1680. 00
64710 PVMI MRKNG STOP LINE, 18-1NCH L.F. 12. 000 5. 000 60. 00 5. 000 60. 00 5. 000 60. 00
64770 PVMI MRKNG, DI AGONAL, 12-1NCH, L.F. 170. 000 2. 000 340. 00 2. 000 340. 00 2. 000 340. 00



Date 11/12/02
CERTI FI ED BY-

TI TLE-

CONTRACT AND ESTI MATE ENG NEER

PROPOSAL: 20021112045

| TEM
NUMBER

W SCONSI N DEPARTMENT OF TRANSPORTATI ON

DI VI SI ON OF HI GHWAYS

REPORT OF THE THREE LOW Bl DS RECEIl VED

PAGE:
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LETTI NG DATE: 11/12/02

TEMPORARY PAVEMENT MARKI NG, 4-
TEMP PVMI' MRKG, 4-1 NCH, REMOVA
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG,
CONSTRUCTI ON STAKI NG
CONSTRUCTI ON STAKI NG, L
CONSTRUCTI ON STAKI NG, L.
SAW NG EXI STI NG PAVEMENT L.
M SC S

STORM SE

CABC
CURB, &
Pl PE CUL
RESURFAC
I NI TI AL

90031A PAVEMENT MARKI NG, RUMBL
EPOXY

M SC

90033A PROTECTI VE POLYMER COAT
SNOWMOBI LE CROSSI NG

M SC

90035A DI SI NEGRATED RED GRANI' T
COURSE

90357
90365
90375
90616
90778
90884
64642

PULVER ZE & RELAY EXI STNG BASE
QWP, BASE COURSES

QWP, NUCLEAR DENSI TY FOR ASPHA
MARKER POSTS, FLEXI BLE, FOR CU
PAVEMENT MARKI NG, OUTFALL MARK
ASPHALTI C RUMBLE STRIPS, AT IN
REMOVI NG PAVEMENT MARKI NGS

Bl DDER NO 1
ESTI VATED UNI T
QUANTI TY BID PRI CE AMOUNT
72575. 000 0.125 9071. 88
6100. 000 0.920 5612. 00
1. 000 150. 000 150. 00
1140. 000 0. 900 1026. 00
1140. 000 0. 900 1026. 00
155. 000 2. 200 341. 00
18. 000 70. 000 1260. 00
93133. 000 0. 090 8381. 97
1190. 000 1.150 1368. 50
880. 000 2. 000 1760. 00
1485. 000 2.000 2970. 00
1060. 000 58. 000 61480. 00
54. 000 25. 000 1350. 00
329626. 000 0. 440 145035. 44
28570. 000 0. 150 4285. 50
80600. 000 0. 200 16120. 00
37. 000 38. 000 1406. 00
37.000 12. 000 444,00
81. 000 13. 950 1129. 95
6740. 000 0. 350 2359. 00
PROPOSAL TOTAL....... 2768699. 41

L.F
L.F
EACH
SUBGRADE L. F.
L.F
L.F
EACH

TON

S.Y
TON
TON
EACH
EACH
S.Y
L. F.

Bl DDER NO 2
UNIT

BI D PRI CE AMOUNT
0.125 9071. 88
0.920 5612. 00
57. 000 57.00
0. 600 684. 00
0. 600 684. 00
1. 000 155. 00
140. 000 2520. 00
0. 050 4656. 65
0. 750 892. 50
2. 000 1760. 00
2. 000 2970. 00
45. 000 47700. 00
24. 000 1296. 00
0. 550 181294. 30
0. 250 7142.50
0. 220 17732. 00
38. 000 1406. 00
12. 000 444. 00
12. 680 1027. 08
0. 350 2359. 00
2770455. 42

Bl DDER NO 3
UNIT

BI D PRI CE AMOUNT
0.125 9071. 88
0. 800 4880. 00
500. 000 500. 00
0. 500 570. 00
0. 400 456. 00
1. 000 155. 00
75. 000 1350. 00
0. 080 7450. 64
0. 850 1011. 50
2. 000 1760. 00
2.000 2970. 00
68. 000 72080. 00
22.000 1188. 00
0. 630 207664. 38
0. 140 3999. 80
0. 220 17732.00
35. 000 1295. 00
12. 000 444,00
20. 000 1620. 00
0. 400 2696. 00
2984654. 08



